

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: August 19, 2014
Date of Addendum: August 5, 2014

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
006	57-C057-113	RCB CULVERT NEW - SINGLE BOX	LINN	STP-E-C057(113)--8V-57	19AUG006.A02

Make the following change to the PROPOSAL SCHEDULE OF PRICES:

Delete Proposal Line No. 0090 2402-0425031 GRANULAR BACKFILL; 365.600 TON

Change Proposal Line No. 0130 2415-2200000 PRECAST CONCRETE BOX CULVERT
STRAIGHT END SECTION, 14'x10':

From: 4.000 EACH

To: 2.000 EACH

Change Proposal Line No. 0220:

From: 2528-8400049 TEMPORARY BARRIER RAIL, STEEL; 236.000 LF

To: 2528-8400048 TEMPORARY BARRIER RAIL, CONCRETE; 236.000 LF

Change Proposal Line No. 0260 2529-2242304 CD JOINT ASSEMBLY :

From: 5.000 EACH

To: 10.000 EACH

Add Proposal Line No. 0363 2107-3825025 GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN; 65.600 CY

Add Proposal Line No. 0364 2529-5070120 PATCHES, FULL-DEPTH FINISH, BY COUNT;
4.000 EACH

If the above changes are not made, they will be made as shown here.

Make the following change to plan sheet C.01, Tabulation 102-6C, Full-Depth Patches:

For entry at Station 399+38.00 Change the 'CD' Joints:

From: 2

To: 3

For entry at Station 399+46.00 Change the 'CD' Joints:

From: 1

To: 3

For entry at Station 399+84.00:

Change the Count:

From: 1

To: 2

Change the 'CD' Joints:

From: 2

To: 4