Addendum

lowa Department of Transportation

Date of Letting: November 18, 2014

Office of Contracts Date of Addendum: October 31, 2014
B.O. Proposal ID Proposal Work Type County Project Number Addendum
151 04-0027-038 HMA RESURFACING APPANOOSE STPN-002-7(38)--2J-04 18NOV151.A01
REPLACE Tab Shoulder/Modified on Plan Sheet B.3 with the tab below:
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Shoulder +/- = MODIFIED
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TYPICAL CROSS SECTION
SHOULDER STRENGTHENING ALTERNATES FOR TBR

Division 1 - Rural
Strengthening Alternates| Existy Shoulder & Shoulder
Location TIMA PCC Pavener Strengthening S::I:i}lalll Strengthening Remarks
Station To Station i T F® Bt Tons sY
89+01.3 91+39.4 2 6.7 211.6 Stage 1, Rt Side (South!
93+32.4 95+58 2 3.4 201.2 Stage 1, Rt Side (South
89+01.3 90+20. 2 33.4 106.0 Stage 2, Lt Side {North
94+76.4 95+58. 2 23.1 73.2 Stage 2, Lt Side {(Narth
62+43.2 | 264+70.5 2 63.6 202.0 For future work, Rt Side (South)
266+95.5 | 269+63.2 2 75.0 240.0 For future work, Rt Side (South)
62+43.2 | 264+04.4 2 45.1 43.3 For future work, Lt Side {North)
268+98.8 | 269+63.2 8 2 18.0 57.2 For future work, Lt Side (North)
565+69. 568+25.0 8 2 71,5 27.0 Stage 1, Rt Side (South
570+09. 572+39.6 8 2 64.4 04.4 Stage 1, Rt Side (South
565+69. 566+89.0 8 2 33.4 06. 1 Stage 2, Lt Side (North
571+41. 572+39.6 8 2 27.4 86.9 Stage 2, Lt Side (North
TOTALS 585.0 1858.9
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