

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: November 18, 2014
Date of Addendum: November 5, 2014

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
102	82-2808-144	PCC PAVEMENT - GRADE & REPLACE	SCOTT	IMX-280-8(144)2--02-82 IMX-280-8(153)3--02-82 IMX-280-8(156)2--02-82	18NOV102.A02

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0660 2527-9263109 PAINTED PAVEMENT MARKING,
WATERBORNE OR SOLVENT-BASED:

From: 3,959.320 STA

To: 2,961.400 STA

If the above changes are not made, they will be made as shown here.

Make the following change to the PLAN Sheet C.20 for Project No. IMX-280-8(144)2--02-82:

Replace Plan Sheet C.20 with the attached Plan Sheet C.20.

