

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: November 18, 2014
Date of Addendum: November 14, 2014

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
301	92-0785-702	Storm Sewer/Intakes	Washington	MP-078-5(702)20--76-92	18nov301.a01

This proposal/project has been **WITHDRAWN** from the letting due to:

Inconsistencies in the contract documents & Plans are to be changed.

It has been tentatively rescheduled for the March 17, 2015 letting.