

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: December 16, 2014
Date of Addendum: December 12, 2014

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
021	91-0352-293	BRIDGE REPLACEMENT - PPCB	WARREN	IM-NHS-035-2(293)61--03-91 IM-NHS-035-2(408)61--03-91	16DEC021.A02

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0360 2115-0100000 MODIFIED SUBBASE:

From: 889.700 CY

To: 445.000 CY

If the above changes are not made, they will be made as shown here.

Make the following change to the PLAN for Project No. IM-NHS-035-2(408)61--03-91:

SHEET NUMBER C.1:

Estimate Reference Information for Bid Item 2115-0100000, Modified Subbase, should be revised to read:

Refer to HMA Typical on Sheet B.1. Refer to Tab. 100-25. The Modified Subbase quantity in Tab. 112-9 is the same quantity shown in Tab. 100-25.

SHEET NUMBER C.2:

Estimate Reference Information for Bid Item 2528-8400048, Temporary Barrier Rail, Concrete.

Add the following note:

937.5 LF of temporary barrier rail is available for use for this project. The Temporary Barrier Rail is located along I-35 by the North River, west of the southbound lanes, at milepost 61. The temporary barrier rail will remain the property of the Iowa DOT at the end of the project.