

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: December 16, 2014
Date of Addendum: December 2, 2014

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
014	67-1832-045	BRIDGE REPLACEMENT - CCS	MONONA	BRFN-183-2(45)--39-67	16DEC014.A01

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0050 2404-7775005 REINFORCING STEEL, EPOXY COATED:

From: 101,313.000 LB

To: 97,205.000 LB

Change Proposal Line No. 0060 2404-7775009 REINFORCING STEEL, STAINLESS STEEL:

From: 5,236.000 LB

To: 3,122.000 LB

If the above changes are not made, they will be made as shown here.

Make the following change to the PLAN Sheet 3:

Tab. SUMMARY OF REINFORCING STEEL TABLE:

Change the Barrier Rail – West Rail stainless steel reinforcing steel from 2114 LBS. to 1057 LBS. and epoxy coated reinforcing steel from 4108 LBS. to 2054 LBS.

Change the Barrier Rail – East Rail stainless steel reinforcing steel from 2114 LBS. to 1057 LBS. and epoxy coated reinforcing steel from 4108 LBS. to 2054 LBS.

Change the Total for stainless steel reinforcing steel from 5236 LBS. to 3122 LBS. and epoxy coated reinforcing steel from 101,313 LBS. to 97,205 LBS.