

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: December 16, 2014
Date of Addendum: December 4, 2014

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
011	64-C064-121	RCB CULVERT REPLACEMENT - TRIPLE BOX	MARSHALL	FM-C064(120)--55-64 FM-C064(121)--55-64	16DEC011.A01

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0180 2403-0100020 STRUCTURAL CONCRETE (RCB CULVERT):

From: 405.200 CY

To: 461.500 CY

Change Proposal Line No. 0190 2404-7775000 REINFORCING STEEL:

From: 52,389.000 LB

To: 68,956.000 LB

If the above changes are not made, they will be made as shown here.