

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: January 21, 2015
Date of Addendum: January 13, 2015

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
165	85-0695-105	HMA RESURFACING WITH MILLING	STORY	STPN-069-5(105)--2J-85 STPN-069-5(107)--2J-85	21JAN165.A03

Make the following change to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0220 2402-0425040 FLOODED BACKFILL:
From: 870.000 CY
To: 889.100 CY

If the above change is not made, they will be made as shown here.

Project STPN-69-5(105)- -2J-85

Plan Sheet C.6 in tab. 104-4:

The quantity of Floodable Backfill should be changed from 22.6 to 42.0 Cu. Yds. Also, the Flooded Backfill should be changed from 25.5 to 44.9 Cu. Yds.

Project STPN-069-5(107)--2J-85

Plan Sheet C.1, Estimate Reference Information, Item No. 18, 2502-8212034;

Change: Sub drain, Longitudinal, (Shoulder) 6 In. Dia
To: Sub drain, Longitudinal, (Shoulder) 4 In. Dia