A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: January 21, 2015
Date of Addendum January 15, 2015

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
108	81-1961-021	PCC PAVEMENT - GRADE AND REPLACE	SAC	BRFN-196-1(14)--39-81 BRFN-196-1(15)--39-81 STPN-196-1(21)--2J-81 STPN-196-1(24)--2J-81	21JAN108.A11

Make the following change to the PLAN: STPN-196-1(021)--2J-81

REPLACE THE TAB 110-2 ON SHEET NUMBER C.21 WITH THE ATTACHED TAB 110-2

110-2
04-16-13

REMOVAL OF EXISTING STRUCTURES

Location	Description	Remarks
Mainline		
Sta. 695+81	5' x 5' x 49.1' RCB	
Sta. 771+58	4' x 3' x 49.1' RCB with 48" Conc. Pipes	
Sta. 821+75	6' x 4' x 37.98' RCB	
Sta. 916+17	5' x 4' x 50' RCB	
Sta. 1050+50	5' x 5' x 124' RCB	
Sta. 1064+99	4' x 3' x 39.8' RCB	
Sideroads		
255th Street/ Co. Rd. D36		
Sta. 86+49.2	4' x 5.5' RCB Stockpass	
Sta. 87+48.6	2' x 2' RCB	
Detour Runaround		
Detour 2		
Sta. 2548+65.50	3' x 4' RCB inlet headwall & parapet	