

# A d d e n d u m

Iowa Department of Transportation  
Office of Contracts

Date of Letting: January 21, 2015  
Date of Addendum: January 8, 2015

<b>B.O.</b>	<b>Proposal ID</b>	<b>Proposal Work Type</b>	<b>County</b>	<b>Project Number</b>	<b>Addendum</b>
105	64-3301-503	BRIDGE APPROACH REPAIR	MARSHALL	MP-065-1(703)98--76-50 MB-330-1(502)8--77-64 MB-330-1(503)11--77-64	21JAN105.A01

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0040 2301-0690200 BRIDGE APPROACH, RK-20:  
From: 424.000 SY  
To: 445.000 SY

If the above changes are not made, they will be made as shown here.

Make the following change to the PLAN for Project No. MP-065-1(703)98--76-50:

SHEET C.4:

Tabulation 112-4 BRIDGE APPROACH SECTION

For the Non-Reinforced Pavement Area:

Change Totals row  
From: 174.0 SY  
To: 160.0 SY

For the Single Reinforced Pavement Area:

Change Totals row  
From: 72.0 SY  
To: 107.0 SY