

# A d d e n d u m

Iowa Department of Transportation  
Office of Contracts

Date of Letting: January 21, 2015  
Date of Addendum: January 14, 2015

<b>B.O.</b>	<b>Proposal ID</b>	<b>Proposal Work Type</b>	<b>County</b>	<b>Project Number</b>	<b>Addendum</b>
108	81-1961-021	PCC PAVEMENT - GRADE AND REPLACE	SAC	BRFN-196-1(14)--39-81 BRFN-196-1(15)--39-81 STPN-196-1(21)--2J-81 STPN-196-1(24)--2J-81	21JAN108.A10

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0530 2112-0000100 WICK DRAIN

From: 2,441.000 LF

To: 32,343.000 LF

Add Proposal Line No. 1055 2502-8212204 SUBDRAIN, PERFORATED PLASTIC PIPE, 4  
IN. DIA., LF 2,441.000

If the above changes are not made, they will be made as shown here.