

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: February 17, 2015
Date of Addendum: February 9, 2015

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
019	64-0961-006	RCB CULVERT NEW – TWIN BOX	MARSHALL	BRFN-096-1(6)—39-64	17FEB019.A01

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0260 - 2527-9263109 PAINTED PAVEMENT
MARKING, WATERBORNE OR SOLVENT-BASED
From: 152.680 STA.
To: 22.000 STA.

Change Proposal Line No. 0270 - 2527-9263180 PAVEMENT MARKINGS REMOVED
From: 148.280 STA.
To: 17.600 STA.

If the above changes are not made, they will be made as shown here.

Make the following change to the PLAN:

SHEET C8:

Replace with the attached revised sheet C.8

