

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: February 17, 2015
Date of Addendum: February 13, 2015

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
020	67-0296-228	BRIDGE DECK OVERLAY	MONONA	IMN-029-6(228)114--0E-67	17FEB020.A01

Make the following change to the PLAN Sheet C.3:

Tab. 104-8A SCOUR PROTECTION OR ROCK FLUME FOR BRIDGE END DRAIN:

Row 1, Engineering Fabric column:

Change from 925 SY to 103 SY.

Row 2, Engineering Fabric column:

Change from 840 SY to 93 SY.

Row 3, Engineering Fabric column:

Change from 780 SY to 87 SY.

Row 4, Engineering Fabric column:

Change from 1026 SY to 114 SY.