

# A d d e n d u m

Iowa Department of Transportation  
Office of Contracts

Date of Letting: April 21, 2015  
Date of Addendum: April 16, 2015

<b>B.O.</b>	<b>Proposal ID</b>	<b>Proposal Work Type</b>	<b>County</b>	<b>Project Number</b>	<b>Addendum</b>
010	57-3806-274	BRIDGE REHABILITATION	LINN	IMN-380-6(274)17--0E-57	21APR010.A01

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0200 2102-2713090 EXCAVATION, CLASS 13, WASTE :  
From: 1,384.000 CY  
To: 396.000 CY

If the above changes are not made, they will be made as shown here.

Make the following change to the PLAN:

SHEET B.1:

Typical SS Special:

Change the shoulder pavement thickness from 8" HMA or 7" PCC to 10" HMA  
or 8" PCC.