

# A d d e n d u m

Iowa Department of Transportation  
Office of Contracts

Date of Letting: April 21, 2015  
Date of Addendum: April 17, 2015

<b>B.O.</b>	<b>Proposal ID</b>	<b>Proposal Work Type</b>	<b>County</b>	<b>Project Number</b>	<b>Addendum</b>
110	78-0801-385	PCC PAVEMENT - GRADE AND NEW	POTTAWATTAMIE	IM-NHS-080-1(385)0--03-78 IM-NHS-080-1(386)0--03-78 IM-NHS-080-1(387)0--03-78 IM-NHS-080-1(388)2--03-78	21APR110.A06

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

ADD Proposal Line No. 0201 2401-6745650 REMOVAL OF EXISTING STRUCTURES;  
LUMP SUM, LUMP SUM

See tab 110-2 C.8 for details and locations in plans IM-NHS-080-1(385)0--03-78 .

If the above changes are not made, they will be made as shown here.

Add the following to IM-NHS-080-1(385)0--03-78 plans:

Sheet C.2, ESTIMATE REFERENCE INFORMATION, Item 7 add the following information;

The actual top soil tab is the 103-4. The quantity on the tab is the minimum amount required for each area. This adds up to 53,112 CY which, when added to the amount required for the south levee(1883 CY) adds up to 54,995 CY.

The quantity on the sheet T.31 is 90,202 CY of topsoil available. This difference of 35,207 CY is to be spread throughout to project area as directed by the Engineer so as not to disrupt the drainage of the project.