

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 21, 2015 10:00 A.M.

Proposed Bid Order: 001 Proposal ID: 01-C001-087

Proposed Contract Period: Late Start Date of 05/11/15 with 35 WORK DAYS

Project(s):

Project No: FM-C001(87)--55-01

County: ADAIR

Type of Work: BRIDGE DECK OVERLAY

Route: P28 Length: 0.00 miles

Location: ON P28, OVER MIDDLE RIVER, AT W1/4 S21 T76 R30 DECK OVERLAY
AND ABUTMENT REPAIR

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR REPAIR TO A 207'-0 X 28'-0 CONTINUOUS I-BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	16 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	3,432 LB
2413-0698074	DECK REPAIR, CL A	24 SY
SECTION NO. 0002		
ITEMS FOR ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2413-0698066	DECK OVERLAY (CL O PCC)	644 SY
SECTION NO. 0003		
ITEMS FOR ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	644 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 21, 2015 10:00 A.M.

Proposed Bid Order: 002 Proposal ID: 06-3972-601

Proposed Contract Period: Late Start Date of 05/02/16 with 70 WORK DAYS

Project(s):

Project No: BRM-3972(601)--8N-06

County: BENTON

Type of Work: BRIDGE AND APPROACHES - PPCB

Route: 5TH AVE SOUTH Length: 0.00 miles

Location: IN THE CITY OF KEYSTONE, ON 5TH AVE. S., OVER PRAIRIE CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 100'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	872 CY
2301-1003100	STD/S-F PCC PAV'T, QM-C CL 3, 10"	471 SY
2403-0100010	STRUCT CONC (BRIDGE)	213 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	40,534 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 21, 2015 10:00 A.M.

Proposed Bid Order: 003 Proposal ID: 31-2100-657

Proposed Contract Period: Late Start Date of 04/04/16 with 240 WORK DAYS

Project(s):

Project No: HDP-2100(657)--71-31

County: DUBUQUE

Type of Work: BRIDGE NEW - PPCB

Route: ENGLISH MILL ROAD Length: 0.00 miles

Location: IN THE CITY OF DUBUQUE, ENGLISH MILL RD: AT THE INTERSECTION
OF THE PROPOSED SW ARTERIAL

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	120,615 CY
2122-5190009	PAVED SHLD, PCC, 9"	39 SY
2301-1033090	STD/S-F PCC PAV'T, CL C CL 3, 9"	4,039 SY
SECTION NO. 0002		
DESIGN NO. 415; 282'-0 X 40'-0 WITH 14'-0 BIKEWAY		
PRETENSSTIONED PRESTRESSED CONCRETE BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	1,076 CY
2404-7775000	REINFORC STEEL	58,623 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	158,124 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 21, 2015 10:00 A.M.

Proposed Bid Order: 004 Proposal ID: 33-8295-602

Proposed Contract Period: Late Start Date of 08/17/15 with 45 WORK DAYS

Project(s):

Project No: BROS-8295(602)--8J-33

County: FAYETTE

Type of Work: BRIDGE REPLACEMENT - OTHER

Route: 220TH STREET Length: 0.10 miles

Location: IN THE CITY OF WEST UNION, 220TH ST: OVER SMALL STREAM BETWE
EN IA 150 AND CITY LIMITS

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ITEMS FOR A TWIN 12' X 12' X 48'-0 REINFORCED CONCRETE BOX CULVERT		
2102-2625000	EMBANKMENT-IN-PLACE	150 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,400 CY
2403-0100020	STRUCT CONC (RCB CULV)	265 CY
2404-7775000	REINFORC STEEL	39,218 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 21, 2015 10:00 A.M.

Proposed Bid Order: 005 Proposal ID: 62-C062-089

Proposed Contract Period: Late Start Date of 09/14/15 with 30 WORK DAYS

Project(s):

Project No: BROS-C062(89)--5F-62

County: MAHASKA

Type of Work: RCB CULVERT NEW - SINGLE BOX

Route: CORDOVA AVE Length: 0.10 miles

Location: ON CORDOVA AVE., OVER UNAMED DRAINAGE, FROM 170'TH STR. & CO
RDOVA AVE. NORTH 1.0 MILES TO FHWA 237570

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
	ITEMS FOR A 10' X 10' X 60' REINFORCED CONCRETE BOX	
2403-0100020	STRUCT CONC (RCB CULV)	158 CY
2404-7775000	REINFORC STEEL	28,405 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 21, 2015 10:00 A.M.

Proposed Bid Order: 006 Proposal ID: 82-0587-635

Proposed Contract Period: Late Start Date of 06/20/16 with 90 WORK DAYS

Project(s):

Project No: BROS-0587(635)--8J-82

County: SCOTT

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: DEVILS GLEN ROAD Length: 0.00 miles

Location: IN THE CITY OF BETTENDORF, DEVIL'S GLEN RD: SPENCER CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 100'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE		
BEAM BRIDGE		
2102-2625000	EMBANKMENT-IN-PLACE	6,289 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	7,799 CY
2403-0100010	STRUCT CONC (BRIDGE)	181 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	43,673 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 21, 2015 10:00 A.M.

Proposed Bid Order: 081 Proposal ID: 94-2690-625

Proposed Contract Period: Late Start Date of 08/24/15 with 135 WORK DAYS
Site 01: TO COMPLETE STAGE 1 AS SHOWN ON THE J SHEETS.
Completion Date of 10/30/15

Proposal Note:

*** WORK RESTRICTION ***

THE CONTRACTOR IS REQUIRED TO HAVE ALL TRAVEL LANES AND THE SOUTH 25TH STREET/1ST AVENUE SOUTH INTERSECTION OPEN TO TRAFFIC PRIOR TO THE WINTER SHUTDOWN PERIOD. THE INTENT IS TO HAVE THE INTERSECTION AND TRAVEL LANES FULLY OPEN TO TRAFFIC PRIOR TO THE WINTER SHUTDOWN PERIOD, BUT NOT DISSUADE THE CONTRACTOR FROM COMPLETING MORE WORK BEYOND THE STAGE 1 CONSTRUCTION IF A CONTRACTOR FEELS THEY CAN ACHIEVE THIS.

*** DS-12005, BEST VALUE ALTERNATIVE (A-D) BIDDING ***

THE FOLLOWING INFORMATION BELOW IS FOR THE BEST VALUE ALTERNATIVE (A-D) BIDDING FOR THIS PROJECT. DS-12005 HAS BEEN ASSIGNED TO THE PROJECT. THE BASE ALTERNATIVE IS HMA, ALTERNATE AA, OPTION 2. THE BETTER VALUE ALTERNATIVE IS PCC, ALTERNATE AA, OPTION 1. THE ALTERNATIVE DIFFERENTIAL THE CITY OF FORT DODGE IS WILLING TO PAY OVER THE BASE ALTERNATIVE IS \$87,450.

Project(s):

Project No: STP-A-2690(625)--86-94
County: WEBSTER
Type of Work: ALTERNATE PAVEMENT TYPES-MAINLINE PAVING
Route: 1ST AVE Length: 0.45 miles
Location: IN THE CITY OF FORT DODGE: IMPROVEMENTS AT THE INTERSECTION OF 1ST AVE S AND SOUTH 25TH ST

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	4,662 CY
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	72 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	178 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	3 EACH
SECTION NO. 0002		
ALTERNATE 'AA' OPTION 1: PCC		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	12,442 SY
SECTION NO. 0003		
ALTERNATE 'AA' OPTION 2: HMA		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	312 CY
2303-0041750	HMA (3M ESAL) BASE, 3/4"	2,515 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0003

ALTERNATE 'AA' OPTION 2: HMA

BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

2303-0042750	HMA (3M ESAL) INTERMEDIATE, 3/4"	1,912 TON
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	1,349 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 21, 2015 10:00 A.M.

Proposed Bid Order: 101 Proposal ID: 00-0006-504

Proposed Contract Period: Late Start Date of 09/28/15 with 10 WORK DAYS

Project(s):

Project No: MB-000-6(504)0--77-00

County: STATEWIDE

Type of Work: BRIDGE APPROACH REPAIR

Route: VARIOUS Length: 0.00 miles

Location: VARIOUS LOCATIONS IN CEDAR, CLINTON, JACKSON, AND
SCOTT COUNTIES

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0053503	HMA (10M ESAL) SURF, 1/2", FRIC L-3	409 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 21, 2015 10:00 A.M.

Proposed Bid Order: 102 Proposal ID: 07-2312-603

Proposed Contract Period: Late Start Date of 08/24/15 with 40 WORK DAYS

Project(s):

Project No: STP-U-2312(603)--70-07

County: BLACK HAWK

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: DUBUQUE ROAD Length: 0.50 miles

Location: IN THE CITY OF ELK RUN HEIGHTS, PLAZA DR, 825' S OF DUBUQUE
RD TO CCP RR XING; DUBUQUE RD, 1000' W/E OF PLAZA DR

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,422 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	65 CY
2301-1033090	STD/S-F PCC PAV'T, CL C CL 3, 9"	5,104 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	37 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	3 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 21, 2015 10:00 A.M.

Proposed Bid Order: 103 Proposal ID: 07-3577-604

Proposed Contract Period: Completion Date of 08/26/16

Proposal Note:

*** WORK RESTRICTION ***

THE CITY REQUIRES THAT ALL WORK BETWEEN STA. 10+11.63 AND
22+00 (ADJACENT TO HUDSON COMMUNITY SCHOOL PROPERTY) BE
COMPLETED EITHER BEFORE 8/30/2015 OR BETWEEN 6/3/2016 AND
8/26/2016.

Project(s):

Project No: STP-E-3577(604)--8V-07

County: BLACK HAWK

Type of Work: PCC SIDEWALK/TRAIL

Route: US 63 Length: 0.00 miles

Location: U.S. 63 IN THE CITY OF HUDSONSERGEANT RD. TRAIL EXTENSION AN
D PEDESTR

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	3,994 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,116 CY
2301-1033090	STD/S-F PCC PAV'T, CL C CL 3, 9"	235 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	8,288 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 21, 2015 10:00 A.M.

Proposed Bid Order: 104 Proposal ID: 08-0304-089

Proposed Contract Period: Late Start Date of 09/21/15 with 25 WORK DAYS
Site 01: SEE SITE NUMBER 01 DESCRIPTION BELOW.
No Start Date Specified with 10 WORK DAYS

Proposal Note:

*** SITE NUMBER 01 ***

FOR ALL WORK REQUIRING A LANE CLOSURE ON THE U.S. 30 WB
THROUGH LANES OR ON SNEDDEN DRIVE.

Project(s):

Project No: TSF-030-4(89)--92-08

County: BOONE

Type of Work: HMA PAVEMENT - GRADE AND REPLACE

Route: U.S. 30 Length: 0.00 miles

Location: SNEDDEN AVE. INTERSECTION IN BOONE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	1,931 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	440 CY
2303-0052500	HMA (10M ESAL) INTERMEDIATE, 1/2"	124 TON
2303-0053503	HMA (10M ESAL) SURF, 1/2", FRIC L-3	196 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 21, 2015 10:00 A.M.

Proposed Bid Order: 105 Proposal ID: 25-C025-098

Proposed Contract Period: Late Start Date of 09/14/15 with 20 WORK DAYS

Project(s):

Project No: TAP-R-C025(098)--8T-25

County: DALLAS

Type of Work: PCC SIDEWALK/TRAIL

Route: RACCOON RIVER TRAIL Length: 0.00 miles

Location: RRVT PAVED CROSSING PROJECT, PHASE 2

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,879 CY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	1,090 SY
2511-0302800	RECREATIONAL TRAIL, PCC, 8"	840 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 21, 2015 10:00 A.M.

Proposed Bid Order: 106 Proposal ID: 37-C037-067

Proposed Contract Period: Late Start Date of 09/14/15 with 30 WORK DAYS

Project(s):

Project No: RFM-C037(067)--54-37

County: GREENE

Type of Work: PCC PAVEMENT - NEW

Route: TRINITY AVE & 125 ST Length: 0.72 miles

Location: ON TRINITY AVE & 125 ST, FROM E-18 NORTH & EAST 3/4 MILES TO
HWY 144, IN SE S17 T85 R29

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2122-5190009	PAVED SHLD, PCC, 9"	500 SY
2301-1033090	STD/S-F PCC PAV'T, CL C CL 3, 9"	10,349 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 21, 2015 10:00 A.M.

Proposed Bid Order: 107 Proposal ID: 78-1642-667-A

Proposed Contract Period: Late Start Date of 04/11/16 with 80 WORK DAYS

Project(s):

Project No: TAP-T-1642(667)--8V-78

County: POTTAWATTAMIE

Type of Work: PCC SIDEWALK/TRAIL

Route: MID-CITY TRAIL Length: 3.20 miles

Location: IN THE CITY OF COUNCIL BLUFFS FROM THE 1ST AVENUE/2ND AVENUE
CORRIDOR, BETWEEN 41ST STREET AND 13TH STREET/BROADWAY VIA

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	5,334 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	468 SY
2403-0100000	STRUCT CONC (MISCELLANEOUS)	32 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	2,413 LB
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	7,533 SY
2511-0302800	RECREATIONAL TRAIL, PCC, 8"	15 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 21, 2015 10:00 A.M.

Proposed Bid Order: 108 Proposal ID: 85-3630-091

Proposed Contract Period: Late Start Date of 08/31/15 with 30 WORK DAYS

Project(s):

Project No: TAP-U-3630(91)--8I-85

County: STORY

Type of Work: PCC SIDEWALK/TRAIL

Route: HEART OF IOWA TRAIL Length: 0.00 miles

Location: HEART OF IOWA NATURE TRAIL, FROM HIGHWAY 69 TO TRAILRIDGE PA
RK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
PCC TRAIL ITEMS		
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	5,410 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 21, 2015 10:00 A.M.

Proposed Bid Order: 151 Proposal ID: 06-C006-065

Proposed Contract Period: Late Start Date of 09/28/15 with 10 WORK DAYS

Project(s):

Project No: FM-C006(65)--55-06

County: BENTON

Type of Work: HMA PAVEMENT - FULL DEPTH RECLAMATION

Route: W30 Length: 1.00 miles

Location: ON W30 FROM WALFORD S. TO IOWA/JOHNSON CO LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	2,050 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	2,050 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 21, 2015 10:00 A.M.

Proposed Bid Order: 152 Proposal ID: 69-C069-056

Proposed Contract Period: Late Start Date of 04/18/16 with 25 WORK DAYS

Project(s):

Project No: FM-C069(56)--55-69
 County: MONTGOMERY
 Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
 Route: M37 Length: 6.00 miles
 Location: M37: FROM 230TH STREET TO 270TH STREET

Project No: FM-C069(57)--55-69
 County: MONTGOMERY
 Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
 Route: H54 Length: 4.00 miles
 Location: H-54 M-37 TO COBURG

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
		FM-C069(56)--55-69
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	72 CY
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	5,541 TON
SECTION NO. 0002		
ROADWAY ITEMS		
		FM-C069(57)--55-69
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	40 CY
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	5,847 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 21, 2015 10:00 A.M.

Proposed Bid Order: 201 Proposal ID: 26-0025-706

Proposed Contract Period: Late Start Date of 08/31/15 with 40 WORK DAYS

Project(s):

Project No: MP-002-5(706)205--76-26

County: DAVIS

Type of Work: PCC PATCHING

Route: IOWA 2 Length: 0.50 miles

Location: IN PULASKI FROM WCL TO ECL

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	517 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	3,061 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	14 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 21, 2015 10:00 A.M.

Proposed Bid Order: 202 Proposal ID: 48-1516-707

Proposed Contract Period: Late Start Date of 08/24/15 with 40 WORK DAYS

Project(s):

Project No: MP-006-6(711)232--76-48
 County: IOWA
 Type of Work: PCC PATCHING
 Route: U.S. 6 Length: 15.37 miles
 Location: E JCT U.S. 151 TO IOWA 965

Project No: MP-021-6(705)53--76-48
 County: IOWA
 Type of Work: PCC PATCHING
 Route: IOWA 21 Length: 3.79 miles
 Location: FROM IOWA 212 TO NEAR WCL OF BELLE PLAINE

Project No: MP-149-6(703)65--76-48
 County: IOWA
 Type of Work: PCC PATCHING
 Route: IOWA 149 Length: 1.60 miles
 Location: FROM WILLIAMSBURG, NORTH TO I-80.

Project No: MP-151-6(707)0--76-48
 County: IOWA
 Type of Work: PCC PATCHING
 Route: U.S. 151 Length: 9.62 miles
 Location: FROM I-80, NORTHERLY TO NORTH OF THE IOWA RIVER.

Project No: MP-212-6(703)12--76-48
 County: IOWA
 Type of Work: PCC PATCHING
 Route: IOWA 212 Length: 0.72 miles
 Location: FROM NEAR THE WCL OF MARENGO, EAST THEN SOUTH TO U.S. 6.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
IOWA COUNTY MP-006-6(711)232--76-48		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	538 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	57 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
IOWA COUNTY MP-021-6(705)53--76-48		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	253 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	29 EACH
SECTION NO. 0003		
ROADWAY ITEMS		
IOWA COUNTY MP-149-6(703)65--76-48		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	264 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0003		
ROADWAY ITEMS		
IOWA COUNTY MP-149-6(703)65--76-48		
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT		26 EACH
SECTION NO. 0004		
ROADWAY ITEMS		
IOWA COUNTY MP-151-6(707)0--76-48		
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA		774 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT		79 EACH
SECTION NO. 0005		
ROADWAY ITEMS		
IOWA COUNTY MP-212-6(703)12--76-48		
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA		243 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT		25 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 21, 2015 10:00 A.M.

Proposed Bid Order: 203 Proposal ID: 54-0781-019

Proposed Contract Period: Late Start Date of 04/04/16 with 130 WORK DAYS

Project(s):

Project No: STPN-078-1(19)--2J-54
 County: KEOKUK
 Type of Work: MICROSURFACING
 Route: IOWA 78 Length: 0.00 miles
 Location: FROM IOWA 149 TO IOWA 1

Project No: STPN-016-4(26)--2J-56
 County: LEE
 Type of Work: MICROSURFACING
 Route: IOWA 16 Length: 6.04 miles
 Location: FROM X32 TO THE U.S. 61 JCT.

Project No: MP-002-5(704)225--76-89
 County: VAN BUREN
 Type of Work: SLURRY SEAL
 Route: IOWA 2 Length: 7.40 miles
 Location: FROM IOWA 1 TO W40.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
KEOKUK COUNTY STPN-078-1(19)--2J-54		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	379 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	285 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	25 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
LEE COUNTY STPN-016-4(26)--2J-56		
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	63 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	63 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 21, 2015 10:00 A.M.

Proposed Bid Order: 205 Proposal ID: 92-2186-708

Proposed Contract Period: Late Start Date of 10/12/15 with 15 WORK DAYS

Project(s):

Project No: MP-006-6(729)250--76-52

County: JOHNSON

Type of Work: PCC PATCHING

Route: U.S. 6 Length: 1.69 miles

Location: FROM HAWKINS DR. TO THE SOUTH JCT IOWA 1 IN IOWA CITY

Project No: MP-218-6(708)81--76-92

County: WASHINGTON

Type of Work: PCC PATCHING

Route: U.S. 218 Length: 7.82 miles

Location: FROM IOWA 22 TO 1 MI S OF RIVERSIDE DR.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
JOHNSON COUNTY MP-006-6(729)250--76-52		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	438 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	42 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
WASHINGTON COUNTY MP-218-6(708)81--76-92		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	804 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	97 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 21, 2015 10:00 A.M.

Proposed Bid Order: 302 Proposal ID: 57-1001-106

Proposed Contract Period: Late Start Date of 04/04/16 with 240 WORK DAYS

Project(s):

Project No: NHSX-100-1(106)--3H-57

County: LINN

Type of Work: GRADING

Route: IOWA 100 Length: 4.50 miles

Location: IN CEDAR RAPIDS FROM N OF E AVE INTERCHANGE TO
COVINGTON RD (CO RD W36)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2624980	CONTRACTOR FURNISH SELECT TREATMENT	50,059 CY
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	37,206 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	301,221 CY
SECTION NO. 0002		
DESIGN NO. 1915; ALTERNATE 'AA' OPTION 1: CAST IN PLACE		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2403-0100020	STRUCT CONC (RCB CULV)	396 CY
2404-7775000	REINFORC STEEL	74,385 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 21, 2015 10:00 A.M.

Proposed Bid Order: 303 Proposal ID: 80-0024-500

Proposed Contract Period: Late Start Date of 10/12/15 with 10 WORK DAYS

Project(s):

Project No: MB-002-4(500)104--77-80

County: RINGGOLD

Type of Work: REVETMENT

Route: IOWA 2 Length: 0.00 miles

Location: OVER LOTTS CREEK 1.2 MILES W. OF CO. RD. P64

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 21, 2015 10:00 A.M.

Proposed Bid Order: 304 Proposal ID: 97-0296-258

Proposed Contract Period: Late Start Date of 08/24/15 with 180 WORK DAYS
Site 01: REFER TO SITE NUMBER 01 DESCRIPTION BELOW.
Completion Date of 11/15/15
Site 02: REFER TO SITE NUMBER 02 DESCRIPTION BELOW.
No Start Date Specified with 30 WORK DAYS

Proposal Note:

THIS PROJECT REQUIRES THE CLOSURE OF LARSEN PARK ROAD. THE CITY REQUIRES THE PARK ROAD TO BE OPEN DURING THE 2015/2016 WINTER (NOV 15, 2015 TO APRIL 1, 2016). THE INTENT IS TO COMPLETE STAGE 1 BEFORE THE WINTER OF 2015. STAGE 2 AND 3 WILL BE COMPLETED IN 2016.

*** SITE NUMBER 01 ***

COMPLETE ALL WORK INDICATED IN STAGE 1 BY NOVEMBER 15, 2015. INCLUDES COMPLETION OF ALL UTILITY WORK IN STAGE 1 AND OPENING LARSEN PARK ROAD, PARKING LOTS D, E, F, G, H, I, J, K, LARSEN PARK ROAD RECREATION TRAIL AND MISSOURI RIVER RECREATION TRAIL.

*** SITE NUMBER 02 ***

TO COMPLETE THE WORK INVOLVING THE CLOSURE OF PARKING LOT A AND THE MISSOURI RIVER RECREATION TRAIL DURING STAGE 2.

Project(s):

Project No: IM-NHS-029-6(258)147--03-97
County: WOODBURY
Type of Work: SANITARY SEWER
Route: I-29 Length: 0.00 miles
Location: IN THE CITY OF SIOUX CITY FROM FLOYD BLVD. TO PERRY CREEK LIFT STATION

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ROADWAY ITEMS		
100% SRF CLEAN WATER		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	5,610 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	9,569 SY
2403-0100020	STRUCT CONC (RCB CULV)	55 CY
2404-7775000	REINFORC STEEL	7,908 LB
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	2,371 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 21, 2015 10:00 A.M.

Proposed Bid Order: 352 Proposal ID: 01-0802-242

Proposed Contract Period: Completion Date of 08/24/16

Project(s):

Project No: IMN-080-2(242)73--0E-01

County: ADAIR

Type of Work: GUARDRAIL

Route: I-80 Length: 0.00 miles

Location: CASS CO TO JORDAN CR PKWY IN WEST DES MOINES

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 21, 2015 10:00 A.M.

Proposed Bid Order: 401 Proposal ID: 23-1361-083

Proposed Contract Period: Approx Start Date of 09/28/15 with 20 WORK DAYS

Project(s):

Project No: NHSN-136-1(83)--2R-23

County: CLINTON

Type of Work: SALVAGE AND REMOVAL

Route: IOWA 136 Length: 0.00 miles

Location: PARCEL 2, 401 MAIN AVE, CLINTON

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 21, 2015 10:00 A.M.

Proposed Bid Order: 501 Proposal ID: 13-0203-171

Proposed Contract Period: Late Start Date of 08/31/15 with 60 WORK DAYS

Project(s):

Project No: NHSN-020-3(171)--2R-13

County: CALHOUN

Type of Work: EROSION CONTROL

Route: U.S. 20

Length: 9.20 miles

Location: CO RD N33 TO IA 4

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 21, 2015 10:00 A.M.

Proposed Bid Order: 502 Proposal ID: 81-0202-137

Proposed Contract Period: Late Start Date of 08/31/15 with 140 WORK DAYS

Project(s):

Project No: NHSN-020-2(137)--2R-81

County: SAC

Type of Work: EROSION CONTROL

Route: U.S. 20

Length: 16.90 miles

Location: US 71 TO IA 196 / CO RD N14

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 21, 2015 10:00 A.M.

Proposed Bid Order: 504 Proposal ID: 81-1961-028

Proposed Contract Period: By individual sites.

Project(s):

Project No: STPN-196-1(28)--2J-81

County: SAC

Type of Work: EROSION CONTROL

Route: IOWA 196 Length: 0.00 miles

Location: CO RD D36 TO US 20

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

