

# A d d e n d u m

Iowa Department of Transportation  
Office of Contracts

Date of Letting: August 18, 2015  
Date of Addendum: August 12, 2015

<b>B.O.</b>	<b>Proposal ID</b>	<b>Proposal Work Type</b>	<b>County</b>	<b>Project Number</b>	<b>Addendum</b>
005	97-0296-246	BRIDGE REPLACEMENT - STEEL GIRDER	Woodbury	BRFIMX-029-6(246)134--14-97 BRFIMX-029-6(251)134--14-97 BRFIMX-029-6(252)134--14-97	18AUG005.A01

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Add Proposal Line No. 0225 2107-0875100 COMPACTION WITH MOISTURE CONTROL;  
89,025.000 CY

If the above changes are not made, they will be made as shown here.

Make the following changes to the Estimate Reference Information:           BRFIMX-029-6(246)134--14-97

2107-0875100: Moisture control is required for Class 10 and Contractor furnished embankment-in-place.  
Refer to Tab 103-6. Moisture control is not needed for embankment-in-place associated with installation of  
temporary crash cushions.