

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: November 17, 2015
Date of Addendum: October 30, 2015

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
017	77-0354-160	BRIDGE REPLACEMENT - STEEL GIRDER	POLK	IM-035-4(160)87--13-77	17NOV017.A01

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0330 2301-0690203 BRIDGE APPROACH, BR-203:
From: 195.800 SY
To: 409.000 SY

If the above changes are not made, they will be made as shown here.