

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: December 15, 2015
Date of Addendum: November 24, 2015

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
154	91-0653-078	HMA RESURFACING	WARREN	NHSN-065-3(78)--2R-91	15DEC154.A01

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Add Proposal Line No. 0035 2128-0000200 CONTRACTOR STOCKPILED SHOULDER MATERIAL TON 1,710.0

If the above changes are not made, they will be made as shown here.

Make the following changes to the PLAN:

Sheet C.2 Add the following Reference Note to the Estimate Reference Information.
2128-0000200 CONTRACTOR STOCKPILED SHOULDER MATERIAL See Tab 110-13
for Pavement Scarification information and refer to the Developmental Specification.

Replace Tab 110-13 on Sheet C.5 with attached Tab 110-13

DELIVERY AND STOCKPILING

Item Description	Quantity	Units	Delivery Location	Contact Name & Number	Remarks
Pavement Scarification See Item 2128-0000200	11270	SY	Martensdale Iowa DOT garage	Todd Netley Area Supervisor 515-250-3374	50% for Contractor Recycling 50% for Delivery & Stockpile 50% of 22,542 SY = 11,270 SY @ 3" thick, 135 lbs/ft3 = Approx. 1,710 Ton Stockpile
Excav. CL 13, For Widening See Item 2555-0000010	1276	CY	Martensdale Iowa DOT garage	Todd Netley Area Supervisor 515-250-3374	1,276 CY Available @ 140 lbs/ft3 - 1,276 Stockpile (2410 Ton) = 0 CY Contractor to dispose