

# A d d e n d u m

Iowa Department of Transportation  
Office of Contracts

Date of Letting: January 20, 2016  
Date of Addendum: January 14, 2016

<b>B.O.</b>	<b>Proposal ID</b>	<b>Proposal Work Type</b>	<b>County</b>	<b>Project Number</b>	<b>Addendum</b>
110	82-0587-636	PCC PAVEMENT WIDENING	SCOTT	STP-U-0587(636)--70-82	20JAN110.A03

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0720 2524-9276010 PERFORATED SQUARE STEEL TUBE POST:  
From: 250.000 LF  
To: 356.000 LF

If the above changes are not made, they will be made as shown here.