

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: February 16, 2016
Date of Addendum: February 12, 2016

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
081	17-C017-071	ALTERNATE PAVEMENT TYPES-MAINLINE PAVING	CERRO GORDO	STP-S-C017(71)--5E-17	16FEB081.A03

Replace tabulation 110-1 on Sheet C.04 with the attached TAB:

<div> <div>110-1</div> <div>04-16-13</div> </div> <div> <div>REMOVAL OF PAVEMENT</div> <div>Refer to Tabulation 102-5</div> </div>						
* Not a Bid Item						
Begin Station	End Station	Side	Pavement Type	Area	Saw Cut*	Remarks
				SY	LF	
162+16.21	239+48.00		HMA/CONC	20539.0	48.0	PAVEMENT SECTION VARIES - REFER TO TAB 102-5
240+91.00	295+92.00		HMA/CONC	14588.0	48.0	PAVEMENT SECTION VARIES - REFER TO TAB 102-5
2+85.30	3+21.00		CONC	374.1	0.0	AT JONQUIL AVE
3+27.00	3+60.30		CONC	11.4	33.0	AT JONQUIL AVE
1+00.00	2+82.00		CONC	700.7	24.0	AT KILLDEER AVE
3+75.00	5+70.00		CONC	756.0	24.0	AT LARK AVE
5+94.00	6+35.00		HMA/CONC	322.4	0.0	AT LARK AVE
6+41.00	7+30.00		HMA/CONC	231.4	24.0	AT LARK AVE, N OF RR
				37523.0	201.0	
152+50.00	177+76.40	R	HMA	2445.0	20.0	TRAIL, 3" HMA
207+04.60	216+37.50	R	HMA	922.0	10.0	TRAIL, 3" HMA
216+90.30	227+05.90	R	HMA	982.0	10.0	TRAIL, 3" HMA
255+00.00	269+32.30	R	HMA	1375.0	10.0	TRAIL, 3" HMA
269+88.30	291+00.00	R	HMA	1345.0	10.0	TRAIL, 3" HMA
				7069.0	60.0	