

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: March 15, 2016
Date of Addendum: March 10, 2016

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
009	48-C048-073	BRIDGE REPLACEMENT - PPCB	IOWA	BROS-C048(73)--5F-48	15MAR009.A01

Make the following changes to the PLAN; ESTIMATE REFERENCE INFORMATION:

SHEET C.01

ITEM NO. 2 2102-2710070 EXCAVATION, CLASS 10, ROADWAY AND
BORROW:

REMOVE:

“Roadway construction requires 50 C.Y. of fill material and 50 C.Y.
of cut material. Total is 100.0 C.Y.”

ADD:

“Alternate borrow is required for this project. Estimated borrow quantity
is 900 C.Y.”