

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 001 Proposal ID: 06-C006-101

Proposed Contract Period: Late Start Date of 04/17/17 with 65 WORK DAYS

Project(s):

Project No: BROS-C006(101)--5F-06

County: BENTON

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 76TH ST Length: 0.00 miles

Location: 76TH ST: OVER BR PRAIRIE CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,315 CY
2403-0100010	STRUCT CONC (BRIDGE)	175 CY
2404-7775000	REINFORC STEEL	45,888 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 002 Proposal ID: 10-C010-096

Proposed Contract Period: Late Start Date of 08/08/16 with 50 WORK DAYS

Project(s):

Project No: BROS-C010(96)--8J-10

County: BUCHANAN

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 235TH ST Length: 59.00 miles

Location: ON 235TH ST. , UNNAMED CREEK, FROM W-40 WEST .75 MILES, ON  
NLINE S10 T88N R08W

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	750 CY
2403-0100010	STRUCT CONC (BRIDGE)	175 CY
2404-7775000	REINFORC STEEL	45,888 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 003 Proposal ID: 22-C022-082

Proposed Contract Period: Late Start Date of 07/25/16 with 65 WORK DAYS

Project(s):

Project No: BROS-C022(082)--8J-22

County: CLAYTON

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 150TH ST Length: 0.00 miles

Location: ON 150TH ST, OVER ROBERTS CREEK, IN NW S36 T95 R06

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 110 ' X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2625000	EMBANKMENT-IN-PLACE	1,642 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,347 CY
2403-0100010	STRUCT CONC (BRIDGE)	385 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	77,920 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 004 Proposal ID: 37-0303-043

Proposed Contract Period: Approx Start Date of 03/27/17 with 140 WORK DAYS  
Site 02: A + B RAILROAD FLAGGERS  
Cost Plus Time Site (A + B). Road User Cost per Day: \$ 700.00

Proposal Note:

\*\*\* NO EXCUSE ROAD OPENING BONUS FOR CONTRACT \*\*\*  
THE CONTRACTOR WILL BE PAID THE PREDETERMINED LUMP SUM AMOUNT SHOWN IN THE PROPOSAL SCHEDULE OF PRICES FOR THE BID ITEM 'NO EXCUSE ROAD OPENING BONUS' FOR COMPLETING CONSTRUCTION SO THAT US 30 AND ALL SIDE ROADS ARE OPEN TO TRAFFIC ON OR BEFORE THE CALENDAR DATE SHOWN. COMPLIANCE REQUIRES THAT THE CONTRACTOR MUST HAVE ALL OF US 30 AND ALL SIDE ROADS OPEN TO TRAFFIC WITH NO FURTHER LANE OR SHOULDER CLOSURES. ANY OTHER DELAYS DUE TO WEATHER, CHANGE ORDERS, OVERRUNS OF QUANTITIES, UTILITY DELAYS, OR ANY OTHER DELAYS WILL NOT BE CONSIDERED AS JUSTIFICATION TO MODIFY THE CALENDAR DATE.

Project(s):

Project No: BRF-030-3(43)--38-37  
County: GREENE  
Type of Work: BRIDGE REPLACEMENT - STEEL GIRDER  
Route: U.S. 30 Length: 0.00 miles  
Location: US 30 OVER U.P.R.R. & 222ND STREET  
1.3 MILES E. OF IA 144

Project No: BRF-030-3(45)--38-37  
County: GREENE  
Type of Work: RCB CULVERT NEW - TRIPLE BOX  
Route: U.S. 30 Length: 0.00 miles  
Location: US 30 OVER W. BEAVER CREEK  
0.9 MILES E. OF GRAND JUNCTION

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0117;A 619'-0 X 44'-0 CONTINUOUS WELDED GIRDER		
BRIDGE BRF--030-3(43)--38-37		
2403-0100010	STRUCT CONC (BRIDGE)	268 CY
2403-0100030	STRUCT CONC 4500 PSI OR GREATER	306 CY
2404-7775000	REINFORC STEEL	61,425 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	363,064 LB
SECTION NO. 0003		
ROADWAY ITEMS		
BRF-030-3(43)--38-37		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	58,705 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	18,531 CY
2301-1033095	STD/S-F PCC PAV'T, CL C CL 3, 9.5"	2,614 SY
SECTION NO. 0005		
ALTERNATE 'AA' OPTION 2: PCC SHOULDER		

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (43)

2122-5190006	PAVED SHLD, PCC, 6"	1,798 SY
SECTION NO. 0007		
NO EXCUSE ROAD OPENING BONUS FOR CONTRACT		
2528-5160000	NO EXCUSE ROAD OPENING BONUS, _____	Lump Sum LUMP
SECTION NO. 0008		
DESIGN NO. 0217; TRIPLE 12' X 7' X 97' REINFORCED CONCRETE		
BOX CULVERT BRF-030-3(45)--38-37		
2403-0100020	STRUCT CONC (RCB CULV)	460 CY
2404-7775000	REINFORC STEEL	74,866 LB
SECTION NO. 0009		
ROADWAY ITEMS		
BRF-030-3(45)--38-37		
2102-2625000	EMBANKMENT-IN-PLACE	793 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	585 CY
2301-1033095	STD/S-F PCC PAV'T, CL C CL 3, 9.5"	358 SY
SECTION NO. 0011		
ALTERNATE 'BB' OPTION 2: PCC SHOULDER		
BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN (45)		
2122-5190006	PAVED SHLD, PCC, 6"	339 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 005 Proposal ID: 54-C054-102

Proposed Contract Period: Late Start Date of 04/03/17 with 110 WORK DAYS

Project(s):

Project No: BROS-C054(102)--5F-54

County: KEOKUK

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 180TH ST Length: 0.10 miles

Location: ON 180TH ST, OVER BRIDGE CREEK, AT S13 T76 R12

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 90' X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2625000	EMBANKMENT-IN-PLACE	534 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	187 CY
2403-0100010	STRUCT CONC (BRIDGE)	164 CY
2404-7775000	REINFORC STEEL	43,674 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 006 Proposal ID: 77-C077-203

Proposed Contract Period: Late Start Date of 09/19/16 with 80 WORK DAYS

Project(s):

Project No: BROS-C077(203)--8J-77

County: POLK

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: 102 AVE Length: 0.00 miles

Location: ON NE 102 AVE, OVER FOUR MILE CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 151'-4 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE		
BEAM BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	5,367 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	1,431 CY
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	458 TON
2303-0043500	HMA (3M ESAL) SURF, 1/2", NO FRIC	153 TON
2403-0100010	STRUCT CONC (BRIDGE)	288 CY
2404-7775000	REINFORC STEEL	3,734 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	60,238 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 007 Proposal ID: 77-1945-813

Proposed Contract Period: Completion Date of 07/01/18  
Site 01: SEE SITE NUMBER 01 DESCRIPTION BELOW.  
Completion Date of 11/13/17  
Site 02: SEE SITE NUMBER 02 DESCRIPTION BELOW.  
Completion Date of 12/29/17

Proposal Note:

\*\*\* SITE NUMBER CONTRACT \*\*\*

ENTIRE PROJECT MUST BE SUBSTANTIALLY COMPLETE BY JULY 1, 2018.

\*\*\* SITE NUMBER 01 \*\*\*

1-LANE OF TRAFFIC IN EACH DIRECTION, AT A MINIMUM, MUST BE AVAILABLE BY NOVEMBER 13, 2017, AS WELL AS THE FOLLOWING MUST BE MET. LANES UTILIZED FOR PUBLIC TRAFFIC THROUGH THE PROJECT SITE MAY REQUIRE TEMPORARY TRAFFIC CONTROL FOR LANE CLOSURES, OR TEMPORARY BARRIER RAIL THROUGH THE PROJECT CORRIDOR TO PROTECT THE THROUGH TRAFFIC MOVEMENT IF THE OUTSIDE BRIDGE WYOMING RAILINGS ARE NOT COMPLETED. THIS COST WOULD BE THE RESPONSIBILITY OF THE CONTRACTOR.

\*\*\* SITE NUMBER 02 \*\*\*

FULL BRIDGE CROSS-SECTION OPEN AND AVAILABLE FOR PUBLIC USE BY DECEMBER 29, 2017, AS WELL AS THE FOLLOWING MUST BE MET. ALL SIDEWALKS AND TRAIL MUST BE OPEN. TEMPORARY PAVEMENT MAY BE USED FOR APPROACH SIDEWALKS, AS AN OPTION, BUT WILL BE THE RESPONSIBILITY OF THE CONTRACTOR. TEMPORARY LANE, SIDEWALK, AND/OR TRAIL CLOSURES ARE PERMISSIBLE AFTER DECEMBER 29, 2017, BASED ON CONTRACTOR'S SPECIFIC NEED FOR UNCOMPLETED OR SCHEDULED WORK. LANE CLOSURES DO NEED TO BE APPROVED BY THE CITY. ANY TEMPORARY TRAFFIC CONTROL REQUIREMENTS/NEEDS WOULD BE THE RESPONSIBILITY OF THE CONTRACTOR.

\*\*\* WORK RESTRICTIONS \*\*\*

GRAND AVENUE MUST REMAIN OPEN TO A MINIMUM OF 1-LANE OF TRAFFIC IN EACH DIRECTION THROUGH AUGUST 21, 2016 AND GRAND AVENUE CAN BE COMPLETELY CLOSED TO ALL TRAFFIC BEGINNING AUGUST 22, 2016. WORK OUTSIDE OF THE TRAVEL LANES, OR OTHER SITE WORK NOT AFFECTING TRAFFIC MAY BEGIN AS SOON AS THE NOTICE TO PROCEED IS GIVEN. ANY ADDITIONAL TRAFFIC CONTROL NEEDED FOR WORK PRIOR TO THE ROADWAY BEING CLOSED TO TRAFFIC WOULD BE THE RESPONSIBILITY OF THE CONTRACTOR.

Project(s):

Project No: STP-U-1945(813)--70-77

County: POLK

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: EAST GRAND AVE Length: 0.07 miles

Location: IN THE CITY OF DES MOINES, E GRAND AVE: OVER DES MOINES RIVER

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

---

SECTION NO. 0001

ITEMS FOR A 446'-0 X 54'-0 PRETENSIONED PRESTRESSED  
CONCRETE BEAM BRDGE WITH 14' SIDEWALKS

2403-0100010	STRUCT CONC (BRIDGE)	2,178 CY
2404-7775000	REINFORC STEEL	227,189 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	485,439 LB

SECTION NO. 0002

ROADWAY ITEMS

2511-0301600	RECREATIONAL TRAIL, HMA, 6"	179 SY
--------------	-----------------------------	--------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 008 Proposal ID: 81-4157-603

Proposed Contract Period: Late Start Date of 04/03/17 with 80 WORK DAYS

Project(s):

Project No: BROS-4157(603)--8J-81

County: SAC

Type of Work: BRIDGE REPLACEMENT - CCS

Route: QUINCY AVE Length: 0.00 miles

Location: ON QUINCY AVENUE, OVER INDIAN CREEK, FROM 330TH STREET NORTH  
0.2 MILES TO BRIDGE, IN S27 T87 R36

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	227 CY
2404-7775000	REINFORC STEEL	57,361 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,219 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 009 Proposal ID: 96-C096-133

Proposed Contract Period: Late Start Date of 08/08/16 with 45 WORK DAYS

Project(s):

Project No: BROS-C096(133)--8J-96

County: WINNESHIEK

Type of Work: RCB CULVERT REPLACEMENT - TRIPLE BOX

Route: TROUT RUN ROAD Length: 0.00 miles

Location: ON TROUT RUN RD, OVER DRY RUN, FROM INTERSECTION OF MIDDLE C  
ALMAR RD. EAST 0.1 MILES TO BR# 73, S28 T98 R08

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
ITEMS FOR A TRIPLE 12' X 6' X 58' REINFORCED CONCRETE BOX CULVERT		
2403-0100020	STRUCT CONC (RCB CULV)	284 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	46,283 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 010 Proposal ID: 96-C096-137

Proposed Contract Period: Late Start Date of 09/12/16 with 25 WORK DAYS

Project(s):

Project No: FM-C096(137)--55-96

County: WINNESHIEK

Type of Work: RCB CULVERT REPLACEMENT - SINGLE BOX

Route: 380TH ST Length: 0.00 miles

Location: ON 380TH ST, OVER BEAR CREEK, FROM BR#374, S13 T100 R07

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 12' X 8' X 34' REINFORCED BOX CULVERT		
2102-2625000	EMBANKMENT-IN-PLACE	90 CY
2403-0100020	STRUCT CONC (RCB CULV)	95 CY
2404-7775000	REINFORC STEEL	13,526 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 011 Proposal ID: 97-3761-006-A

Proposed Contract Period: Late Start Date of 09/12/16 with 140 WORK DAYS  
 Site 01: SEE SITE NUMBER 01 DESCRIPTION BELOW.  
 Late Start Date of 09/12/16 with 25 WORK DAYS  
 Site 02: SEE SITE NUMBER 02 DESCRIPTION BELOW.  
 Approx Start Date of 04/03/17 with 110 WORK DAYS  
 Site 03: A+B RAILROAD FLAGGERS  
 Cost Plus Time Site (A + B). Road User Cost per Day: \$ 700.00

Proposal Note:

\*\*\* SITE NUMBER 01 \*\*\*  
 THIS SITE IS FOR CONSTRUCTION OF THE CROSSOVER IN STAGE 1.

\*\*\* SITE NUMBER 02 \*\*\*  
 THIS SITE REQUIRES THE COMPLETION OF ALL WORK IN STAGES 1 AND 2. THIS SITE INCLUDES ALL WORK THAT REQUIRES A CLOSURE OF TRAFFIC LANES OR SHOULDERS ON US 75, LOOP FROM US 75 TO FLOYD BLVD/TAFT AND FLOYD BLVD/TAFT.

Project(s):

Project No: BRF-376-1(6)--38-97  
 County: WOODBURY  
 Type of Work: BRIDGE REPLACEMENT - PPCB  
 Route: IOWA 376 Length: 0.00 miles  
 Location: IA 376 N.B. OVER BNSF R.R., CN R.R. & TAFT ST.  
 0.1 MILE S. OF CO. RD. D-12

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0215; A 562'-7 1/4 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	773 CY
2404-7775000	REINFORC STEEL	85,272 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	260,511 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	28,164 CY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	2,719 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 101 Proposal ID: NOTUSED; 16/06

Project(s):

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 102 Proposal ID: 31-0321-037

Proposed Contract Period: Late Start Date of 04/10/17 with 240 WORK DAYS

Project(s):

Project No: NHSX-032-1(37)--3H-31

County: DUBUQUE

Type of Work: PCC PAVEMENT - GRADE AND NEW

Route: IOWA 32 Length: 4.37 miles

Location: NEW US 20 AND MENARDS FRONTAGE RD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	62,328 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	58,123 CY
2122-5190010	PAVED SHLD, PCC, 10"	2,446 SY
2301-1003090	STD/S-F PCC PAV'T, QM-C CL 3, 9"	22,877 SY
2301-1003100	STD/S-F PCC PAV'T, QM-C CL 3, 10"	20,815 SY
2403-0100000	STRUCT CONC (MISCELLANEOUS)	350 CY
2403-0100020	STRUCT CONC (RCB CULV)	25 CY
2404-7775000	REINFORC STEEL	14,631 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	21,711 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 103 Proposal ID: 50-5482-620

Proposed Contract Period: Late Start Date of 08/22/16 with 40 WORK DAYS

Project(s):

Project No: STP-U-5482(620)--70-50

County: JASPER

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: NORTH 4TH AVE Length: 0.50 miles

Location: IN THE CITY OF NEWTON, ON N 4TH AVENUE W, FROM W 8TH STREET  
THROUGH THE 1400 BLOCK

---

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,100 CY
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	10,534 SY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	307 SY

---



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 104 Proposal ID: 53-C053-081

Proposed Contract Period: Late Start Date of 07/25/16 with 45 WORK DAYS

Project(s):

Project No: STP-S-C053(81)--5E-53

County: JONES

Type of Work: PCC OVERLAY - UNBONDED

Route: E-45 Length: 5.90 miles

Location: ON CO. RD. E-45, FROM STATE HIGHWAY 1 EAST 5.9 MILES TO CO.  
RD. X-40

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	997 CY
2310-5151040	PCC OVERLAY, FURN ONLY	15,856 CY
2310-5151251	PCC OVERLAY PLACE ONLY (UNBONDED)	81,030 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 105 Proposal ID: 66-C066-065

Proposed Contract Period: Late Start Date of 08/22/16 with 20 WORK DAYS

Project(s):

Project No: TAP-R-C066(065)--8T-66

County: MITCHELL

Type of Work: PCC SIDEWALK/TRAIL

Route: TRAIL SURFACING Length: 0.04 miles

Location: WAPSI GREAT WESTERN LINE TRAIL, SEC. 22-100-15 & 24-99-15.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	69 CY
2511-0302400	RECREATIONAL TRAIL, PCC, 4"	4,795 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	7 SY
2511-0302800	RECREATIONAL TRAIL, PCC, 8"	222 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 106 Proposal ID: 78-1642-669-A

Proposed Contract Period: Late Start Date of 07/25/16 with 70 WORK DAYS

Project(s):

Project No: STP-A-1642(669)--86-78

County: POTTAWATTAMIE

Type of Work: PCC PAVEMENT - REPLACE

Route: US 6 Length: 0.25 miles

Location: IN THE CITY OF COUNCIL BLUFFS, ON E BROADWAY (US 6), FROM FR  
ANK STREET E .25 MILES TO KANESVILLE BLVD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	167 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	2,115 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 107 Proposal ID: 91-C091-097

Proposed Contract Period: Late Start Date of 08/08/16 with 55 WORK DAYS

Project(s):

Project No: FM-C091(97)--55-91

County: WARREN

Type of Work: PCC PAVEMENT - GRADE AND NEW

Route: NEVADA ST Length: 1.13 miles

Location: NEVADA ST, FROM 118TH AVE TO US HWY 65\69, AT NLINE S13 T75  
R24

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	24,308 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	24,186 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	16,005 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 108 Proposal ID: 91-C091-108

Proposed Contract Period: Late Start Date of 09/12/16 with 30 WORK DAYS

Project(s):

Project No: FM-C091(108)--55-91

County: WARREN

Type of Work: PCC PAVEMENT - NEW

Route: G76 Length: 2.30 miles

Location: G76, FROM THE OTTER CREEK BRIDGE TO US HWY 65

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	8,984 CY
2301-1033060	STD/S-F PCC PAV'T, CL C CL 3, 6"	133 SY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	32,600 SY
2301-1083080	STD/S-F PCC PAV'T, CL M CL 3, 8"	160 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 151 Proposal ID: 15-0801-463

Proposed Contract Period: Late Start Date of 08/22/16 with 40 WORK DAYS

Project(s):

Project No: IMN-080-1(463)52--0E-15

County: CASS

Type of Work: HMA RESURFACING WITH MILLING

Route: I-80 Length: 0.00 miles

Location: CO RD M56 AND IA 173 INTERCHANGES

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	3,869 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	3,697 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 152 Proposal ID: 15-0801-470

Proposed Contract Period: Late Start Date of 04/17/17 with 115 WORK DAYS

Project(s):

Project No: IMN-080-1(470)57--0E-15

County: CASS

Type of Work: HMA PAVEMENT - REPLACE

Route: I-80

Location: CO RD N16, CO RD N28, AND IA 148/CO RD F58 INTERCHANGES

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	620 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	1,500 CY
2303-0041500	HMA (3M ESAL) BASE, 1/2"	6,984 TON
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	4,590 TON
2303-0043502	HMA (3M ESAL) SURF, 1/2", FRIC L-2	4,538 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 153 Proposal ID: 24-1920-625

Proposed Contract Period: Late Start Date of 08/08/16 with 55 WORK DAYS

Project(s):

Project No: STP-U-1920(625)--70-24

County: CRAWFORD

Type of Work: PCC PAVEMENT WITH HMA RESURFACING

Route: 6TH AVENUE Length: 0.59 miles

Location: IN THE CITY OF DENISON, ON 6TH AVE N, FROM 16TH ST TO 24TH S  
T.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	155 SY
2303-0021500	HMA (300K ESAL) BASE, 1/2"	720 TON
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	720 TON



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 154 Proposal ID: 25-C025-098-A

Proposed Contract Period: Late Start Date of 08/22/16 with 30 WORK DAYS

Proposal Note:

\*\*\* CONTRACT AWARD LIMIT \*\*\*  
PER SECTION 09009.04 OF THE DEVELOPMENTAL SPECIFICATIONS FOR  
ADDED OPTIONS BIDDING, THE CONTRACT AWARD LIMIT FOR THIS  
PROPOSAL IS \$136,870.00

Project(s):

Project No: TAP-R-C025(098)--8T-25  
County: DALLAS  
Type of Work: HMA SIDEWALK/TRAIL  
Route: RACCOON RIVER TRAIL Length: 0.00 miles  
Location: RRVT PAVED CROSSING PROJECT, PHASE 2

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	262 CY
2303-0021750	HMA (300K ESAL) BASE, 3/4"	100 TON
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	75 TON
2303-0023750	HMA (300K ESAL) I-S, 3/4", NO FRIC	75 TON
2511-0301600	RECREATIONAL TRAIL, HMA, 6"	484 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	40 SY
SECTION NO. 0002		
ADDED OPTION A		
2303-0021750	HMA (300K ESAL) BASE, 3/4"	30 TON
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	23 TON
2303-0023750	HMA (300K ESAL) I-S, 3/4", NO FRIC	23 TON
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	11 SY
SECTION NO. 0003		
ADDED OPTION B		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	101 CY
2303-0021750	HMA (300K ESAL) BASE, 3/4"	30 TON
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	22 TON
2303-0023750	HMA (300K ESAL) I-S, 3/4", NO FRIC	22 TON
2511-0301600	RECREATIONAL TRAIL, HMA, 6"	143 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	13 SY
SECTION NO. 0004		
ADDED OPTION C		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	160 CY
2303-0021750	HMA (300K ESAL) BASE, 3/4"	26 TON
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	19 TON
2303-0023750	HMA (300K ESAL) I-S, 3/4", NO FRIC	19 TON
2511-0301600	RECREATIONAL TRAIL, HMA, 6"	150 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	12 SY
SECTION NO. 0005		
ADDED OPTION D		

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

SECTION NO. 0005

ADDED OPTION D

2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	192 CY
2303-0021750	HMA (300K ESAL) BASE, 3/4"	25 TON
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	19 TON
2303-0023750	HMA (300K ESAL) I-S, 3/4", NO FRIC	19 TON
2511-0301600	RECREATIONAL TRAIL, HMA, 6"	143 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	12 SY

SECTION NO. 0006

ADDED OPTION E

2303-0021750	HMA (300K ESAL) BASE, 3/4"	56 TON
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	21 TON
2303-0023750	HMA (300K ESAL) I-S, 3/4", NO FRIC	21 TON
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	10 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 155 Proposal ID: 44-2182-145

Proposed Contract Period: Late Start Date of 07/25/16 with 60 WORK DAYS

Project(s):

Project No: HSIPX-218-2(145)--3L-44

County: HENRY

Type of Work: HMA PAVED SHOULDER - NEW

Route: U.S. 218 Length: 0.00 miles

Location: BIG CREEK TO JUST N OF MT PLEASANT

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	1,960 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 156 Proposal ID: 57-1187-783

Proposed Contract Period: Late Start Date of 08/08/16 with 50 WORK DAYS

Project(s):

Project No: EDP-1187(778)--7Y-57

County: LINN

Type of Work: HMA SIDEWALK/TRAIL

Route: CEMAR TRAIL Length: 0.41 miles

Location: CEMAR TRAIL PHASE 1B FROM OAKLAND RD TO J AVE, THROUGH DANIE  
LS PARK ALONG SOUTHERN AND EASTERN PARK BOUNDARIES

Project No: TAP-U-1187(783)--8I-57

County: LINN

Type of Work: HMA SIDEWALK/TRAIL

Route: CEMAR TRAIL Length: 0.76 miles

Location: CEMAR PHASE 1D FROM 16TH ST NE TO 20TH ST NE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
		EDP-1187(778)--7Y-57
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,050 CY
SECTION NO. 0002		
ROADWAY ITEMS		
		TAP-U-1187(783)--8I-57
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,100 CY
2301-1032070	STD/S-F PCC PAV'T, CL C CL 2, 7"	755 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	140 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 157 Proposal ID: 79-0065-018

Proposed Contract Period: Late Start Date of 07/25/16 with 70 WORK DAYS

Project(s):

Project No: STPN-006-5(18)--2J-79

County: POWESHIEK

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: U.S. 6 Length: 5.94 miles

Location: FROM PENROSE ST. IN GRINNELL TO WEST JCT. US 63

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	240 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	3,025 CY
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	9,648 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	9,205 TON
2403-0100000	STRUCT CONC (MISCELLANEOUS)	4 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 201 Proposal ID: 30-0713-715

Proposed Contract Period: Specified Start Date of 09/06/16 with 20 WORK DAYS

Proposal Note:

\*\*\* WORK RESTRICTION \*\*\*

NO WORK WILL BE ALLOWED ON THIS PROJECT PRIOR TO SEPTEMBER  
6, 2016.

Project(s):

Project No: MP-071-3(715)220--76-30

County: DICKINSON

Type of Work: PCC PATCHING

Route: U.S. 71 Length: 0.00 miles

Location: OKOBOJI GROVE ROAD IN ARNOLDS PARK, NORTH TO 175TH ST  
IN OKOBOJI.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,330 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	173 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	142 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 202 Proposal ID: 38-0572-705

Proposed Contract Period: Late Start Date of 08/01/16 with 25 WORK DAYS

Project(s):

Project No: MP-057-2(705)8--76-38

County: GRUNDY

Type of Work: PAVEMENT PLANING/GROOVING

Route: IOWA 57 Length: 0.00 miles

Location: FROM CN RR IN ACKLEY, EAST TO BEAVER CREEK NEAR PARKERSBURG

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 203 Proposal ID: 93-C093-080

Proposed Contract Period: Late Start Date of 10/03/16 with 20 WORK DAYS

Project(s):

Project No: FM-C093(80)--55-93

County: WAYNE

Type of Work: PCC PATCHING

Route: VARIOUS LOCATIONS Length: 0.00 miles

Location: VARIOUS LOCATIONS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	679 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	428 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	38 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 301 Proposal ID: NOTUSED; 16/06

Project(s):

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 302 Proposal ID: 22-0038-047

Proposed Contract Period: Late Start Date of 10/10/16 with 20 WORK DAYS

Project(s):

Project No: NHSN-003-8(47)--2R-22

County: CLAYTON

Type of Work: PIPE CULVERTS

Route: IOWA 3 Length: 0.00 miles

Location: 0.2 MI W OF WCL OF STRAWBERRY POINT

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 303 Proposal ID: NOTUSED; 16/06

Project(s):

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 304 Proposal ID: NOTUSED; 16/06

Project(s):

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 305 Proposal ID: NOTUSED; 16/06

Project(s):

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 306 Proposal ID: 43-0441-012

Proposed Contract Period: Late Start Date of 09/26/16 with 15 WORK DAYS

Project(s):

Project No: STPN-044-1(12)--2J-43

County: HARRISON

Type of Work: STORM SEWER/INTAKES

Route: IOWA 44 Length: 0.00 miles

Location: APPROX 1.1 MI W OF CO RD L66

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2122-5190008	PAVED SHLD, PCC, 8"	11 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 307 Proposal ID: 57-1001-113

Proposed Contract Period: Late Start Date of 07/25/16 with 100 WORK DAYS  
Site 01: . Late Start Date of 07/25/16 with 60 WORK DAYS

Proposal Note:

\*\*\*SITE 01\*\*\*

FOR INSTALLATION OF FENCE FROM STATION 999+96 TO STATION  
1038+85. THIS FENCE PROTECTS THE ROCK ISLAND BOTANICAL STATE  
PRESERVE AND THE ENVIRONMENTAL DOCUMENTS STIPULATED IT BE  
PROTECTED BY FENCE.

Project(s):

Project No: NHSN-100-1(113)--2R-57

County: LINN

Type of Work: FENCING

Route: IOWA 100 Length: 3.10 miles

Location: IN CEDAR RAPIDS FROM COVINGTON RD.  
(CO. RD. W-36) EAST TO E. OF EDGEWOOD RD.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 308 Proposal ID: 77-0352-449

Proposed Contract Period: Late Start Date of 07/25/16 with 75 WORK DAYS

Project(s):

Project No: IMN-035-2(449)67--0E-77

County: POLK

Type of Work: FENCING

Route: I-35 Length: 0.00 miles

Location: FROM WARREN COUNTY, NORTH TO I-80 & I-235

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 351 Proposal ID: 00-000S-804

Proposed Contract Period: By individual sites.

Site 01: STANDARD TIME FRAME

Late Start Date of 11/07/16 with 25 WORK DAYS

Site 02: ACCELERATED TIME FRAME

Late Start Date of 07/25/16 with 10 WORK DAYS

Project(s):

Project No: NHSN-000-S(804)--2R-00

County: STATEWIDE

Type of Work: TRAFFIC SIGNS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS STATEWIDE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 352 Proposal ID: 38-C038-105

Proposed Contract Period: Late Start Date of 09/12/16 with 35 WORK DAYS

Project(s):

Project No: FM-C038(105)--55-38

County: GRUNDY

Type of Work: PAVEMENT MARKINGS

Route: VARIOUS ROUTES Length: 186.25 miles

Location: ON VARIOUS FM PAVED ROUTES

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 353 Proposal ID: NOTUSED; 16/06

Project(s):

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 354 Proposal ID: 97-0293-715

Proposed Contract Period: Late Start Date of 10/03/16 with 10 WORK DAYS

Project(s):

Project No: MPIN-029-3(715)145--0N-97

County: WOODBURY

Type of Work: LIGHTING

Route: I-29 Length: 0.00 miles

Location: I-29 / I-129 / US 20 INTERCHANGE IN SIOUX CITY.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 401 Proposal ID: 31-0522-144

Proposed Contract Period: Late Start Date of 08/22/16 with 10 WORK DAYS

Project(s):

Project No: NHSN-052-2(144)--2R-31

County: DUBUQUE

Type of Work: SALVAGE AND REMOVAL

Route: U.S. 52 Length: 0.00 miles

Location: PARCEL 4, 745 HIGHWAY 52 N, DURANGO, IOWA.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 451 Proposal ID: 07-0216-008

Proposed Contract Period: Late Start Date of 07/25/16 with 70 WORK DAYS

Project(s):

Project No: TSF-021-6(8)--92-07

County: BLACK HAWK

Type of Work: MISCELLANEOUS

Route: IOWA 21 Length: 0.82 miles

Location: SHAULIS RD INTERSECTION IN WATERLOO

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
TSF-021-6(8)--92-07 AND STPN-021-6(10)--2J-07		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	12,053 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	1,723 SY
2301-1033095	STD/S-F PCC PAV'T, CL C CL 3, 9.5"	562 SY
2303-0041500	HMA (3M ESAL) BASE, 1/2"	1,240 TON
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	838 TON
2303-0043500	HMA (3M ESAL) SURF, 1/2", NO FRIC	419 TON
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	540 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	26 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 452 Proposal ID: 08-0301-504

Proposed Contract Period: Late Start Date of 09/05/16 with 35 WORK DAYS

Project(s):

Project No: MB-030-1(504)132--77-08

County: BOONE

Type of Work: DEBRIS REMOVAL

Route: U.S. 30 Length: 0.00 miles

Location: DES MOINES RIVER 1.2 MI E OF CO RD R18 (WB)

Project No: MB-004-1(500)21--77-37

County: GREENE

Type of Work: DEBRIS REMOVAL

Route: IOWA 4 Length: 0.00 miles

Location: NORTH RACCOON RIVER 1.9 MI S OF CO RD E53

Project No: MB-175-1(504)134--77-94

County: WEBSTER

Type of Work: DEBRIS REMOVAL

Route: IOWA 175 Length: 0.00 miles

Location: DES MOINES RIVER 1.8 MI E OF CO RD P70

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 453 Proposal ID: 50-1171-501

Proposed Contract Period: Late Start Date of 09/19/16 with 25 WORK DAYS

Project(s):

Project No: MB-117-1(501)8--77-50

County: JASPER

Type of Work: DEBRIS REMOVAL

Route: IOWA 117 Length: 0.00 miles

Location: SOUTH SKUNK RIVER 0.7 MI S OF I-80

Project No: MB-330-1(505)27--77-64

County: MARSHALL

Type of Work: DEBRIS REMOVAL

Route: IOWA 330 Length: 0.00 miles

Location: IOWA RIVER 1 MI N OF CO RD E29

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 501 Proposal ID: NOTUSED; 16/06

Project(s):

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 502 Proposal ID: NOTUSED; 16/06

Project(s):

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 503 Proposal ID: 68-0345-707

Proposed Contract Period: Late Start Date of 10/03/16 with 35 WORK DAYS

Project(s):

Project No: MB-000-5(503)0--77-00

County: STATEWIDE

Type of Work: DEBRIS REMOVAL

Route: VARIOUS LOCATIONS Length: 0.00 miles

Location: VARIOUS LOCATIONS IN LUCAS, WAYNE, AND MONROE COUNTIES

Project No: MP-034-5(707)166--76-68

County: MONROE

Type of Work: CLEARING AND GRUBBING

Route: U.S. 34 Length: 1.50 miles

Location: APPROX 0.5 MI E OF CO RD T7H/H35 TO 'C' ST IN ALBIA

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 504 Proposal ID: 81-1961-027

Proposed Contract Period: Late Start Date of 08/15/16 with 65 WORK DAYS

Project(s):

Project No: STPN-196-1(27)--2J-81

County: SAC

Type of Work: EROSION CONTROL

Route: IOWA 196

Length: 7.13 miles

Location: US 71 TO CO RD D36

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 505 Proposal ID: 91-0925-060

Proposed Contract Period: Late Start Date of 08/29/16 with 45 WORK DAYS

Project(s):

Project No: NHSN-092-5(60)--2R-91

County: WARREN

Type of Work: EROSION CONTROL

Route: IOWA 92

Length: 0.00 miles

Location: W OF CO RD R57 TO E OF S 'N' ST IN INDIANOLA

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 981 Proposal ID: 17-0352-724

Proposed Contract Period: Late Start Date of 10/17/16 with 10 WORK DAYS

Project(s):

Project No: MPIN-035-2(724)182--0N-17

County: CERRO GORDO

Type of Work: CLEARING AND GRUBBING

Route: I-35 Length: 0.00 miles

Location: FROM B-60 TO THE MINNESOTA STATE LINE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 982 Proposal ID: 18-0033-708

Proposed Contract Period: Late Start Date of 10/17/16 with 10 WORK DAYS

Project(s):

Project No: MP-003-3(708)63--76-18

County: CHEROKEE

Type of Work: DITCH IMPROVEMENT

Route: IOWA 3 Length: 0.00 miles

Location: NEAR ECL OF CHEROKEE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 983 Proposal ID: 27-0355-717

Proposed Contract Period: Late Start Date of 08/15/16 with 55 WORK DAYS

Project(s):

Project No: MPIN-035-5(717)12--0N-27

County: DECATUR

Type of Work: FENCING

Route: I-35 Length: 1.99 miles

Location: FROM 0.68 MI SOUTH OF IOWA 2, NORTH TO J34 (NB/SB).

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 984 Proposal ID: 27-0355-718

Proposed Contract Period: Late Start Date of 08/15/16 with 55 WORK DAYS

Project(s):

Project No: MPIN-035-5(718)14--0N-27

County: DECATUR

Type of Work: FENCING

Route: I-35 Length: 3.83 miles

Location: FROM J34, NORTH TO J20 (NB).

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 985 Proposal ID: 27-0355-719

Proposed Contract Period: Late Start Date of 08/15/16 with 55 WORK DAYS

Project(s):

Project No: MPIN-035-5(719)14--0N-27

County: DECATUR

Type of Work: FENCING

Route: I-35 Length: 3.83 miles

Location: FROM J34, NORTH TO J20 (SB).

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 986 Proposal ID: 49-0526-710-A

Proposed Contract Period: Late Start Date of 10/03/16 with 30 WORK DAYS

Project(s):

Project No: MP-052-6(710)15--76-49

County: JACKSON

Type of Work: CLEARING AND GRUBBING

Route: U.S. 52 Length: 8.00 miles

Location: FROM THE MAQUOKETA RIVER TO NEAR SCL BELLEVUE.

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2016 10:00 A.M.

Proposed Bid Order: 987 Proposal ID: 92-2186-709

Proposed Contract Period: Late Start Date of 08/15/16 with 50 WORK DAYS

Project(s):

Project No: MP-218-6(709)81--76-92

County: WASHINGTON

Type of Work: DELINEATOR & MILEPOST SIGNS

Route: U.S. 218 Length: 16.11 miles

Location: FROM IOWA 22, NORTH TO I-80.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

