

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: May 17, 2016
Date of Addendum: May, 2 2016

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
011	57-1001-105	BRIDGE NEW - PPCB	LINN	NHSX-100-1(93)--3H-57 NHSX-100-1(94)--3H-57 NHSX-100-1(95)--3H-57 NHSX-100-1(96)--3H-57 NHSX-100-1(97)--3H-57 NHSX-100-1(98)--3H-57 NHSX-100-1(104)--3H-57 NHSX-100-1(105)--3H-57 NHSX-100-1(108)--3H-57	17MAY011.A02

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0280 2404-7775009 REINFORCING STEEL, STAINLESS STEEL:
From: 5,687.000 LB
To: 5,657.000 LB

Change Proposal Line No. 0430 2599-9999104 ('SQUARE FEET' ITEM) INTEGRAL THIN VENEER BRICK FOR STRUCTURAL CONCRETE:
From: 1,277.000 SF
To: 853.000 SF

If the above changes are not made, they will be made as shown here.

Make the following changes to the NHSX-100-1(94)--3H-57 plans:

Sheet 2:

Item Number 22 Estimate Reference Note:

Delete "INCLUDES 1095 SF FOR THE AESTHETIC BARRIER" and replace with "INCLUDES 671 SF FOR THE AESTHETIC BARRIER"

Sheet 3:

Summary of Reinforcing Steel Table:

Change the amount of Stainless Steel Reinforcing Steel for the Barrier Rail End Sections from 750 LB. to 720 LB.

Change the total amount of Stainless Steel Reinforcing Steel from 5687 LB. to 5657 LB.