

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 001 Proposal ID: 01-C001-094

Proposed Contract Period: Late Start Date of 04/17/17 with 30 WORK DAYS

Project(s):

Project No: FM-C001(94)--55-01

County: ADAIR

Type of Work: RCB CULVERT REPLACEMENT - SINGLE BOX

Route: 270TH Length: 0.10 miles

Location: ON G53, FROM HWY 25 EAST 2.3 MILES, S34 T75 R31

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
ITEMS FOR A SINGLE 8' X 8' X 54' REINFORCED CONCRETE BOX		
CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	705 CY
2403-0100020	STRUCT CONC (RCB CULV)	101 CY
2404-7775000	REINFORC STEEL	16,594 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 002 Proposal ID: 06-C006-100

Proposed Contract Period: Late Start Date of 06/19/17 with 90 WORK DAYS

Project(s):

Project No: BROS-C006(100)--8J-06

County: BENTON

Type of Work: BRIDGE NEW - CCS

Route: 76TH STREET Length: 0.00 miles

Location: 76TH ST: OVER PRAIRIE CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 181'0 X 30-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,159 CY
2403-0100010	STRUCT CONC (BRIDGE)	440 CY
2404-7775000	REINFORC STEEL	106,967 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 003 Proposal ID: 06-C006-102

Proposed Contract Period: Late Start Date of 07/17/17 with 70 WORK DAYS

Project(s):

Project No: BROS-C006(102)--8J-06

County: BENTON

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 30TH AVENUE Length: 0.00 miles

Location: 30 AVE: OVER BEAR CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 140'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	826 CY
2403-0100010	STRUCT CONC (BRIDGE)	380 CY
2404-7775000	REINFORC STEEL	86,014 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 004 Proposal ID: 06-1502-015-A

Proposed Contract Period: Late Start Date of 04/17/17 with 110 WORK DAYS

Project(s):

Project No: BRFN-150-2(15)--39-06

County: BENTON

Type of Work: RECONSTRUCTION - BRIDGE DECK REPLACEMENT

Route: IOWA 150 Length: 0.00 miles

Location: IA 150 OVER CEDAR RIVER OVERFLOW  
0.1 MI. S. OF JCT. SR E16

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 315; REPAIRS TO A 643'-0 X 30' CONTINUOUS WELDED GIRDER BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	275 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	117,980 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	34 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 005 Proposal ID: 07-C007-137

Proposed Contract Period: Late Start Date of 08/29/16 with 20 WORK DAYS

Proposal Note:

\*\*\* SITE NUMBER CONTRACT - WORKING DAYS \*\*\*  
TO COMPLETE DIVISION #2 WORK ON RAYMOND ROAD AND ANY OTHER  
CONTRACT ITEMS THAT DO NOT REQUIRE A ROAD CLOSURE.

\*\*\* SITE NUMBER 01 - INCENTIVE/DISINCENTIVE \*\*\*  
SECTION 1111 OF THE STANDARD SPECIFICATIONS FOR  
INCENTIVE/DISINCENTIVE (I/D) FOR EARLY COMPLETION SHALL  
APPLY TO THIS PROJECT/SITE WITH THE FOLLOWING CONDITIONS:  
SITE NUMBER 01 INCLUDES ALL WORK TO COMPLETE DIVISION #1  
WORK ON ELK RUN ROAD.  
SITE NUMBER 01 HAS 10 CLOSURE DAYS/CALENDAR DAYS.  
THE I/D RATE IS \$3,000.00 PER DAY.  
THERE IS NO MAXIMUM INCENTIVE AMOUNT.  
THERE IS NO MAXIMUM DISINCENTIVE (LIQUIDATED DAMAGES) AMOUNT.  
THIS SITE REQUIRES THE COMPLETION OF ALL WORK SO THAT  
DIVISION #1 WORK ON ELK RUN ROAD IS COMPLETED AND OPENED TO  
TRAFFIC. THE CRITICAL CLOSURE ACTIVITY INCLUDES COMPLETION  
OF ALL CONTRACT ITEMS THAT REQUIRE A CLOSURE OF ELK RUN  
ROAD.  
THE INCENTIVE/DISINCENTIVE AMOUNT WILL BE PAID/COLLECTED  
BY THE CONTRACTING AUTHORITY UPON COMPLETION OF THE CRITICAL  
CLOSURE ACTIVITY.

Project(s):

Project No: BHS-C007(137)--63-07  
County: BLACK HAWK  
Type of Work: BRIDGE REHABILITATION  
Route: V-43 AND V-49 Length: 0.00 miles  
Location: BRIDGE DECK REPAIRS AT 2 LOCATIONS: ELK RUN RD. NORTH OF DUB  
UQUE RD. AND RAYMOND RD. OVER CRANE CREEK

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
REPAIRS TO A 176'-4 X 30' PRETENSIONED PRESSTRESSED CONCRETE BEAM BRIDGE		
2404-7775005	REINFORC STEEL, EPOXY COATED	300 LB
2413-0698074	DECK REPAIR, CL A	43 SY
SECTION NO. 0002		
REPAIRS TO A 180'-0 X 28' PRETENSIONED PRESSTRESSED CONCRETE BEAM BRIDGE		
2404-7775005	REINFORC STEEL, EPOXY COATED	450 LB
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	569 SY
2413-0698074	DECK REPAIR, CL A	154 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 006 Proposal ID: 23-8235-601

Proposed Contract Period: Late Start Date of 04/03/17 with 70 WORK DAYS

Project(s):

Project No: BROS-8235(601)--8J-23

County: CLINTON

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 180TH ST Length: 0.00 miles

Location: ON 180TH STREET, OVER SILVER CREEK (WEST)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 90'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,130 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	1,400 SY
2403-0100010	STRUCT CONC (BRIDGE)	197 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	51,367 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 007 Proposal ID: 31-0526-507

Proposed Contract Period: By individual sites.

Proposal Note:

\*\*\* INCENTIVE/DISINCENTIVE \*\*\*

SECTION 1111 OF THE STANDARD SPECIFICATIONS FOR  
INCENTIVE/DISINCENTIVE (I/D) FOR EARLY COMPLETION SHALL  
APPLY TO THIS PROJECT WITH THE FOLLOWING CONDITIONS:

5 CLOSURE DAYS/CALENDAR DAYS, I/D RATE \$5,000.00 PER DAY

THERE ARE NO MAXIMUM INCENTIVE OR DISINCENTIVE (LIQUIDATED  
DAMAGES) AMOUNTS. THE INCENTIVE/DISINCENTIVE AMOUNT WILL BE  
PAID/COLLECTED BY THE CONTRACTING AUTHORITY UPON COMPLETION  
OF THE CRITICAL CLOSURE ACTIVITY.

\*\*\*CRITICAL CLOSURE ACTIVITY\*\*\*

WHEN 3RD STREET BRIDGE IS CLOSED AND THE DETOUR IS IN  
EFFECT.

\*\*\*WORK RESTRICTION\*\*\*

THE 3RD STREET BRIDGE MAY NOT BE CLOSED PRIOR TO SEPTEMBER  
26, 2016.

Project(s):

Project No: MB-052-6(507)47--77-31

County: DUBUQUE

Type of Work: DECK JOINT REPAIR

Route: U.S. 52 Length: 0.00 miles

Location: 3RD ST OVER US 52, 61, & 151, ICE HARBOR DR. AND C.C.P.R.R.  
0.4 MI N OF JCT. US 20 IN THE CITY OF DUBUQUE

Item No.	Item Description	Quantity/Unit
	SECTION NO. 0001	
	DESIGN NO. 0317; REPAIRS TO A 722'-0 X 32'-0 CONTINUOUS WELDED PLATE GIRDER BRIDGE	
2403-0100000	STRUCT CONC (MISCELLANEOUS)	11 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	2,216 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 008 Proposal ID: 50-C050-112

Proposed Contract Period: Late Start Date of 06/12/17 with 90 WORK DAYS

Project(s):

Project No: BROS-C050(112)--5F-50

County: JASPER

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: T12 Length: 0.00 miles

Location: HWY T-12: OVER NORTH SKUNK RIVER

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 226'-4 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	225 CY
2403-0100010	STRUCT CONC (BRIDGE)	465 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	80,859 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 009 Proposal ID: 64-0305-256

Proposed Contract Period: Late Start Date of 08/15/16 with 50 WORK DAYS

Project(s):

Project No: NHSN-030-5(256)--2R-64

County: MARSHALL

Type of Work: STRUCTURES (MISCELLANEOUS)

Route: U.S. 30 Length: 0.00 miles

Location: IA 330 INTERCHANGE WB ENTRANCE RAMP

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	156 CY
SECTION NO. 0002		
DESIGN NO. 0216; 6' X 5' REINFORCED CONCRETE 3:1 FLUME AND BASIN FOR 54 INCH RC PIPE		
2403-0100020	STRUCT CONC (RCB CULV)	70 CY
2404-7775000	REINFORC STEEL	11,741 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 010 Proposal ID: 78-C078-189

Proposed Contract Period: Late Start Date of 06/26/17 with 85 WORK DAYS

Project(s):

Project No: BRS-C078(189)--60-78

County: POTTAWATTAMIE

Type of Work: BRIDGE REPLACEMENT - OTHER

Route: L20 Length: 0.00 miles

Location: ON L20, OVER SIMONS RUN

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
ITEMS FOR A 120'-0 X 31'-0 CONTINUOUS WELDED PLATE GIRDER BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	5,937 CY
2303-0041750	HMA (3M ESAL) BASE, 3/4"	958 TON
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	971 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	681 TON
2403-0100010	STRUCT CONC (BRIDGE)	183 CY
2404-7775000	REINFORC STEEL	165 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	50,716 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 011 Proposal ID: 78-0294-108

Proposed Contract Period: Late Start Date of 08/21/17 with 45 WORK DAYS

Project(s):

Project No: IMN-029-4(108)72--0E-78

County: POTTAWATTAMIE

Type of Work: PPCB REPAIR

Route: I-29

Length: 0.00 miles

Location: CO RD G12 0.4 MI N OF N JCT I-680

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 012 Proposal ID: 86-C086-084

Proposed Contract Period: Late Start Date of 06/05/17 with 95 WORK DAYS

Project(s):

Project No: BROS-C086(84)--5F-86

County: TAMA

Type of Work: BRIDGE AND APPROACHES - PPCB

Route: 380TH ST Length: 0.20 miles

Location: 380TH ST.: FROM W AVE. TO X AVE.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 013 Proposal ID: 88-C088-050

Proposed Contract Period: Late Start Date of 07/24/17 with 70 WORK DAYS

Project(s):

Project No: BROS-C088(50)--5F-88

County: UNION

Type of Work: BRIDGE REPLACEMENT - CCS

Route: P64 Length: 0.00 miles

Location: ON P64, OVER TWELVE MILE CREEK, AT NE S34 T71 R28

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 140'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2625000	EMBANKMENT-IN-PLACE	586 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,045 CY
2403-0100010	STRUCT CONC (BRIDGE)	304 CY
2404-7775000	REINFORC STEEL	71,293 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 101 Proposal ID: 15-0285-618

Proposed Contract Period: Late Start Date of 09/19/16 with 25 WORK DAYS

Project(s):

Project No: TAP-U-0285(618)--8I-15

County: CASS

Type of Work: PCC SIDEWALK/TRAIL

Route: SCHILDBERG TRAIL Length: 0.38 miles

Location: IN CITY OF ATLANTIC SCHILDBERG REC. AREA, STARTING AT EXISTING TRAIL WEST OF LAKE #2 GOING NORTHEAST AROUND LAKE #2

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	125 CY
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	1,820 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 102 Proposal ID: 16-0382-037-A

Proposed Contract Period: Late Start Date of 06/26/17 with 70 WORK DAYS

Site 01: A + B RAILROAD FLAGGERS

Cost Plus Time Site (A + B). Road User Cost per Day: \$ 700.00

Project(s):

Project No: STP-038-2(37)--2C-16

County: CEDAR

Type of Work: PCC PAVEMENT - REPLACE

Route: IOWA 38 Length: 0.75 miles

Location: W JCT US 30 TO NCL STANWOOD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	7,088 CY
2122-5190007	PAVED SHLD, PCC, 7"	1,142 SY
2301-1033095	STD/S-F PCC PAV'T, CL C CL 3, 9.5"	13,784 SY
2303-0021500	HMA (300K ESAL) BASE, 1/2"	125 TON
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	129 TON
2303-0051500	HMA (10M ESAL) BASE, 1/2"	4 TON
2303-0052500	HMA (10M ESAL) INTERMEDIATE, 1/2"	9 TON
2303-0053500	HMA (10M ESAL) SURF, 1/2", NO FRIC	5 TON
2403-0100000	STRUCT CONC (MISCELLANEOUS)	5 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	4,335 LB







IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 105 Proposal ID: 77-0747-611

Proposed Contract Period: Late Start Date of 09/12/16 with 25 WORK DAYS

Proposal Note:

Project(s):

Project No: TAP-T-0747(611)--8V-77

County: POLK

Type of Work: PCC SIDEWALK/TRAIL

Route: GAY LEA WILSON TRAIL Length: 0.00 miles

Location: ON MAIN STREET, 5TH STREET, AND GRANT STREET; FROM 2ND STREE  
T TO BRICK STREET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,440 CY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	3,096 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 106 Proposal ID: 82-0615-142

Proposed Contract Period: Late Start Date of 09/19/16 with 15 WORK DAYS

Project(s):

Project No: TSF-061-5(142)--92-82

County: SCOTT

Type of Work: PCC PAVEMENT - GRADE AND NEW

Route: U.S. 61 Length: 0.18 miles

Location: COONHUNTERS RD APPROX 2.6 MI W OF CO RD Y48

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	843 CY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	1,452 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 151 Proposal ID: 00-0006-505

Proposed Contract Period: Late Start Date of 10/10/16 with 15 WORK DAYS

Project(s):

Project No: MB-000-6(505)0--77-00

County: STATEWIDE

Type of Work: HMA RESURFACING

Route: I-380 Length: 0.12 miles

Location: ON I-380, AT VARIOUS LOCATIONS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0053503	HMA (10M ESAL) SURF, 1/2", FRIC L-3	332 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 152 Proposal ID: 03-0762-501

Proposed Contract Period: Late Start Date of 09/19/16 with 20 WORK DAYS

Project(s):

Project No: MB-026-2(503)9--77-03

County: ALLAMAKEE

Type of Work: HMA RESURFACING WITH MILLING

Route: IOWA 26 Length: 0.05 miles

Location: BLACK HAWK RD TO IOWA RIVER DR (VARIOUS LOCATIONS)

Project No: MB-076-2(501)42--77-03

County: ALLAMAKEE

Type of Work: HMA RESURFACING WITH MILLING

Route: IOWA 76 Length: 0.10 miles

Location: APPROX 0.6 MI S OF S JCT CO RD A26 TO APPROX 0.7 MI S OF CO  
RD A16 (VAR LOC)

Item No.	Item Description	Quantity/Unit
	SECTION NO. 0001	
	ROADWAY ITEMS	
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	69 TON
	SECTION NO. 0002	
	ROADWAY ITEMS	
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	139 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 153 Proposal ID: 27-C027-062

Proposed Contract Period: Late Start Date of 10/03/16 with 20 WORK DAYS

Project(s):

Project No: FM-C027(62)--55-27

County: DECATUR

Type of Work: HMA PAVEMENT - REPLACE

Route: SOUTH SMITH STREET Length: 1.05 miles

Location: ON S SMITH ST

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,015 CY
2303-0121750	HMA (300K ESAL) BASE, 3/4"	14,285 SY
2303-0122500	HMA (300K ESAL) I-S, 1/2", NO FRIC	14,285 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	12 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 154 Proposal ID: 30-4150-603

Proposed Contract Period: Late Start Date of 08/22/16 with 30 WORK DAYS

Project(s):

Project No: STP-U-4150(603)--70-30

County: DICKINSON

Type of Work: HMA RESURFACING WITH MILLING

Route: AVENUE B Length: 0.26 miles

Location: IN THE CITY OF LAKE PARK, AVE B W: FROM WEST 3RD TO NORTH MARKET ST.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	738 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	564 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 155 Proposal ID: 50-C050-113

Proposed Contract Period: Late Start Date of 08/22/16 with 45 WORK DAYS

Project(s):

Project No: FM-C050(113)--55-50

County: JASPER

Type of Work: HMA RESURFACING

Route: VARIOUS ROUTES Length: 7.02 miles

Location: F27 FROM HWY 224 EAST 3 MILES, F62 FROM COUNTY ROAD T22 EAST  
2 1/2 MILES, AND S 44TH AVE E & W FROM HWY 14 EAST 2 MILES

---

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	500 TON
2303-0041750	HMA (3M ESAL) BASE, 3/4"	30,023 TON

---



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 156 Proposal ID: 51-C051-065

Proposed Contract Period: Late Start Date of 09/12/16 with 25 WORK DAYS

Project(s):

Project No: STP-S-C051(65)--5E-51

County: JEFFERSON

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING

Route: W21 Length: 0.60 miles

Location: ON W21, FROM SALINA RD NORTH 0.6 MILES TO 185TH ST., IN SE S  
18 T72 R09

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	4,428 CY
2303-0031750	HMA (1M ESAL) BASE, 3/4"	440 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	300 TON
2303-0032750	HMA (1M ESAL) INTERMEDIATE, 3/4"	440 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	300 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 157 Proposal ID: 57-9220-029

Proposed Contract Period: Late Start Date of 04/03/17 with 120 WORK DAYS

Project(s):

Project No: NHSX-U-922-0(29)--8S-57

County: LINN

Type of Work: HMA RESURFACING

Route: 1ST AVENUE EAST Length: 0.00 miles

Location: IN THE CITY OF CEDAR RAPIDS, 1ST AVE E FROM 27TH ST. NE TO 2  
9TH ST. NE AND 31ST ST. NE TO APRX325' S OF 34TH ST. NE

---

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	285 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,141 CY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	1,012 SY
2303-0052500	HMA (10M ESAL) INTERMEDIATE, 1/2"	1,264 TON
2303-0053503	HMA (10M ESAL) SURF, 1/2", FRIC L-3	2,187 TON

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 158 Proposal ID: 63-C063-123

Proposed Contract Period: Late Start Date of 10/03/16 with 15 WORK DAYS

Project(s):

Project No: FM-C063(123)--55-63

County: MARION

Type of Work: HMA RESURFACING

Route: T15 Length: 1.70 miles

Location: HWY T15, FROM HWY G28 TO IDAHO DRIVE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	3,217 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 159 Proposal ID: 81-0716-050

Proposed Contract Period: Late Start Date of 06/19/17 with 80 WORK DAYS

Project(s):

Project No: HSIPX-071-6(50)--3L-81

County: SAC

Type of Work: HMA PAVED SHOULDER - NEW

Route: U.S. 71 Length: 7.65 miles

Location: S JCT IA 175 TO IA 196

Project No: HSIPX-071-6(51)--3L-81

County: SAC

Type of Work: HMA PAVED SHOULDER - NEW

Route: U.S. 71 Length: 10.02 miles

Location: N JCT IA 175 TO SCL OF EARLY

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
ROADWAY ITEMS		
	HSIPX-071-6(50)--3L-81	
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	13 CY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	120 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	14 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
	HSIPX-071-6(51)--3L-81	
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	538 CY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	228 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	6 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 160 Proposal ID: 96-C096-136

Proposed Contract Period: Late Start Date of 08/22/16 with 25 WORK DAYS

Project(s):

Project No: FM-C096(136)--55-96

County: WINNESHIEK

Type of Work: HMA PAVEMENT - NEW

Route: 295TH AVE Length: 2.49 miles

Location: ON 295TH AVE & 147TH ST, FROM CO RD W14 TO ST HWY 214, S12 T  
96 R10

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0031750	HMA (1M ESAL) BASE, 3/4"	4,197 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	3,066 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	3,066 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	160 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	4 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 201 Proposal ID: 07-2187-234

Proposed Contract Period: Late Start Date of 09/06/16 with 115 WORK DAYS

Project(s):

Project No: NHSN-218-7(234)--2R-07

County: BLACK HAWK

Type of Work: PCC PATCHING

Route: U.S. 218

Length: 0.00 miles

Location: N JCT US 63 TO GREENHILL RD IN WATERLOO (SB)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	64 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	4 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 202 Proposal ID: 08-0171-712

Proposed Contract Period: Late Start Date of 09/26/16 with 15 WORK DAYS

Proposal Note:

\*\*\* WORK RESTRICTION \*\*\*

NO WORK CAN BEGIN UNTIL AFTER THE COMPLETION OF THE FARM  
PROGRESS SHOW.

Project(s):

Project No: MP-017-1(712)21--76-08

County: BOONE

Type of Work: PCC PATCHING

Route: IOWA 17 Length: 8.30 miles

Location: FROM SW OF THE UPRR CROSSING EAST & NORTH TO E18.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	663 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	414 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	29 EACH





IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 204 Proposal ID: 39-C039-086

Proposed Contract Period: Late Start Date of 08/22/16 with 60 WORK DAYS

Proposal Note:

Project(s):

Project No: FM-C039(86)--55-39

County: GUTHRIE

Type of Work: PCC PATCHING

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: AT VARIOUS LOCATIONS THROUGHOUT THE COUNTY.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,895 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	4,154 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	96 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 206 Proposal ID: 54-0235-700

Proposed Contract Period: Late Start Date of 09/26/16 with 25 WORK DAYS

Proposal Note:

Project(s):

Project No: MP-023-5(700)0--76-54

County: KEOKUK

Type of Work: PCC PATCHING

Route: IOWA 23 Length: 16.02 miles

Location: FROM IOWA 149, NORTHEASTERLY TO IOWA 92.

Item No.	Item Description	Quantity/Unit
-----		
	SECTION NO. 0001	
	ROADWAY ITEMS	
	RURAL	
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	2,185 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	152 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 207 Proposal ID: 63-0145-704

Proposed Contract Period: Late Start Date of 09/26/16 with 25 WORK DAYS

Proposal Note:

Project(s):

Project No: MP-005-5(707)65--76-63

County: MARION

Type of Work: PCC PATCHING

Route: IOWA 5 Length: 6.41 miles

Location: FROM THE W. JCT IOWA 92 EAST TO KNOXVILLE.

Project No: MP-014-5(704)42--76-63

County: MARION

Type of Work: PCC PATCHING

Route: IOWA 14 Length: 2.26 miles

Location: IN THE CITY OF KNOXVILLE

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
ROADWAY ITEMS		
MP-005-5(707)65--76-63		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	812 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	68 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
MP-014-5(704)42--76-63		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,248 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	135 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 208 Proposal ID: 86-0211-706

Proposed Contract Period: Late Start Date of 09/06/16 with 30 WORK DAYS

Proposal Note:

Project(s):

Project No: MP-021-1(706)58--76-86

County: TAMA

Type of Work: PCC PATCHING

Route: IOWA 21 Length: 1.60 miles

Location: FROM E66, NORTH 1.6 MILES.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	205 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	14 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 209 Proposal ID: 92-2186-710

Proposed Contract Period: Late Start Date of 09/26/16 with 25 WORK DAYS

Proposal Note:

Project(s):

Project No: MP-001-6(716)97--76-52

County: JOHNSON

Type of Work: PCC PATCHING

Route: IOWA 1

Length: 0.50 miles

Location: IN SOLON

Project No: MP-006-6(730)250--76-52

County: JOHNSON

Type of Work: PCC PATCHING

Route: U.S. 6

Length: 1.69 miles

Location: IN IOWA CITY FROM HAWKINS DR. SOUTH TO S. JCT. IOWA 1.

Project No: MP-218-6(710)81--76-92

County: WASHINGTON

Type of Work: PCC PATCHING

Route: U.S. 218

Length: 7.82 miles

Location: IOWA 22 TO 1 MI. SOUTH OF RIVERSIDE DR.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
JOHNSON COUNTY MP-0001-6(716)97--76-52		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	125 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	15 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
JOHNSON COUNTY MP-006-6(730)250--76-52		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	359 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	36 EACH
SECTION NO. 0003		
ROADWAY ITEMS		
WASHINGTON COUNTY MP-218-6(710)81--76-92		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	470 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	35 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 210 Proposal ID: 98-0358-050

Proposed Contract Period: Late Start Date of 05/30/17 with 75 WORK DAYS

Proposal Note:

Project(s):

Project No: IMN-035-8(50)205--0E-98

County: WORTH

Type of Work: MICROSURFACING

Route: I-35

Length: 0.00 miles

Location: FROM 1 MI NORTH OF IOWA 9 TO THE MINNESOTA STATE LINE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 301 Proposal ID: 15-0064-501

Proposed Contract Period: Late Start Date of 10/17/16 with 10 WORK DAYS

Project(s):

Project No: MB-006-4(501)44--77-15

County: CASS

Type of Work: REVETMENT

Route: U.S. 6 Length: 0.00 miles

Location: US 6 OVER SPRING CREEK  
1.4 MI E OF IA 48

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------







IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 304 Proposal ID: 31-0321-025

Proposed Contract Period: Late Start Date of 04/03/17 with 240 WORK DAYS

Project(s):

Project No: NHSX-032-1(25)--3H-31  
 County: DUBUQUE  
 Type of Work: GRADING  
 Route: IOWA 32 Length: 4.37 miles  
 Location: ENGLISH MILL RD TO CATFISH CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2624980	CONTRACTOR FURNISH SELECT TREATMENT	94,117 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	908,909 CY
SECTION NO. 0002		
ALTERNATE 'AA' OPTION 1: CAST-IN PLACE 12' X 8' X 354' RCBC		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2403-0100020	STRUCT CONC (RCB CULV)	740 CY
2404-7775000	REINFORC STEEL	134,962 LB
SECTION NO. 0004		
ALTERNATE 'BB' OPTION 1: CAST-IN-PLACE 6' X 6' X 284'0 RCBC		
BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN		
2403-0100020	STRUCT CONC (RCB CULV)	258 CY
2404-7775000	REINFORC STEEL	40,482 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 305 Proposal ID: 31-0321-038

Proposed Contract Period: Late Start Date of 04/03/17 with 240 WORK DAYS

Project(s):

Project No: NHSX-032-1(38)--3H-31

County: DUBUQUE

Type of Work: GRADING

Route: IOWA 32 Length: 4.37 miles

Location: SEIPPEL RD TO ENGLISH MILL RD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	IOWA DOT 731,428 CY
SECTION NO. 0002		
ALTERNATE 'AA' OPTION 1: CAST-IN PLACE 10' X10' X150' RCBC		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2403-0100020	STRUCT CONC (RCB CULV)	288 CY
2404-7775000	REINFORC STEEL	56,167 LB
SECTION NO. 0004		
ALTERNATE 'BB' OPTION 1: CAST-IN PLACE 10' X 10' X 84' RCBC		
BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN		
2403-0100020	STRUCT CONC (RCB CULV)	181 CY
2404-7775000	REINFORC STEEL	31,512 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 306 Proposal ID: 57-1187-776

Proposed Contract Period: Late Start Date of 05/01/17 with 75 WORK DAYS

Project(s):

Project No: TAP-U-1187(776)--8I-57

County: LINN

Type of Work: GRADING

Route: O AVENUE Length: 1.25 miles

Location: IN THE CITY OF CEDAR RAPIDS ON EDGEWOOD ROAD NW, FROM O AVE  
NW TO ELLIS BLVD. NW

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	13,860 CY
2403-0100000	STRUCT CONC (MISCELLANEOUS)	29 CY
2404-7775000	REINFORC STEEL	1,451 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 307 Proposal ID: 70-0065-500

Proposed Contract Period: Late Start Date of 10/10/16 with 15 WORK DAYS

Project(s):

Project No: MB-006-5(500)281--77-70

County: MUSCATINE

Type of Work: REVETMENT

Route: U.S. 6 Length: 0.00 miles

Location: US 6 AND IA 38 OVER MUD CREEK  
0.9 MILE SOUTH OF WILTON

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 308 Proposal ID: 77-0805-339

Proposed Contract Period: Late Start Date of 08/22/16 with 75 WORK DAYS

Proposal Note:

Project(s):

Project No: IMN-080-5(339)142--0E-77

County: POLK

Type of Work: FENCING

Route: I-80

Length: 2.40 miles

Location: E U.S. 65 INTERCHANGE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 309 Proposal ID: 97-1752-007

Proposed Contract Period: Late Start Date of 09/12/16 with 40 WORK DAYS

Project(s):

Project No: STPN-175-2(7)--2J-97

County: WOODBURY

Type of Work: REVETMENT

Route: IOWA 175 Length: 0.00 miles

Location: APPROX 3 MI E OF ECL OF DANBURY

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------





IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 352 Proposal ID: 01-0802-243

Proposed Contract Period: Completion Date of 12/31/17

Project(s):

Project No: IMN-080-2(243)73--0E-01

County: ADAIR

Type of Work: GUARDRAIL

Route: I-80 Length: 0.00 miles

Location: CASS CO TO JORDAN CR PKWY IN WEST DES MOINES

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------





IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 355 Proposal ID: 85-0355-105

Proposed Contract Period: Late Start Date of 09/06/16 with 40 WORK DAYS

Project(s):

Project No: IHSIPX-035-5(105)125--08-85

County: STORY

Type of Work: GUARDRAIL

Route: I-35 Length: 0.00 miles

Location: FROM CO. RD. E15(STORY CITY) TO IA. 175(ELLSWORTH)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	150 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	2,389 CY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 357 Proposal ID: 97-0296-268

Proposed Contract Period: Late Start Date of 08/22/16 with 55 WORK DAYS  
Site 01: FOR THE CLOSURE OF THE SIDEWALKS/RECREATIONAL TRAIL.  
No Start Date Specified with 15 WORK DAYS

Project(s):

Project No: IMN-029-6(268)141--0E-97  
County: WOODBURY  
Type of Work: TRAFFIC SIGNALS  
Route: I-29 Length: 4.65 miles  
Location: 1ST ST INTERCHANGE IN SERGEANT BLUFF

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	419 SY









IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 502 Proposal ID: 77-0352-452

Proposed Contract Period: Late Start Date of 09/06/16 with 35 WORK DAYS

Proposal Note:

Project(s):

Project No: IMN-035-2(452)69--0E-77

County: POLK

Type of Work: TREE PLANTING (DNR \$\$)

Route: I-35 Length: 0.00 miles

Location: GRAND AVE INTERCHANGE TO W I-80/235 INTERCHANGE IN  
WEST DES MOINES

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2016 10:00 A.M.

Proposed Bid Order: 503 Proposal ID: 82-0615-143

Proposed Contract Period: Late Start Date of 09/12/16 with 60 WORK DAYS

Project(s):

Project No: NHSN-061-5(143)--2R-82

County: SCOTT

Type of Work: LANDSCAPING

Route: U.S. 61 Length: 0.00 miles

Location: CO RD F55 AND CO RD F51 INTERCHANGES

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

