

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: July 19, 2016
Date of Addendum: July 15, 2016

| B.O. | Proposal ID | Proposal Work Type | County | Project Number | Addendum |
|-------------|--------------------|---------------------------|---------------|-----------------------|-----------------|
| 305 | 31-0321-038 | GRADING | DUBUQUE | NHSX-032-1(38)--3H-31 | 19jul305.a04 |

The following changes are because of errors on Addendum 19jul305.a03.

Make the following change to the PROPOSAL SCHEDULE OF PRICES:

Delete Proposal Line No. 0155 2401-6745650 REMOVAL OF EXISITING STRUCTURES;
1.000 LS

The following is because the change in Addendum 19jul305.a03 to Line No. 0430 had a typo in the Item Code and shall be corrected as follows; the “2” was to be an “8”; the correct change is shown below:

Change Proposal Line No. 0430:

From: 2504-011601⁸ SANITARY SEWER GRAVITY MAIN, TRENCHED, DUCTILE IRON PIPE (DIP), 18 IN.

To: 2504-011401⁸ SANITARY SEWER GRAVITY MAIN, TRENCHED, PVC, 18 IN.

If the above changes are not made, they will be made as shown here.