

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 20, 2016 10:00 A.M.

Proposed Bid Order: 001 Proposal ID: 38-C038-101

Proposed Contract Period: Late Start Date of 05/29/17 with 95 WORK DAYS

Project(s):

Project No: BROS-C038(101)--8J-38

County: GRUNDY

Type of Work: BRIDGE REPLACEMENT - CCS

Route: G AVE Length: 0.00 miles

Location: G AVE: FROM 160TH ST NORTH 0.3 MI TO THE S. FORK BEAVER CREE
K

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	858 CY
2403-0100010	STRUCT CONC (BRIDGE)	415 CY
2404-7775000	REINFORC STEEL	91,412 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 20, 2016 10:00 A.M.

Proposed Bid Order: 002 Proposal ID: 50-C050-112

Proposed Contract Period: Late Start Date of 05/01/17 with 90 WORK DAYS

Project(s):

Project No: BROS-C050(112)--5F-50

County: JASPER

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: T12 Length: 0.00 miles

Location: HWY T-12: OVER NORTH SKUNK RIVER

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 226'-4 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	225 CY
2403-0100010	STRUCT CONC (BRIDGE)	465 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	80,859 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 20, 2016 10:00 A.M.

Proposed Bid Order: 003 Proposal ID: 59-C059-039

Proposed Contract Period: Late Start Date of 07/10/17 with 80 WORK DAYS

Project(s):

Project No: BROS-C059(39)--8J-59

County: LUCAS

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 250TH AVE Length: 0.10 miles

Location: 250TH AVENUE: OVER TRIBUTARY TO WHITE BREAST CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR 90'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2625000	EMBANKMENT-IN-PLACE	504 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	695 CY
2403-0100010	STRUCT CONC (BRIDGE)	164 CY
2404-7775000	REINFORC STEEL	43,689 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 20, 2016 10:00 A.M.

Proposed Bid Order: 004 Proposal ID: 66-C066-064

Proposed Contract Period: Late Start Date of 06/19/17 with 75 WORK DAYS

Project(s):

Project No: BHS-C066(064)--63-66

County: MITCHELL

Type of Work: BRIDGE DECK OVERLAY

Route: T28 Length: 0.00 miles

Location: ON T28, OVER CEDAR RIVER, S8 T98 R17

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ITEMS FOR REPAIR TO A 374'-0 X 28' CONTINUOUS STEEL I-BEAM		
BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	34 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	6,611 LB
2413-0698051	DECK O-DEPTH OVERLAY (CL HPC-O)	1,158 SY
2413-0698081	DECK REPAIR, CL A, SPECIAL	58 SY
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	132 CY
2303-0023380	HMA (300K ESAL) I-S, 3/8", NO FRIC	10 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 20, 2016 10:00 A.M.

Proposed Bid Order: 005 Proposal ID: 85-0354-183

Proposed Contract Period: Late Start Date of 04/03/17 with 240 WORK DAYS
Site 01: SEE SITE NUMBER 01 DESCRIPTION BELOW.
Specified Start Date of 05/08/17 with 50 WORK DAYS
Site 02: SEE SITE NUMBER 02 DESCRIPTION BELOW.
Late Start Date of 05/30/17 with 15 WORK DAYS
Site 03: SEE SITE NUMBER 03 DESCRIPTION BELOW.
Late Start Date of 08/13/18 with 40 WORK DAYS

Proposal Note:

*** SITE NUMBER 01 ***
TO COMPLETE STAGES 2B, C, D, E AND 3B AND REOPEN I-35 RAMP A
AND DAYTON AVENUE RAMP A TO TRAFFIC.

*** SITE NUMBER 02 ***
TO COMPLETE STAGE 2J AND REOPEN I-35 RAMP B TO TRAFFIC.

*** NO EXCUSE ROAD OPENING BONUS ***
THE CONTRACTOR WILL BE PAID THE PREDETERMINED LUMP SUM
AMOUNT SHOWN IN THE PROPOSAL SCHEDULE OF PRICES FOR THE BID
ITEM 'NO EXCUSE ROAD OPENING BONUS' FOR COMPLETING
CONSTRUCTION SO THAT YEAR 1 GRADING (AS SHOWN ON THE PLANS
AND CROSS SECTIONS) IS OPEN TO TRAFFIC ON OR BEFORE
THE CALENDAR DATE SHOWN. COMPLIANCE REQUIRES THAT THE
CONTRACTOR MUST HAVE I-35 AND US 30 OPEN TO TRAFFIC WITH NO
FURTHER LANE CLOSURES UNTIL YEAR 2 COMMENCES. ANY OTHER
DELAYS DUE TO WEATHER, CHANGE ORDERS, OVERRUNS OF
QUANTITIES, UTILITY DELAYS, OR ANY OTHER DELAYS WILL NOT BE
CONSIDERED AS JUSTIFICATION TO MODIFY THE CALENDAR DATE.

*** SITE NUMBER 03 ***
TO COMPLETE STAGE 5D AND 6A AND REOPEN I-35 RAMP B TO
TRAFFIC.

Project(s):

Project No: IM-035-4(182)112--13-85
County: STORY
Type of Work: PCC PAVEMENT - GRADE AND NEW
Route: I-35 Length: 0.00 miles
Location: US 30 INTERCHANGE IN AMES

Project No: IM-035-4(183)112--13-85
County: STORY
Type of Work: BRIDGE NEW - STEEL GIRDER
Route: I-35 Length: 0.00 miles
Location: I-35 NORTHBOUND TO US 30 WESTBOUND (RAMP H)
OVER I-35 & US 30

Project No: IM-035-4(184)112--13-85
County: STORY
Type of Work: TRAFFIC SIGNS
Route: I-35 Length: 0.00 miles

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Location: US 30 INTERCHANGE IN AMES

Project No: IM-035-4(185)112--13-85

County: STORY

Type of Work: LIGHTING

Route: I-35 Length: 0.00 miles

Location: US 30 INTERCHANGE IN AMES

Project No: IM-035-4(226)112--13-85

County: STORY

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: I-35 Length: 0.00 miles

Location: US 30 INTERCHANGE IN AMES
RAMP B CULVERT

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
IM-035-4(182)112--13-85		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	115,459 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	142,063 CY
2122-5190008	PAVED SHLD, PCC, 8"	13,602 SY
2301-1004100	STD/S-F PCC PAV'T, QM-C CL 3I, 10"	32,400 SY
2303-0051500	HMA (10M ESAL) BASE, 1/2"	195 TON
2303-0052500	HMA (10M ESAL) INTERMEDIATE, 1/2"	1,082 TON
2303-0053502	HMA (10M ESAL) SURF, 1/2", FRIC L-2	868 TON
SECTION NO. 0003		
NO EXCUSE ROAD OPENING BONUS FOR CONTRACT		
2528-5160000	NO EXCUSE ROAD OPENING BONUS, _____	Lump Sum LUMP
SECTION NO. 0004		
DESIGN NO. 0616; 1690'-0 X 36'-0 CONTINUOUS WELDED GIRDER		
BRIDGE IM-035-4(183)112--13-85		
2403-0100010	STRUCT CONC (BRIDGE)	1,059 CY
2404-7775000	REINFORC STEEL	259,629 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	829,254 LB
SECTION NO. 0006		
TRAFFIC SIGN ITEMS		
IM-035-4(184)112--13-85		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	309 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	37,694 LB
SECTION NO. 0007		
LIGHTING ITEMS		
IM-035-4(185)112--13-85		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	81 CY
2404-7775000	REINFORC STEEL	11,628 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 20, 2016 10:00 A.M.

Proposed Bid Order: 006 Proposal ID: 91-1945-803

Proposed Contract Period: Late Start Date of 04/03/17 with 100 WORK DAYS
Site 01: SEE SITE NUMBER 01 DESCRIPTION BELOW.
Completion Date of 09/08/17

Proposal Note:

*** WINTER WORK ***

FREE WINTER WORK WILL BE ALLOWED FOR THE WINTER OF 2016/2017 FOR CLEARING AND GRUBBING ACTIVITIES OR OTHER CONSTRUCTION ACTIVITIES, PRIOR TO APRIL 1, 2017. SOUTH UNION STREET IS REQUIRED TO REMAIN OPEN DURING THIS PERIOD. ANY TEMPORARY TRAFFIC CONTROL NEEDS SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR.

*** WORK RESTRICTION ***

SOUTH UNION STREET CANNOT BE CLOSED TO TRAFFIC UNTIL APRIL 3, 2017.

*** SITE NUMBER 01 ***

SOUTH UNION STREET MUST BE OPEN TO PUBLIC TRAFFIC BY SEPTEMBER 8, 2017, INCLUDING: GUARDRAIL INSTALLATION IS COMPLETE AND GRANULAR SURFACING OF ROADWAY IS COMPLETE.

Project(s):

Project No: BROS-1945(803)--8J-91

County: WARREN

Type of Work: BRIDGE REPLACEMENT - CCS

Route: SOUTH UNION STREET Length: 0.00 miles

Location: IN THE CITY OF DES MOINES, S. UNION ST./CLOVER HILL DRIVE: B
RIDGE REPLACEMENT OVER THE MIDDLE SOUTH CREEK

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	4,201 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	341 CY
SECTION NO. 0002		
ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	229 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	59,703 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 20, 2016 10:00 A.M.

Proposed Bid Order: 101 Proposal ID: 10-C010-095

Proposed Contract Period: Late Start Date of 09/11/17 with 20 WORK DAYS

Project(s):

Project No: HSIP-S-C010(95)--6C-10

County: BUCHANAN

Type of Work: PCC PAVED SHOULDER - NEW

Route: D22 Length: 3.46 miles

Location: ON D22, FROM EAST CORPORATE LINE OF JESUP EAST TO FROST AVE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2122-5190007	PAVED SHLD, PCC, 7"	20,220 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 20, 2016 10:00 A.M.

Proposed Bid Order: 102 Proposal ID: 25-5970-616

Proposed Contract Period: Late Start Date of 07/03/17 with 75 WORK DAYS

Project(s):

Project No: STP-U-5970(616)--70-25

County: DALLAS

Type of Work: PCC PAVEMENT - NEW

Route: NORTH ST Length: 0.00 miles

Location: NORTH ST: FROM 16TH ST TO 18TH ST

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	803 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	4,657 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 20, 2016 10:00 A.M.

Proposed Bid Order: 103 Proposal ID: 47-0202-108

Proposed Contract Period: Late Start Date of 10/24/16 with 20 WORK DAYS
Site 01: SEE NOTE 656.0200 FOR DETAILS.
Completion Date of 12/01/18

Proposal Note:

REFER TO 656.0200 FOR THE FOLLOWING INFORMATION:
*** WORKING DAYS ***
*** SITE NUMBER 01 DESCRIPTION ***
*** ROAD OPENING BONUS ***
*** INCENTIVE/DISINCENTIVE/SITE NUMBER 02 DESCRIPTION ***

Project(s):

Project No: NHSN-020-2(108)--2R-47
County: IDA
Type of Work: PCC PAVEMENT - GRADE AND NEW
Route: U.S. 20 Length: 0.00 miles
Location: W OF ADAMS AVE TO W OF US 71

Project No: NHSN-020-2(120)--2R-47
County: IDA
Type of Work: TRAFFIC SIGNS
Route: U.S. 20 Length: 12.05 miles
Location: W OF ADAMS AVE TO W OF US 71

Project No: NHSN-020-2(142)--2R-47
County: IDA
Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX
Route: U.S. 20 Length: 12.05 miles
Location: 0.8 MI E OF CO RD M31

Project No: NHSN-020-2(143)--2R-81
County: SAC
Type of Work: BRIDGE REPLACEMENT - PPCB
Route: U.S. 20 Length: 12.05 miles
Location: BOYER RIVER 1.9 MI W OF US 71

Project No: NHSN-020-2(145)--2R-81
County: SAC
Type of Work: LIGHTING
Route: U.S. 20 Length: 12.05 miles
Location: JCT IA 110

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
		NHSN-020-2(108)--2R-47
2102-2624980	CONTRACTOR FURNISH SELECT TREATMENT	444,110 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,650,898 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0001		
ROADWAY ITEMS		
		NHSN-020-2(108)--2R-47
2301-1003100	STD/S-F PCC PAV'T, QM-C CL 3, 10"	373,091 SY
SECTION NO. 0002		
ALTERNATE 'AA' OPTION 1: PCC SHOULDER		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (108)		
2122-5190006	PAVED SHLD, PCC, 6"	85,760 SY
SECTION NO. 0005		
CONTRACT ITEMS		
		NHSN-020-2(108)--2R-47
2528-5160100	CRITICAL CLOSURE ACTIVITY I/D	10 CDAY
SECTION NO. 0007		
DESIGN NO. 0316; ALTERNATE 'BB' OPTION 1 CAST IN PLACE		
BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (142)		
2403-0100020	STRUCT CONC (RCB CULV)	228 CY
2404-7775000	REINFORC STEEL	40,210 LB
SECTION NO. 0009		
DESIGN NO. 0416; ALTERNATE 'CC' OPTION 1 CAST IN PLACE		
BID THIS SECTION IF ALTERNATE 'CC' OPTION 1 IS CHOSEN (142)		
2403-0100020	STRUCT CONC (RCB CULV)	230 CY
2404-7775000	REINFORC STEEL	39,879 LB
SECTION NO. 0010		
DESIGN NO. 0416; ALTERNATE 'CC' OPTION 2 PRECAST CULVERT		
BID THIS SECTION IF ALTERNATE 'CC' OPTION 2 IS CHOSEN (142)		
2403-0100020	STRUCT CONC (RCB CULV)	0 CY
2404-7775000	REINFORC STEEL	155 LB
SECTION NO. 0011		
DESIGN NO. 0516; ALTERNATE 'DD' OPTION 1 CAST IN PLACE		
BID THIS SECTION IF ALTERNATE 'DD' OPTION 1 IS CHOSEN (142)		
2403-0100020	STRUCT CONC (RCB CULV)	281 CY
2404-7775000	REINFORC STEEL	39,987 LB
SECTION NO. 0012		
DESIGN NO. 0516; ALTERNATE 'DD' OPTION 2 PRECAST CULVERT		
BID THIS SECTION IF ALTERNATE 'DD' OPTION 2 IS CHOSEN (142)		
2403-0100020	STRUCT CONC (RCB CULV)	0 CY
2404-7775000	REINFORC STEEL	124 LB
SECTION NO. 0013		
DESIGN NO. 0616; ALTERNATE 'EE' OPTION 1 CAST IN PLACE		
BID THIS SECTION IF ALTERNATE 'EE' OPTION 1 IS CHOSEN (142)		
2403-0100020	STRUCT CONC (RCB CULV)	565 CY
2404-7775000	REINFORC STEEL	97,735 LB
SECTION NO. 0015		
DESIGN NO. 0116; A 304'-0 X 41'-0 PRETENSIONED PRESTRESSED		
CONCRETE BEAM BRIDGE		NHSN-020-2(143)--2R-81
2403-0100010	STRUCT CONC (BRIDGE)	638 CY
2404-7775000	REINFORC STEEL	26,164 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	107,045 LB
SECTION NO. 0016		
DESIGN NO. 0216; A 304'-0 X 41'-0 PRETENSIONED PRESTRESSED		
CONCRETE BEAM BRIDGE		NHSN-020-2(143)--2R-81
2403-0100010	STRUCT CONC (BRIDGE)	638 CY
2404-7775000	REINFORC STEEL	26,164 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	107,045 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 20, 2016 10:00 A.M.

Proposed Bid Order: 104 Proposal ID: 74-2395-605

Proposed Contract Period: Late Start Date of 06/01/17 with 15 WORK DAYS

Project(s):

Project No: TAP-R-2395(605)--8T-74

County: PALO ALTO

Type of Work: PCC SIDEWALK/TRAIL

Route: PUTTER'S TRAIL Length: 0.60 miles

Location: IN THE CITY OF EMMETSBURG.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	225 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	110 CY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	3,180 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 20, 2016 10:00 A.M.

Proposed Bid Order: 105 Proposal ID: 78-0293-169

Proposed Contract Period: Late Start Date of 05/01/17 with 40 WORK DAYS

Proposal Note:

SITE 01

AVENUE B AND N. 38TH STREET WILL BE CLOSED FOR A MAXIMUM OF
31 CALENDAR DAYS.

Project(s):

Project No: IMN-029-3(169)54--0E-78

County: POTTAWATTAMIE

Type of Work: PCC PAVEMENT - GRADE AND NEW

Route: I-29 Length: 0.00 miles

Location: AVE G INTERCHANGE AND BENSON ST IN COUNCIL BLUFFS

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,959 CY
2301-1013070	STD/S-F PCC PAV'T, CL A CL 3, 7"	2,444 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 20, 2016 10:00 A.M.

Proposed Bid Order: 151 Proposal ID: 35-0035-079

Proposed Contract Period: Late Start Date of 06/19/17 with 70 WORK DAYS

Project(s):

Project No: HSIPX-003-5(79)--3L-35

County: FRANKLIN

Type of Work: HMA PAVED SHOULDER - NEW

Route: IOWA 3 Length: 0.00 miles

Location: ECL OF HAMPTON TO BUTLER CO

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	48 CY
SECTION NO. 0002		
DESIGN NO. 0217; 80'-0 X 30' CONTINUOUS CONCRETE SLAB BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	4 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	716 LB
SECTION NO. 0003		
DESIGN NO. 0317; 60'-0 X 30' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	4 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	722 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 20, 2016 10:00 A.M.

Proposed Bid Order: 152 Proposal ID: 51-0012-031

Proposed Contract Period: Late Start Date of 04/03/17 with 130 WORK DAYS

Project(s):

Project No: NHSX-001-2(31)--3H-51
 County: JEFFERSON
 Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
 Route: IOWA 1 Length: 0.00 miles
 Location: FAIRFIELD TO IOWA 78

Project No: HSIPX-001-2(33)--3L-51
 County: JEFFERSON
 Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
 Route: IOWA 1 Length: 10.80 miles
 Location: FROM FAIRFIELD N. TO IOWA 78.

Project No: MP-001-5(703)23--76-51
 County: JEFFERSON
 Type of Work: PCC PATCHING
 Route: IOWA 1 Length: 3.23 miles
 Location: SCL OF FAIRFIELD TO NCL OF FAIRFIELD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS - NHSX-001-2(31)--3H-51		
2102-2625000	EMBANKMENT-IN-PLACE	45 CY
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	12,748 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	12,852 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	224 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	11 EACH
SECTION NO. 0002		
ROADWAY ITEMS - HSIPX-001-2(29)--3L-51		
STATE OF IOWA - SAFETY FUNDS		
2102-2625000	EMBANKMENT-IN-PLACE	269 CY
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	5,245 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	4,680 TON
SECTION NO. 0003		
ROADWAY ITEMS - MP-001-5(703)23--76-51		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	502 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA (=>50 FT)	82 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	35 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 20, 2016 10:00 A.M.

Proposed Bid Order: 153 Proposal ID: 97-C097-126

Proposed Contract Period: Late Start Date of 07/24/17 with 55 WORK DAYS

Project(s):

Project No: FM-C097(126)--55-97

County: WOODBURY

Type of Work: HMA RESURFACING WITH MILLING

Route: D22 Length: 4.28 miles

Location: D22: FROM BUCHANAN RD TO DELAWARE RD.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,133 CY
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	12,976 TON
2403-0100020	STRUCT CONC (RCB CULV)	57 CY
2404-7775000	REINFORC STEEL	7,879 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 20, 2016 10:00 A.M.

Proposed Bid Order: 201 Proposal ID: 77-1945-824

Proposed Contract Period: Completion Date of 06/20/17

Project(s):

Project No: STP-A-1945(824)--86-77

County: POLK

Type of Work: PAVEMENT PLANING/GROOVING

Route: DOWNTOWN Length: 0.00 miles

Location: IN THE CITY OF DES MOINES, DOWNTOWN BICYCLE PLAN IMPLEMENTAT
ION PHASE 2

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
BICYCLE PLAN ELIGIBLE ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	690 CY
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	1,130 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 20, 2016 10:00 A.M.

Proposed Bid Order: 301 Proposal ID: 27-0351-179

Proposed Contract Period: Late Start Date of 10/24/16 with 30 WORK DAYS

Project(s):

Project No: IMN-035-1(179)13--0E-27

County: DECATUR

Type of Work: SLIDE REPAIR

Route: I-35 Length: 0.00 miles

Location: IA 2 INTERCHANGE SB ENTRANCE RAMP

Item No.	Item Description	Quantity/Unit
	SECTION NO. 0002	
	PCC PAVED SHOULDER ALTERNATE	
	BID THIS SECTION IF PCC PAVED SHOULDER ALTERNATE IS CHOSEN	
2122-5190007	PAVED SHLD, PCC, 7"	211 SY
	SECTION NO. 0004	
	DESIGN NO. 0516; 4'-0 X 4'-0 REINFORCED CONCRETE FLUME AND	
	BASIN	
2403-0100020	STRUCT CONC (RCB CULV)	67 CY
2404-7775000	REINFORC STEEL	8,618 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 20, 2016 10:00 A.M.

Proposed Bid Order: 302 Proposal ID: 54-C054-108

Proposed Contract Period: Late Start Date of 08/28/17 with 45 WORK DAYS

Project(s):

Project No: FM-C054(108)--55-54

County: KEOKUK

Type of Work: PIPE CULVERTS

Route: W15 Length: 6.01 miles

Location: ON W15, FROM VARIOUS LOCATIONS FROM 200TH STREET NORTH TO S
OUTH OF HWY 22, S24 T76 R10

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2403-0100020	STRUCT CONC (RCB CULV)	95 CY
2404-7775000	REINFORC STEEL	15,183 LB
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	669 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	26 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 20, 2016 10:00 A.M.

Proposed Bid Order: 351 Proposal ID: 00-000S-857

Proposed Contract Period: By individual sites.

Site 01: TO COMPLETE DIVISION 1 SIGNS - STANDARD TIME FRAME
Late Start Date of 04/03/17 with 20 WORK DAYS

Site 02: TO COMPLETE DIVISION 2 SIGNS - ACCELERATED TIME FRAME
Late Start Date of 10/24/16 with 10 WORK DAYS

Proposal Note:

Project(s):

Project No: NHSN-000-S(857)--2R-00

County: STATEWIDE

Type of Work: TRAFFIC SIGNS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS STATEWIDE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 20, 2016 10:00 A.M.

Proposed Bid Order: 352 Proposal ID: 26-C026-095

Proposed Contract Period: Late Start Date of 08/28/17 with 25 WORK DAYS

Project(s):

Project No: HSIP-C026(95)--6C-26

County: DAVIS

Type of Work: PAVEMENT MARKINGS

Route: 4 ROUTES Length: 31.20 miles

Location: 180TH STREET, ICE AVE, LILAC AVE. & TIMBER AVE.; MULTIPLE
LOCATIONS

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 20, 2016 10:00 A.M.

Proposed Bid Order: 353 Proposal ID: 27-0351-162

Proposed Contract Period: Completion Date of 10/31/17

Project(s):

Project No: IMN-035-1(162)0--0E-27

County: DECATUR

Type of Work: GUARDRAIL

Route: I-35 Length: 0.00 miles

Location: MISSOURI STATE LINE TO POLK CO. LINE (ON-CALL)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 20, 2016 10:00 A.M.

Proposed Bid Order: 354 Proposal ID: 77-0805-340

Proposed Contract Period: Late Start Date of 08/28/17 with 45 WORK DAYS

Project(s):

Project No: IMN-080-5(340)142--0E-77

County: POLK

Type of Work: LIGHTING

Route: I-80 Length: 0.00 miles

Location: I-80 & US 65 INTERCHANGE
(MAINLINE & RAMPS)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 20, 2016 10:00 A.M.

Proposed Bid Order: 355 Proposal ID: 78-0294-106

Proposed Contract Period: Late Start Date of 07/10/17 with 80 WORK DAYS

Project(s):

Project No: IHSIPX-029-4(106)62--08-78

County: POTTAWATTAMIE

Type of Work: GUARDRAIL

Route: I-29 Length: 0.00 miles

Location: FROM S JCT I-680 TO US 30 (MISSOURI VALLEY)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	573 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	509 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 20, 2016 10:00 A.M.

Proposed Bid Order: 501 Proposal ID: 57-3806-335

Proposed Contract Period: Late Start Date of 10/24/16 with 50 WORK DAYS

Project(s):

Project No: IMN-380-6(335)12--0E-57

County: LINN

Type of Work: LANDSCAPING

Route: I-380 Length: 0.00 miles

Location: NB AND SB REST AREAS APPROX 1.4 MI N OF CO RD F12
INTERCHANGE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 20, 2016 10:00 A.M.

Proposed Bid Order: 981 Proposal ID: 07-0636-098

Proposed Contract Period: Late Start Date of 11/07/16 with 5 WORK DAYS

Project(s):

Project No: NHSN-063-6(98)--2R-07

County: BLACK HAWK

Type of Work: CLEARING AND GRUBBING

Route: U.S. 63 Length: 0.00 miles

Location: JEFFERSON ST TO NEWELL ST IN WATERLOO

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 20, 2016 10:00 A.M.

Proposed Bid Order: 982 Proposal ID: 95-0692-711

Proposed Contract Period: Late Start Date of 11/07/16 with 5 WORK DAYS

Project(s):

Project No: MP-069-2(711)216--76-95

County: WINNEBAGO

Type of Work: CLEARING AND GRUBBING

Route: U.S. 69 Length: 0.00 miles

Location: 0.5 MI WEST OF R60.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

