

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: December 20, 2016
Date of Addendum: December 16, 2016

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
109	86-C086-093	PCC OVERLAY - UNBONDED	TAMA	STP-S-C086(93)--5E-86	20DEC109A03

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0250 2511-7528101 DETECTABLE WARNINGS:
From: 17.600 SF
To: 160.000 SF

If the above changes are not made, they will be made as shown here.

Make the following change to the plans:

On Sheet 3, in the Estimate Reference Notes, Item 0060 add the following text:

"Shall be scarified to a consistent roadway profile, as approved by the Engineer."