

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: February 21, 2017
Date of Addendum: February 7, 2017

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
116	85-C085-143	PCC PAVEMENT - GRADE AND NEW	STORY	FM-C085(143)--55-85	21FEB116A01

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Add Proposal Line No. 0015 2102-0425070 SPECIAL BACKFILL; 3388.100 TON

Delete Proposal Line No. 0040 2111-8174100 GRANULAR SUBBASE; 14,831.400 SY

If the above changes are not made, they will be made as shown here.

Make the following changes to the PLAN, Sheet Number C.1:

Add ESTIMATE REFERENCE INFORMATION Note for SPECIAL BACKFILL:

Special Backfill Material is to be used as a pavement subbase. Quantity includes 3255.2 Ton for mainline and 132.9 Ton for intersection radii. Contractor shall place Special Backfill using methods and precautions outlined in section 2102. Special Backfill replaces Granular Subbase shown in Typical on Sheet C.03.