

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: February 21, 2017
Date of Addendum: February 17, 2017

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
114	77-7875-645	PCC PAVEMENT - GRADE & REPLACE	POLK	STP-U-7875(645)--70-77	21FEB114A04

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0510 2503-0114215 STORM SEWER GRAVITY MAIN,
TRENCHED, REINFORCED CONCRETE PIPE (RCP), 2000D (CLASS III), 15 IN.:
From: 2,376.000 LF
To: 2,377.000 LF

Change Proposal Line No. 0520 2503-0114218 STORM SEWER GRAVITY MAIN,
TRENCHED, REINFORCED CONCRETE PIPE (RCP), 2000D (CLASS III), 18 IN.:
From: 933.000 LF
To: 1,114.000 LF

Change Proposal Line No. 0550 2503-0114236 STORM SEWER GRAVITY MAIN,
TRENCHED, REINFORCED CONCRETE PIPE (RCP), 2000D (CLASS III), 36 IN.:
From: 485.000 LF
To: 489.000 LF

If the above changes are not made, they will be made as shown here.

Make the following correction to the plan:

Pipe L-60 was inadvertently left off Tabulation 104-5B on plan sheet M.01 and pipe L-105 is miss-labeled (shown as L-106).