

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: May 16, 2017
Date of Addendum: May 16, 2017

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
601	77-2351-514	Bridge Painting	Polk	MBIN-235-1(514)8--0M-77	16MAY601A01

This proposal/project has been **WITHDRAWN** from the letting due to:

Inconsistencies in the contract documents.

It has been tentatively rescheduled for a future letting.