

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: June 20, 2017
Date of Addendum: June 6, 2017

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
103	76-C076-068	PCC OVERLAY - UNBONDED	POCAHONTAS	STP-S-C076(68)--5E-76	20JUN103A03

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0020 2102-2625001 EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED:

From: 161,090.200 CY

To: 116,620.000 CY

If the above changes are not made, they will be made as shown here.

Add the following to the ESTIMATE REFERENCE INFORMATION for Item N0 2:

Note that this is the total of mainline fill from the T sheets and entrance fill.