

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 001 Proposal ID: 01-0022-604

Proposed Contract Period: Late Start Date of 05/21/18 with 100 WORK DAYS

Project(s):

Project No: BHM-0022(604)--8K-01

County: ADAIR

Type of Work: RECONSTRUCTION - BRIDGE DECK REPLACEMENT

Route: 5TH STREET Length: 0.00 miles

Location: IN THE CITY OF ADAIR, ON 5TH STREET, OVER IAIS RR

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
REPAIRS TO A 203'-3 X 24'-6 CONCRETE ARCH VIADUCT		
2403-0100010	STRUCT CONC (BRIDGE)	247 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	87,509 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2122-5190007	PAVED SHLD, PCC, 7"	43 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 002 Proposal ID: 03-C003-060

Proposed Contract Period: Late Start Date of 08/21/17 with 75 WORK DAYS

Project(s):

Project No: BROS-C003(60)--8J-03

County: ALLAMAKEE

Type of Work: BRIDGE REPLACEMENT - CCS

Route: NORTH FORK HOLLOW RD Length: 0.00 miles

Location: ON NORTH FORK HOLLOW RD, OVER NORFOLK CREEK, BRIDGE #19H1

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 130'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2625000	EMBANKMENT-IN-PLACE	220 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,303 CY
2403-0100010	STRUCT CONC (BRIDGE)	353 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	72,774 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 003 Proposal ID: 16-0806-504

Proposed Contract Period: Late Start Date of 09/05/17 with 35 WORK DAYS

Project(s):

Project No: MBIN-080-6(504)255--0M-16

County: CEDAR

Type of Work: DECK JOINT REPAIR

Route: I-80 Length: 0.00 miles

Location: 0.5 MI E OF CO RD X30 (EB/WB)

Project No: MBIN-074-6(519)3--0M-82

County: SCOTT

Type of Work: DECK JOINT REPAIR

Route: I-74 Length: 0.00 miles

Location: DUCK CREEK AND BIKE PATH 3.1 MI E OF I-80 (WB)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 004 Proposal ID: 31-0618-142

Proposed Contract Period: Late Start Date of 06/18/18 with 75 WORK DAYS

Project(s):

Project No: BRFN-061-8(142)--39-31

County: DUBUQUE

Type of Work: DECK JOINT REPAIR

Route: U.S. 61 Length: 0.00 miles

Location: PEOSTA CHANNEL 0.3 MI N OF US 52 IN DUBUQUE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 1217: REPAIRS TO A 4029'-9 X 80'-2 CONTINUOUS		
WELDED GIRDER BRIDGE		
2404-7775005	REINFORC STEEL, EPOXY COATED	33,719 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 005 Proposal ID: 37-C037-070

Proposed Contract Period: Late Start Date of 08/21/17 with 55 WORK DAYS

Project(s):

Project No: FM-C037(70)--55-37

County: GREENE

Type of Work: BRIDGE REPLACEMENT - CCS

Route: E57 Length: 0.00 miles

Location: ON E57, OVER GREENBRIER CREEK, S11 T82 R31

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 90'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	207 CY
2403-0100010	STRUCT CONC (BRIDGE)	198 CY
2404-7775000	REINFORC STEEL	102 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	52,113 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	402 CY
2303-1031500	HMA ST BASE, 1/2"	24 TON
2303-1032500	HMA ST INTERMEDIATE, 1/2"	50 TON
2303-1033500	HMA ST SURF, 1/2", NO FRIC	91 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 006 Proposal ID: 41-C041-122-A

Proposed Contract Period: Late Start Date of 06/04/18 with 65 WORK DAYS

Project(s):

Project No: BROS-C041(122)--8J-41

County: HANCOCK

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 250TH STREET Length: 0.02 miles

Location: ON 250TH STREET, OVER DD# 1 & 2, FROM KENT AVENUE EAST 0.95  
MILES TO LAKE AVENUE, AT NE S23 T96 R25

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 80'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2625000	EMBANKMENT-IN-PLACE	206 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,268 CY
2403-0100010	STRUCT CONC (BRIDGE)	155 CY
2404-7775000	REINFORC STEEL	40,521 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 007 Proposal ID: 43-C043-079

Proposed Contract Period: Late Start Date of 05/29/18 with 105 WORK DAYS

Project(s):

Project No: BROS-C043(79)--5F-43

County: HARRISON

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: 155TH STREET Length: 0.00 miles

Location: ON 155TH ST, OVER BOYER RIVER, IN SE S31 T81 R41

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 243'-0 X 24'-0 PRETENSIONED PRESTRESSED		
CONCRETE BEAM BRIDGE		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	25,502 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	22,659 CY
2403-0100010	STRUCT CONC (BRIDGE)	430 CY
2404-7775000	REINFORC STEEL	92,207 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 008 Proposal ID: 44-2182-142

Proposed Contract Period: By individual sites.

Site 01: TO COMPLETE STAGE 1 SHOWN ON SHEET J.1

Late Start Date of 09/05/17 with 40 WORK DAYS

Site 02: TO COMPLETE STAGE 2 SHOWN ON SHEET J.1

Approx Start Date of 04/09/18 with 120 WORK DAYS

Site 03: TO COMPLETE STAGE 3 SHOWN ON SHEET J.1

Late Start Date of 04/08/19 with 25 WORK DAYS

Proposal Note:

\*\*\*WORK RESTRICTION\*\*\*

TRAFFIC SHALL REMAIN IN NORMAL CONFIGURATION DURING THE  
WINTER. TWO LANE TWO WAY TRAFFIC SHALL NOT BE ALLOWED OVER  
THE WINTER.

Project(s):

Project No: BRF-218-2(142)--38-44

County: HENRY

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: U.S. 218 Length: 0.00 miles

Location: SKUNK RIVER 4.7 MILES S OF S JCT US 34 (NB)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0117; A 618'-0 X 40'-0 PRETENSIONED PRESTRESSED		
CONCRETE BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	616 CY
2404-7775000	REINFORC STEEL	81,768 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	233,326 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	2,595 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	4,392 CY



## IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 009 Proposal ID: 49-0521-097

Proposed Contract Period: Late Start Date of 04/02/18 with 120 WORK DAYS

## Project(s):

Project No: BRFN-052-1(97)--39-49

County: JACKSON

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: U.S. 52 Length: 0.00 miles

Location: IN THE CITY OF SABULA OVER THE MISSISSIPPI RIVER OVERFLOW

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0117; 376'-0 X 40' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	394 CY
2404-7775000	REINFORC STEEL	246 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	20,293 LB
SECTION NO. 0002		
ALTERNATE 'AA' OPTION 1: PARTIAL DEPTH PRECAST DECK OPTIONS		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2403-0100010	STRUCT CONC (BRIDGE)	445 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	74,517 LB
SECTION NO. 0003		
ALTERNATE 'AA' OPTION 2: FULL DEPTH PRECAST DEPTH OPTION		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN		
2403-0100010	STRUCT CONC (BRIDGE)	171 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	23,436 LB
SECTION NO. 0004		
ALTERNATE 'BB' OPTION 1: CAST IN PLACE PIER CAP		
BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN		
2404-7775000	REINFORC STEEL	386,770 LB
SECTION NO. 0005		
ALTERNATE 'BB' OPTION 2: POST TENSIONED PIER CAP		
BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN		
2404-7775000	REINFORC STEEL	326,891 LB
SECTION NO. 0006		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	2,185 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	2,778 CY
2122-5190009	PAVED SHLD, PCC, 9"	541 SY
2301-1033090	STD/S-F PCC PAV'T, CL C CL 3, 9"	783 SY
SECTION NO. 0007		
ALTERNATE 'CC' OPTION 1: PCC SHOULDERS		
BID THIS SECTION IF ALTERNATE 'CC' OPTION 1 IS CHOSEN		
2122-5190006	PAVED SHLD, PCC, 6"	419 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 010 Proposal ID: 70-C070-063

Proposed Contract Period: Late Start Date of 04/02/18 with 45 WORK DAYS

Project(s):

Project No: BROS-C070(63)--8J-70

County: MUSCATINE

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: 110TH STREET Length: 0.00 miles

Location: ON 110TH ST, OVER CREEK, FROM 60TH AVE WEST 1575 FEET, AT NE  
S12 T78 RE1

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A TWIN 12' X 7' X 58' REINFORCED CONCRETE BOX CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	66 CY
2403-0100020	STRUCT CONC (RCB CULV)	235 CY
2404-7775000	REINFORC STEEL	37,553 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 011 Proposal ID: 77-0354-140

Proposed Contract Period: Late Start Date of 08/21/17 with 160 WORK DAYS  
Site 01: SEE SITE NUMBER 01 DESCRIPTION BELOW.  
Late Start Date of 10/02/17 with 15 WORK DAYS

Proposal Note:

\*\*\* SITE NUMBER 01 \*\*\*

STAGE 2A EARTHWORK CONSTRUCTION FROM STATION 328+00.00 TO  
STATION 332+00.00 WILL BE CONSTRUCTED PRIOR TO  
NOVEMBER 15, 2017, IN ORDER TO ALLOW FOR THE REQUIRED  
EARTHWORK SETTLEMENT PRIOR TO THE CONSTRUCTION OF THE I-35  
NORTHBOUND BRIDGE OVER FOURMILE CREEK  
(IM-NHS-035-4(194)94--03-77).

Project(s):

Project No: IM-NHS-035-4(140)92--03-77

County: POLK

Type of Work: GRADING

Route: I-35 Length: 0.00 miles

Location: IN ANKENY FROM N OF ORALABOR RD TO NE 36TH ST (NB)

Project No: IM-NHS-035-4(193)93--03-77

County: POLK

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: I-35 Length: 0.00 miles

Location: IN ANKENY OVER E 1ST ST (NB)

Project No: IM-NHS-035-4(194)94--03-77

County: POLK

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: I-35 Length: 0.00 miles

Location: IN ANKENY OVER FOURMILE CREEK (MEDIAN & NB)

Project No: IM-NHS-035-4(218)93--03-77

County: POLK

Type of Work: RCB CULVERT REPLACEMENT - TRIPLE BOX

Route: I-35 Length: 0.00 miles

Location: IN ANKENY APPROX 0.8 MI N OF E 1ST ST (NB)

Project No: NHS-035-4(221)93--11-77

County: POLK

Type of Work: RECONSTRUCTION - BRIDGE WIDENING

Route: I-35 Length: 0.00 miles

Location: IN ANKENY, E 1ST ST OVER FOURMILE CREEK APPROX 0.25 MI  
E OF I-35

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

IM-NHS-035-4(140)92--03-77

2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	73,283 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	71,869 CY
2303-1041500	HMA HT BASE, 1/2"	3,553 TON
2303-1042500	HMA HT INTERMEDIATE, 1/2"	1,500 TON
2303-1043502	HMA HT SURF, 1/2", FRIC L-2	1,731 TON

SECTION NO. 0003

DESIGN NO. 0518; A 234'-0 X 75'-4 PRETENSIONED PRESTRESSED  
CONCRETE BEAM BRIDGE - IM-NHS-035-4(193)93--03-77

2403-0100010	STRUCT CONC (BRIDGE)	736 CY
2404-7775000	REINFORC STEEL	48,534 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	243,552 LB

SECTION NO. 0005

DESIGN NO. 1018; DUAL194'-0 X 15'-9 PRETENSIONED PRESTRESSED  
CONCRETE BEAM BRIDGE - IM-NHS-035-4(194)94--03-77

2403-0100010	STRUCT CONC (BRIDGE)	315 CY
2404-7775000	REINFORC STEEL	36,851 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	59,358 LB

SECTION NO. 0006

DESIGN NO. 1118;A 194'-0 X 15'-9 PRETENSIONED PRESTRESSED  
CONCRETE BEAM BRIDGE - IM-NHS-035-4(194)94--03-77

2403-0100010	STRUCT CONC (BRIDGE)	578 CY
2404-7775000	REINFORC STEEL	60,141 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	118,884 LB

SECTION NO. 0007

ROADWAY ITEMS

IM-NHS-035-4(194)94--03-77

2303-1043502	HMA HT SURF, 1/2", FRIC L-2	98 TON
--------------	-----------------------------	--------

SECTION NO. 0008

DESIGN NO. 0718; ALTERNATE 'AA' OPTION 1: CAST IN PLACE RCB  
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (218)

2403-0100020	STRUCT CONC (RCB CULV)	380 CY
2404-7775000	REINFORC STEEL	55,941 LB

SECTION NO. 0010

ROADWAY ITEMS

IM-NHS-035-4(218)93--03-77

2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	167 CY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(>=50 FT)	320 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	3 EACH

SECTION NO. 0011

DESIGN NO. 1318; WIDENING A 151'-4 X 40'-0 PRETENSIONED  
PRESTRESSED CONCRETE BEAM BRIDGE - NHS-035-4(221)93--11-77

2403-0100010	STRUCT CONC (BRIDGE)	154 CY
2404-7775000	REINFORC STEEL	21,353 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	46,639 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 012 Proposal ID: 78-0293-138

Project(s):

Project No: IMN-029-3(138)53--0E-78

County: POTTAWATTAMIE

Type of Work: BRIDGE REPAIR

Route: I-29 Length: 0.00 miles

Location: IN COUNCIL BLUFFS OVER 9TH AVE 0.6 MI S OF US 6 (NB)

Project No: IMN-029-3(139)53--0E-78

County: POTTAWATTAMIE

Type of Work: BRIDGE REPAIR

Route: I-29 Length: 0.00 miles

Location: IN COUNCIL BLUFFS OVER 9TH AVE 0.6 MI S OF US 6 (SB)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
	DESIGN NO. 0618; 130'-6 X 39'-0 PRETENSIONED PRESTRESSED	
	CONCRETE BEAM BRIDGE IMN-029-3(138)53--0E-78	
2403-0100000	STRUCT CONC (MISCELLANEOUS)	4 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	1,113 LB
SECTION NO. 0002		
	ROADWAY ITEMS	
	IMN-029-3(138)53--0E-78	
2102-2625000	EMBANKMENT-IN-PLACE	132 CY
SECTION NO. 0003		
	DESIGN NO. 0718; 103'-6 X 39'-0 PRETENSIONED PRESTRESSED	
	CONCRETE BEAM BRIDGE IMN-029-3(139)53--0E-78	
2403-0100000	STRUCT CONC (MISCELLANEOUS)	4 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	1,113 LB
SECTION NO. 0004		
	ROADWAY ITEMS	
	IMN-029-3(139)53--0E-78	
2102-2625000	EMBANKMENT-IN-PLACE	103 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 013 Proposal ID: 84-0181-092

Proposed Contract Period: Late Start Date of 08/21/17 with 160 WORK DAYS

Site 01: TO COMPLETE PROJECT BRFN-018-3(99)--39-55.

Completion Date of 11/15/17

Site 02: TO COMPLETE PROJECT BRFN-018-3(100)--39-55.

Completion Date of 11/15/17

Proposal Note:

\*\*\* SITE NUMBERS 01 AND 02 \*\*\*

THESE SITES ARE TO COMPLETE CONSTRUCTION OF PROJECT  
BRFN-018-3(99)-39-55 AND BRFN-018-3(100)--39-55 IN THE 2017  
CONSTRUCTION SEASON.

\*\*\* PROJECT BRFN-018-3(100)--39-55 INFORMATION \*\*\*

PLEASE NOTE THAT PROJECT BRFN-018-3(100)--39-55 HAS A  
SPECIAL UHPC OVERLAY MATERIAL MIX AND ALSO HAS A REQUIREMENT  
FOR A MOCKUP PRIOR TO ACTUAL CONSTRUCTION. REFER TO THE  
PROJECT PLANS FOR FURTHER DETAILS OF THE UHPC OVERLAY  
CONSTRUCTION.

Project(s):

Project No: BRFN-018-2(118)--39-21

County: CLAY

Type of Work: BRIDGE DECK OVERLAY

Route: U.S. 18 Length: 0.00 miles

Location: OCHEYEDAN RIVER OVERFLOW 2.4 MI W OF CO RD M27

Project No: BRFN-018-2(119)--39-21

County: CLAY

Type of Work: BRIDGE DECK OVERLAY

Route: U.S. 18 Length: 0.00 miles

Location: LITTLE SIOUX RIVER 0.7 MI W OF E JCT US 71

Project No: BRFN-018-3(98)--39-55

County: KOSSUTH

Type of Work: BRIDGE DECK OVERLAY

Route: U.S. 18 Length: 0.00 miles

Location: LOTTS CREEK 1.2 MI E OF E JCT IA 15

Project No: BRFN-018-3(99)--39-55

County: KOSSUTH

Type of Work: BRIDGE DECK OVERLAY

Route: U.S. 18 Length: 0.00 miles

Location: DITCH 0.2 MI W OF US 169 IN ALGONA

Project No: BRFN-018-3(100)--39-55

County: KOSSUTH

Type of Work: BRIDGE DECK OVERLAY

Route: U.S. 18 Length: 0.00 miles

Location: E FORK DES MOINES RIVER 0.2 MI E OF US 169 IN ALGONA

Project No: BRFN-018-1(90)--39-84

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

County: SIOUX  
Type of Work: BRIDGE DECK OVERLAY  
Route: U.S. 18 Length: 0.00 miles  
Location: DRY RUN CREEK 1.7 MI. W OF CO RD K24

Project No: BRFN-018-1(91)--39-84  
County: SIOUX  
Type of Work: BRIDGE DECK OVERLAY  
Route: U.S. 18 Length: 0.00 miles  
Location: ROCK RIVER OVERFLOW 0.7 MI. W OF CO RD K24

Project No: BRFN-018-1(92)--39-84  
County: SIOUX  
Type of Work: BRIDGE DECK OVERLAY  
Route: U.S. 18 Length: 0.00 miles  
Location: ROCK RIVER 0.4 MI W OF CO RD K24

Project No: BRFN-018-1(93)--39-84  
County: SIOUX  
Type of Work: BRIDGE DECK OVERLAY  
Route: U.S. 18 Length: 0.00 miles  
Location: ROGG CREEK 0.8 MI E OF CO RD K30

Project No: BRFN-018-1(94)--39-84  
County: SIOUX  
Type of Work: BRIDGE DECK OVERLAY  
Route: U.S. 18 Length: 0.00 miles  
Location: FLOYD RIVER 0.2 MI W OF CO RD L26

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
	DESIGN NO. 0118; REPAIRS TO 80'-0 X 40'0 CONTINUOUS CONCRETE	
	SLAB BRIDGE	BRFN-018-2(118)--39-21
2413-0698074	DECK REPAIR, CL A	18 SY
SECTION NO. 0003		
	DESIGN NO. 0218; REPAIRS TO A 456'-0 X 54' PRETENSIONED	
	PRESTRESSED BEAM	BRIDGE BRFN-018-2(119)--39-21
2413-0698074	DECK REPAIR, CL A	137 SY
SECTION NO. 0006		
	DESIGN NO. 0218; ALTERNATE 'AA' OPTION 1: CLASS O PCC	
	BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN	(98)
2413-0698066	DECK OVERLAY (CL O PCC)	528 SY
SECTION NO. 0007		
	DESIGN NO. 0218; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC	
	BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN	(98)
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	528 SY
SECTION NO. 0010		
	DESIGN NO. 0318; ALTERNATE 'BB' OPTION 1: CLASS O PCC	
	BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN	(99)
2413-0698066	DECK OVERLAY (CL O PCC)	578 SY
SECTION NO. 0011		
	DESIGN NO. 0318; ALTERNATE 'BB' OPTION 2: CLASS HPC-O PCC	
	BIS THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN	(99)

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

SECTION NO. 0011  
 DESIGN NO. 0318; ALTERNATE 'BB' OPTION 2: CLASS HPC-O PCC  
 BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN (99)  
 2413-0698067 DECK OVERLAY (CL HPC-O PCC) 578 SY

SECTION NO. 0015  
 DESIGN NO. 0118; REPAIRS TO A 167'-0 X 40' CONTINUOUS  
 CONCRETE SLAB BRIDGE BREN-018-1(90)--39-84  
 2413-0698074 DECK REPAIR, CL A 37 SY

SECTION NO. 0018  
 DESIGN NO. 0218; ALTERNATE 'CC' OPTION 1: CLASS O PCC  
 BID THIS SECTION IF ALTERNATE 'CC' OPTION 1 IS CHOSEN (91)  
 2413-0698066 DECK OVERLAY (CL O PCC) 908 SY

SECTION NO. 0019  
 DESIGN NO. 0218; ALTERNATE 'CC' OPTION 2: CLASS HPC-O PCC  
 BID THIS SECTION IF ALTERNATE 'CC' OPTION 2 IS CHOSEN (91)  
 2413-0698067 DECK OVERLAY (CL HPC-O PCC) 908 SY

SECTION NO. 0022  
 DESIGN NO. 0318; ALTERNATE 'DD' OPTION 1: CLASS O PCC  
 BID THIS SECTION IF ALTERNATE 'DD' OPTION 1 IS CHOSEN (92)  
 2413-0698066 DECK OVERLAY (CL O PCC) 1,843 SY

SECTION NO. 0023  
 DESIGN NO. 0318; ALTERNATE 'DD'; OPTION 2 CLASS HPC-O PCC  
 BID THIS SECTION IF ALTERNATE 'DD' OPTION 2 IS CHOSEN (92)  
 2413-0698067 DECK OVERLAY (CL HPC-O PCC) 1,843 SY

SECTION NO. 0026  
 DESIGN NO. 0418; ALTERNATE 'EE' OPTION 1: CLASS O PCC  
 BID THIS SECTION IF ALTERNATE 'EE' OPTION 1 IS CHOSEN (93)  
 2413-0698066 DECK OVERLAY (CL O PCC) 685 SY

SECTION NO. 0027  
 DESIGN NO. 0418; ALTERNATE 'EE' OPTION 2: CLASS HPC-O PCC  
 BID THIS SECTION IF ALTERNATE 'EE' OPTION 2 IS CHOSEN (93)  
 2413-0698067 DECK OVERLAY (CL HPC-O PCC) 685 SY

SECTION NO. 0030  
 DESIGN NO. 0518; ALTERNATE 'FF' OPTION 1: CLASS O PCC  
 BID THIS SECTION IF ALTERNATE 'FF' OPTION 1 IS CHOSEN (94)  
 2413-0698066 DECK OVERLAY (CL O PCC) 1,019 SY

SECTION NO. 0031  
 DESIGN NO. 0518; ALTERNATE 'FF' OPTION 2: CLASS HPC-O PCC  
 BID THIS SECTION IF ALTERNATE 'FF' OPTION 2 IS CHOSEN (94)  
 2413-0698067 DECK OVERLAY (CL HPC-O PCC) 1,019 SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 014 Proposal ID: 92-C092-098

Proposed Contract Period: Late Start Date of 09/25/17 with 30 WORK DAYS

Project(s):

Project No: FM-C092(98)--55-92

County: WASHINGTON

Type of Work: RCB CULVERT REPLACEMENT - SINGLE BOX

Route: 110TH STREET Length: 0.10 miles

Location: ON 110TH ST AT INTERSECTION OF LOCUST AVE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 8' X 6' X 43'-0 AND A 4' X 4' X 70'-0 REINFORCED		
CONCRETE BOX CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,490 CY
2403-0100020	STRUCT CONC (RCB CULV)	143 CY
2404-7775000	REINFORC STEEL	17,511 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 101 Proposal ID: 21-7170-626

Proposed Contract Period: Late Start Date of 09/11/17 with 15 WORK DAYS

Project(s):

Project No: TAP-U-7170(626)--8I-21

County: CLAY

Type of Work: PCC SIDEWALK/TRAIL

Route: SPENCER TRAIL Length: 20.70 miles

Location: IN THE CITY OF SPENCER, TRAIL ALONG ABANDONED RR ROW FROM W  
10TH ST. N TO W 18TH ST. THEN W TO 4TH AVE. W.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	483 CY
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	3,261 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 102 Proposal ID: 52-3806-303

Proposed Contract Period: Late Start Date of 04/02/18 with 240 WORK DAYS

Site 01: TO COMPLETE STAGE 1 SHOWN ON THE J SHEETS IN (303)

Completion Date of 05/31/18

Site 02: TO COMPLETE STAGE 2 SHOWN ON THE J SHEETS IN (303)

Completion Date of 08/01/18

Proposal Note:

\*\*\*STAGE 2\*\*\*

STAGE 2 SHOWN ON THE J SHEETS IN IM-380-6(303)2--13-52 SHALL  
NOT BEGIN PRIOR TO JUNE 1 2018.

Project(s):

Project No: IM-380-6(303)2--13-52

County: JOHNSON

Type of Work: PCC PAVEMENT - GRADE AND NEW

Route: I-380 Length: 0.00 miles

Location: W FOREVERGREEN RD 2 MILES N OF I-80

Project No: IM-380-6(304)2--13-52

County: JOHNSON

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: I-380 Length: 0.00 miles

Location: W FOREVERGREEN RD 2 MILES N OF I-80

Project No: IMN-380-6(337)2--0E-52

County: JOHNSON

Type of Work: PCC PAVEMENT - GRADE AND NEW

Route: I-380 Length: 0.39 miles

Location: W FOREVERGREEN RD IN NORTH LIBERTY FROM E OF KANSAS AVE TO  
COVERED BRIDGE BLVD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
IM-380-6(303)2--13-52		
2102-2624980	CONTRACTOR FURNISH SELECT TREATMENT	18,348 CY
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	167,820 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	291,366 CY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	20,613 SY
2301-1033105	STD/S-F PCC PAV'T, CL C CL 3, 10.5"	5,653 SY
SECTION NO. 0004		
DESIGN NO. 2417; 282'-0 X 70' PRETENSIONED PRESTRESSED		
CONCRETE BEAM BRIDGE IM-380-6(304)2--13-52		
2403-0100010	STRUCT CONC (BRIDGE)	660 CY
2404-7775000	REINFORC STEEL	19,113 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	287,008 LB
SECTION NO. 0005		
ROADWAY ITEMS		
IMN-380-6(337)2--0E-52		

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

SECTION NO. 0005

ROADWAY ITEMS

IMN-380-6(337)2--0E-52

2102-2624980	CONTRACTOR FURNISH SELECT TREATMENT	7,474 CY
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	9,843 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	7,501 CY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	10,302 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 103 Proposal ID: 78-1642-675

Proposed Contract Period: Late Start Date of 10/02/17 with 95 WORK DAYS

Project(s):

Project No: HDP-1642(675)--71-78

County: POTTAWATTAMIE

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: EASTERN HILLS DR Length: 0.00 miles

Location: IN THE CITY OF COUNCIL BLUFFS, EASTERN HILLS DR: CEDARBROOK  
DR TO CEDAR LN AND CEDAR LN: EASTERN HILL DR W APPROX 900

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	3,239 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	29,428 CY
2301-1034080	STD/S-F PCC PAV'T, CL C CL 3I, 8"	12,502 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 151 Proposal ID: 06-C006-111

Proposed Contract Period: Late Start Date of 09/04/17 with 35 WORK DAYS

Project(s):

Project No: FM-C006(111)--55-06

County: BENTON

Type of Work: HMA PAVEMENT - FULL DEPTH RECLAMATION

Route: E36 Length: 5.00 miles

Location: E-36: HWY 21 E 5 MI TO V42

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-1031500	HMA ST BASE, 1/2"	8,214 TON
2303-1032500	HMA ST INTERMEDIATE, 1/2"	6,037 TON
2303-1033500	HMA ST SURF, 1/2", NO FRIC	6,037 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 152 Proposal ID: 17-0357-070

Proposed Contract Period: Late Start Date of 09/05/17 with 110 WORK DAYS  
Site 02: A + B RAILROAD FLAGGERS  
Cost Plus Time Site (A + B). Road User Cost per Day: \$ 700.00

Proposal Note:

\*\*\* SITE NUMBER 01 - INCENTIVE/DISINCENTIVE \*\*\*  
THIS IS AN INCENTIVE/DISINCENTIVE SITE PER SECTION 1111 OF  
THE STANDARD SPECIFICATIONS WITH THE FOLLOWING CONDITIONS:  
CLOSURE/CALENDAR DAYS ALLOWED: 30  
INCENTIVE/DISINCENTIVE/LIQUIDATED DAMAGES PER DAY: \$3,000  
THE CRITICAL CLOSURE ACTIVITY IS AS FOLLOWS:  
TO CONSTRUCT THE BRIDGE APPROACH SECTIONS ON EACH END OF THE  
NORTHBOUND AND SOUTHBOUND WINNEBAGO RIVER BRIDGES. THE 30  
CALENDAR DAY CLOSURE PERIOD WILL BEGIN ON THE DAY WHEN THE  
BRIDGE APPROACH WORK, INCLUDING THE PLACEMENT OF TEMPORARY  
BARRIERS, MAKES IT NECESSARY TO HAVE 24 HR./DAY LANE  
CLOSURES. THE CALENDAR DAY CLOSURE PERIOD WILL END WHEN THE  
BRIDGE APPROACH AND BRIDGE REPAIR WORK IS COMPLETED TO THE  
POINT THAT ALL BARRIER RAILS HAVE BEEN REMOVED AND DAYTIME  
LANE CLOSURES AND/OR FRIDAY, SATURDAY, AND BEFORE 8 PM  
SUNDAY LANE CLOSURES ARE NO LONGER NECESSARY. IT IS INTENDED  
THAT THE SHOULDER STRENGTHENING CAN BE DONE PRIOR TO THE  
BEGINNING OF THE 30 CALENDAR DAY PERIOD AS LONG AS IT DOES  
NOT REQUIRE ANY LANE CLOSURES BETWEEN 6 AM FRIDAY MORNING  
AND 8 PM SUNDAY EVENING. THE SITE CAN HAVE A START DATE OF  
EITHER SEPTEMBER 18, 2017 OR SEPTEMBER 17, 2018 AT THE  
CONTRACTORS OPTION. THE CONTRACTOR SHALL NOT START THIS SITE  
UNTIL AFTER LABOR DAY OF EITHER YEAR. IF THE CONTRACTOR  
CHOOSES TO DO SITE 01 IN SEPTEMBER OF 2018, AT SUCH TIME  
THAT ALL OTHER CONTRACT ITEMS ARE SUBSTANTIALLY COMPLETED  
WORKING DAYS WILL BE SUSPENDED UNTIL WORK BEGINS ON SITE 01.

Project(s):

Project No: IMX-035-7(70)197--02-17  
County: CERRO GORDO  
Type of Work: HMA RESURFACING  
Route: I-35 Length: 0.00 miles  
Location: FROM 0.7 MI SOUTH OF B20, TO 1.1 MI SOUTH OF IOWA 9 (NB/SB)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-1031500	HMA ST BASE, 1/2"	14,478 TON
2303-1052500	HMA VT INTERMEDIATE, 1/2"	17,529 TON
2303-1053502	HMA VT SURF, 1/2", FRIC L-2	17,607 TON
2303-1133504	HMA ST SURF, 1/2", FRIC L-4	2,172 SY
SECTION NO. 0003		
INCENTIVE/DISINCENTIVE ITEMS		

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

SECTION NO. 0003

INCENTIVE/DISINCENTIVE ITEMS

2528-5160100 CRITICAL CLOSURE ACTIVITY I/D

1 CDAY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 153 Proposal ID: 20-0692-024

Proposed Contract Period: Late Start Date of 09/18/17 with 25 WORK DAYS

Project(s):

Project No: STPN-069-2(24)--2J-20

County: CLARKE

Type of Work: HMA RESURFACING

Route: U.S. 69 Length: 1.10 miles

Location: 300 FT N OF SHAW ST IN OSCEOLA TO CO RD R35

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-1042500	HMA HT INTERMEDIATE, 1/2"	1,698 TON
2303-1043504	HMA HT SURF, 1/2", FRIC L-4	1,698 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 154 Proposal ID: 26-C026-103

Proposed Contract Period: Late Start Date of 10/09/17 with 10 WORK DAYS

Project(s):

Project No: HSIP-S-C026(103)--6C-26

County: DAVIS

Type of Work: HMA PAVED SHOULDER - NEW

Route: 215TH ST & LILAC AVE Length: 2.01 miles

Location: ON 215TH ST & LILAC AVE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 155 Proposal ID: 44-2182-149

Proposed Contract Period: Late Start Date of 09/18/17 with 20 WORK DAYS

Project(s):

Project No: NHSN-218-2(149)--2R-44

County: HENRY

Type of Work: HMA RESURFACING WITH MILLING

Route: U.S. 218 Length: 1.79 miles

Location: BIG CREEK TO JUST N OF 190TH ST (SB)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	405 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 156 Proposal ID: 57-3806-341

Proposed Contract Period: Late Start Date of 09/25/17 with 20 WORK DAYS

Project(s):

Project No: IMN-380-6(341)25--0E-57

County: LINN

Type of Work: HMA PAVEMENT WIDENING

Route: I-380 Length: 0.00 miles

Location: BOYSON RD INTERCHANGE IN HIAWATHA - NB OFF RAMP

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	1,138 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	350 CY
2303-1031500	HMA ST BASE, 1/2"	1,234 TON
2303-1033504	HMA ST SURF, 1/2", FRIC L-4	110 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 157 Proposal ID: 79-0631-709

Proposed Contract Period: Late Start Date of 09/18/17 with 20 WORK DAYS

Project(s):

Project No: MP-063-1(709)103--76-79

County: POWESHIEK

Type of Work: HMA RESURFACING

Route: U.S. 63 Length: 7.50 miles

Location: FROM JUST NORTH OF WEST JCT. U.S. 6, NORTH TO TAMA CO.  
(VARIOUS LOCATIONS)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-1042500	HMA HT INTERMEDIATE, 1/2"	2,167 TON
2303-1043503	HMA HT SURF, 1/2", FRIC L-3	2,284 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 158 Proposal ID: 82-0069-081

Proposed Contract Period: Late Start Date of 08/21/17 with 50 WORK DAYS

Project(s):

Project No: NHSN-006-9(81)--2R-82

County: SCOTT

Type of Work: HMA RESURFACING

Route: U.S. 6 Length: 0.39 miles

Location: FROM ELMORE AVE. IN DAVENPORT, EAST TO UTICA RIDGE RD  
IN BETTENDORF.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	470 CY
2303-1042500	HMA HT INTERMEDIATE, 1/2"	2,002 TON
2303-1043502	HMA HT SURF, 1/2", FRIC L-2	2,136 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	9 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	2 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 201 Proposal ID: 07-2187-236

Proposed Contract Period: Late Start Date of 09/04/17 with 30 WORK DAYS

Proposal Note:

\*\*\* SITE NUMBER 01 \*\*\*

THIS SITE IS FOR STAGE 8 WORK IDENTIFIED ON SHEET J.1 OF THE  
PROJECT PLANS. THIS SITE REQUIRES THAT STAGE 8 WORK BE  
COMPLETED WITHIN A 4 CALENDAR DAY PERIOD. THE FIRST CALENDAR  
DAY BEING THE DAY THE DETOUR FOR THE WORK IS PUT INTO  
EFFECT.

Project(s):

Project No: NHSN-218-7(236)--2R-07

County: BLACK HAWK

Type of Work: PCC PATCHING

Route: U.S. 218

Length: 0.00 miles

Location: US 63 TO GREENHILL RD IN WATERLOO (NB)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 202 Proposal ID: 17-0357-071

Proposed Contract Period: Late Start Date of 08/21/17 with 120 WORK DAYS

Project(s):

Project No: IMN-035-7(71)186--0E-17

County: CERRO GORDO

Type of Work: MICROSURFACING

Route: I-35 Length: 0.00 miles

Location: 3.0 MI SOUTH OF B43, EAST TO 1.0 MI NORTH OF IOWA 9

Project No: NHSN-065-7(41)--2R-35

County: FRANKLIN

Type of Work: MICROSURFACING

Route: U.S. 65 Length: 0.00 miles

Location: FROM IOWA 57, SOUTH TO U.S. 18

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 203 Proposal ID: 18-7020-016

Proposed Contract Period: Late Start Date of 08/27/18 with 20 WORK DAYS

Project(s):

Project No: DHS-702-0(16)--7H-18

County: CHEROKEE

Type of Work: PCC PATCHING

Route: CMHI ROADS Length: 0.00 miles

Location: CHEROKEE MENTAL HEALTH INSTITUTE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	233 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	28 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 204 Proposal ID: 26-0025-707

Proposed Contract Period: Late Start Date of 10/02/17 with 120 WORK DAYS

Project(s):

Project No: MP-002-5(707)196--76-26  
County: DAVIS  
Type of Work: HMA CRACK FILLING  
Route: IOWA 2 Length: 22.14 miles  
Location: FROM BLOOMFIELD, SOUTHEASTERLY TO CANTRIL.

Project No: MP-063-5(712)0--76-26  
County: DAVIS  
Type of Work: HMA CRACK FILLING  
Route: U.S. 63 Length: 10.33 miles  
Location: FROM MISSOURI LINE NORTH TO THE WEST JCT IOWA 2.

Project No: MP-019-5(700)101--76-56  
County: LEE  
Type of Work: HMA CRACK FILLING  
Route: U.S. 19 Length: 1.76 miles  
Location: FROM U.S. 61, EAST TO SOAP CREEK BRIDGE IN KEOKUK

Project No: MP-061-5(705)0--76-56  
County: LEE  
Type of Work: HMA CRACK FILLING  
Route: U.S. 61 Length: 9.15 miles  
Location: FROM U.S. 136, NORTH TO N JCT U.S. 218

Project No: MP-218-5(706)27--76-56  
County: LEE  
Type of Work: HMA JOINT & CRACK SEALING  
Route: U.S. 218 Length: 4.44 miles  
Location: FROM 1.5 MI NORTH OF J40, NORTH TO HENRY CO

Project No: MP-038-5(704)0--76-70  
County: MUSCATINE  
Type of Work: HMA CRACK FILLING  
Route: IOWA 38 Length: 1.90 miles  
Location: FROM IOWA 92, NORTH TO JUST SOUTH OF U.S. 61 IN MUSCATINE.

Project No: MP-218-5(711)69--76-92  
County: WASHINGTON  
Type of Work: HMA CRACK FILLING  
Route: U.S. 218 Length: 12.43 miles  
Location: FROM AINSWORTH, NORTH TO RIVERSIDE (SB)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 205 Proposal ID: 37-0303-051

Proposed Contract Period: Late Start Date of 10/02/17 with 15 WORK DAYS

Project(s):

Project No: HSIPX-030-3(51)--3L-37

County: GREENE

Type of Work: MILLED RUMBLE STRIPS

Route: U.S. 30 Length: 0.00 miles

Location: CARROLL CO TO 4-LANE SECTION AT OGDEN

Project No: HSIPX-014-4(66)--3L-50

County: JASPER

Type of Work: MILLED RUMBLE STRIPS

Route: IOWA 14 Length: 0.00 miles

Location: 1.6 MI W OF IA 224 TO 2.2 MI N OF LAUREL

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 206 Proposal ID: 51-C051-044

Proposed Contract Period: Late Start Date of 09/18/17 with 35 WORK DAYS

Project(s):

Project No: FM-C051(44)--55-51

County: JEFFERSON

Type of Work: PCC PATCHING

Route: GERMANVILLE ROAD Length: 18.25 miles

Location: GERMANVILLE ROAD. FROM 150TH STREET, NORTH TO THE COUNTY LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	602 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA (>=50 FT)	2,910 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	67 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 207 Proposal ID: 63-C063-126

Proposed Contract Period: Late Start Date of 08/28/17 with 10 WORK DAYS

Project(s):

Project No: FM-C063(126)--55-63

County: MARION

Type of Work: SEAL COAT

Route: VARIOUS LOCATIONS Length: 0.00 miles

Location: VARIOUS, FROM COUNTYWIDE TO COUNTYWIDE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 208 Proposal ID: 77-0691-715

Proposed Contract Period: Late Start Date of 09/18/17 with 20 WORK DAYS

Project(s):

Project No: MP-069-1(715)81--76-77

County: POLK

Type of Work: PCC PATCHING

Route: U.S. 69 Length: 5.00 miles

Location: FROM CUMMINS RD TO IOWA 163/UNIVERSITY AVENUE IN DES MOINES

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-1043500	HMA HT SURF, 1/2", NO FRIC	197 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	863 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	133 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	55 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 209 Proposal ID: 94-1691-709

Proposed Contract Period: Late Start Date of 09/18/17 with 20 WORK DAYS

Project(s):

Project No: MP-169-1(709)154--76-94

County: WEBSTER

Type of Work: PCC PATCHING

Route: U.S. 169 Length: 3.00 miles

Location: FROM JUST S. OF THE INTERCHANGE WITH U.S. 20, NORTH 3 MILES

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,054 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	69 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 301 Proposal ID: 12-1881-020

Proposed Contract Period: Late Start Date of 10/02/17 with 15 WORK DAYS

Project(s):

Project No: STPN-188-1(20)--2J-12

County: BUTLER

Type of Work: REVETMENT

Route: IOWA 188 Length: 0.00 miles

Location: DRY RUN CREEK 3.4 MI W OF US 218

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 302 Proposal ID: 24-1413-069

Proposed Contract Period: Late Start Date of 09/25/17 with 20 WORK DAYS

Project(s):

Project No: STPN-141-3(69)--2J-24

County: CRAWFORD

Type of Work: PIPE CULVERTS

Route: IOWA 141 Length: 0.00 miles

Location: AT A STREAM, 1.35 MI E OF M36

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	1,040 CY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	240 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	2 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 303 Proposal ID: 50-0141-502

Proposed Contract Period: Late Start Date of 09/04/17 with 35 WORK DAYS

Proposal Note:

Project(s):

Project No: MB-014-1(502)85--77-50

County: JASPER

Type of Work: REVETMENT

Route: IOWA 14 Length: 0.00 miles

Location: OVER ALLOWAY CREEK 1.6 MILES SOUTH OF IOWA 224

Project No: STPN-117-1(29)--2J-50

County: JASPER

Type of Work: REVETMENT

Route: IOWA 117 Length: 0.00 miles

Location: BYERS BRANCH 1.5 MI NW OF MINGO

Project No: STPN-224-1(17)--2J-50

County: JASPER

Type of Work: REVETMENT

Route: IOWA 224 Length: 0.00 miles

Location: 0.1 MI N OF MAIN ST / INDIGO AVE IN KELLOGG

Item No.	Item Description	Quantity/Unit
SECTION NO. 0003		
ROADWAY ITEMS		
STPN-117-1(29)--2J-50		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	182 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 304 Proposal ID: 52-3806-347

Proposed Contract Period: Completion Date of 03/30/18

Project(s):

Project No: IMN-380-6(347)1--0E-52

County: JOHNSON

Type of Work: GRADING

Route: I-380

Length: 0.00 miles

Location: N OF US 6 NORTH 0.5 MI

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 305 Proposal ID: 77-0804-075

Proposed Contract Period: Late Start Date of 10/02/17 with 15 WORK DAYS

Project(s):

Project No: IMN-080-4(75)139--0E-77

County: POLK

Type of Work: REVETMENT

Route: I-80

Length: 0.00 miles

Location: FOUR MILE CREEK 1.4 MI E OF E I-35/235 INTERCHANGE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 306 Proposal ID: 91-C091-118

Proposed Contract Period: Late Start Date of 10/09/17 with 20 WORK DAYS

Project(s):

Project No: FM-C091(118)--55-91

County: WARREN

Type of Work: LONGITUDINAL SUBDRAINS

Route: S23 Length: 4.31 miles

Location: S23, FROM STATE HWY 92 4.3 MILES TO G24

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 351 Proposal ID: 00-000S-937

Proposed Contract Period: By individual sites.

Site 01: STANDARD TIME FRAME

Late Start Date of 10/16/17 with 15 WORK DAYS

Site 02: ACCELERATED TIME FRAME

Late Start Date of 08/28/17 with 10 WORK DAYS

Project(s):

Project No: NHSN-000-S(937)--2R-00

County: STATEWIDE

Type of Work: TRAFFIC SIGNS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS STATEWIDE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 352 Proposal ID: 01-0802-244

Proposed Contract Period: Completion Date of 10/01/18

Proposal Note:

\*\*\* ADDITIONAL CONTRACT INFORMATION \*\*\*  
THE COMPLETION DATE SHOWN ABOVE INDICATES THE END OF THE  
ON-CALL CONTRACTING PERIOD.

\*\*\*WORK RESTRICTION\*\*\*  
WORK CANNOT BEGIN UNTIL APRIL 1, 2018.

Project(s):

Project No: IMN-080-2(244)73--0E-01  
County: ADAIR  
Type of Work: GUARDRAIL REPAIR  
Route: I-80 Length: 0.00 miles  
Location: FROM CASS COUNTY, EAST TO JORDAN CR PKWY IN WEST DES MOINES  
(ON-CALL)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 353 Proposal ID: 38-C038-107

Proposed Contract Period: Late Start Date of 08/21/17 with 45 WORK DAYS

Project(s):

Project No: FM-C038(107)--55-38

County: GRUNDY

Type of Work: PAVEMENT MARKINGS

Route: MULTIPLE ROUTES Length: 250.00 miles

Location: VARIOUS FM PAVED ROUTES

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 354 Proposal ID: 40-0355-106

Proposed Contract Period: Late Start Date of 08/06/18 with 60 WORK DAYS

Project(s):

Project No: IHSIPX-035-5(106)133--08-40

County: HAMILTON

Type of Work: GUARDRAIL

Route: I-35 Length: 0.00 miles

Location: IA 175 (ELLSWORTH) TO US 20

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	288 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	4,174 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 355 Proposal ID: 78-0293-201

Proposed Contract Period: Completion Date of 10/30/17

Project(s):

Project No: IMN-029-3(201)52--0E-78

County: POTTAWATTAMIE

Type of Work: PAVEMENT MARKINGS

Route: I-29 Length: 0.00 miles

Location: VARIOUS INTERSTATE ROUTES IN COUNCIL BLUFFS

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 401 Proposal ID: 06-0302-252

Proposed Contract Period: Approx Start Date of 09/25/17 with 45 WORK DAYS

Project(s):

Project No: NHSN-030-6(252)--2R-06

County: BENTON

Type of Work: SALVAGE AND REMOVAL

Route: U.S. 30 Length: 0.00 miles

Location: PARCELS 67 AND 70, 2212 73RD ST, VAN HORNE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 402 Proposal ID: 31-0209-220-A

Proposed Contract Period: Approx Start Date of 09/25/17 with 50 WORK DAYS

Project(s):

Project No: NHSN-020-9(220)--2R-31

County: DUBUQUE

Type of Work: SALVAGE AND REMOVAL

Route: U.S. 20 Length: 0.00 miles

Location: 15 S. MAIN ST. IN DUBUQUE-PARCEL NO. 106

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 403 Proposal ID: 78-0292-090

Proposed Contract Period: Approx Start Date of 09/25/17 with 15 WORK DAYS

Project(s):

Project No: IMN-029-2(90)53--0E-78

County: POTTAWATTAMIE

Type of Work: SALVAGE AND REMOVAL

Route: I-29

Length: 0.00 miles

Location: PARCEL 418, 3621 4TH AVE, COUNCIL BLUFFS

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 404 Proposal ID: 86-0306-251

Proposed Contract Period: Approx Start Date of 09/25/17 with 70 WORK DAYS

Project(s):

Project No: NHSN-030-6(251)--2R-86

County: TAMA

Type of Work: SALVAGE AND REMOVAL

Route: U.S. 30 Length: 0.00 miles

Location: PAR. 18, 3297 'O' AVENUE & PAR. 4A, 2239 HWY 30, TAMA &  
PARCEL 82, 3223 HIGHWAY 30, ELBERON

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 501 Proposal ID: 07-2187-237

Proposed Contract Period: Late Start Date of 08/28/17 with 40 WORK DAYS

Project(s):

Project No: NHSN-218-7(237)--2R-07

County: BLACK HAWK

Type of Work: LANDSCAPING

Route: U.S. 218 Length: 0.00 miles

Location: CO RD C57 INTERCHANGE TO CO RD C50 INTERCHANGE (JANESVILLE)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 502 Proposal ID: 48-0806-416

Proposed Contract Period: Late Start Date of 10/02/17 with 20 WORK DAYS

Project(s):

Project No: IMN-080-6(416)206--0E-48

County: IOWA

Type of Work: LANDSCAPING

Route: I-80 Length: 0.00 miles

Location: CO RD V38 TO CO RD V52

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 503 Proposal ID: 50-0805-347

Proposed Contract Period: Late Start Date of 10/02/17 with 60 WORK DAYS

Project(s):

Project No: IMN-080-5(347)179--0E-50

County: JASPER

Type of Work: LANDSCAPING

Route: I-80 Length: 0.00 miles

Location: CO RD T38 TO IA 146

Project No: IMN-080-5(346)148--0E-77

County: POLK

Type of Work: LANDSCAPING

Route: I-80 Length: 0.00 miles

Location: REST AREAS JUST W OF CO RD S27 (EB/WB)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 504 Proposal ID: 52-0806-412

Proposed Contract Period: Completion Date of 03/30/18

Project(s):

Project No: IMN-080-6(412)239--0E-52

County: JOHNSON

Type of Work: CLEARING AND GRUBBING

Route: I-80 Length: 0.00 miles

Location: I-80/380/US 218 INTERCHANGE NEAR IOWA CITY

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
CLEARING AND GRUBBING		
2102-2625000	EMBANKMENT-IN-PLACE	272 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	58 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 505 Proposal ID: 65-0341-106

Proposed Contract Period: Late Start Date of 04/02/18 with 30 WORK DAYS

Project(s):

Project No: NHSN-034-1(106)--2R-65

County: MILLS

Type of Work: LANDSCAPING

Route: U.S. 34 Length: 0.00 miles

Location: W OF I-29 THROUGH THE I-29 INTERCHANGE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 506 Proposal ID: 86-0306-229

Proposed Contract Period: Completion Date of 03/31/18

Project(s):

Project No: NHSN-030-6(229)--2R-86

County: TAMA

Type of Work: CLEARING AND GRUBBING

Route: U.S. 30 Length: 0.00 miles

Location: TAMA BYPASS TO BENTON CO

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 18, 2017 10:00 A.M.

Proposed Bid Order: 981 Proposal ID: 54-0215-502

Proposed Contract Period: Late Start Date of 10/16/17 with 15 WORK DAYS

Project(s):

Project No: MB-021-5(502)7--77-54

County: KEOKUK

Type of Work: DEBRIS REMOVAL

Route: IOWA 21 Length: 0.00 miles

Location: SOUTH SKUNK RIVER APPROX 1 MI SOUTH OF G48.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

