

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 001 Proposal ID: 07-C007-122

Proposed Contract Period: Late Start Date of 08/15/11 with 40 WORK DAYS

Project(s):

Project No: FM-C007(122)--55-07

County: BLACK HAWK

Type of Work: RCB CULVERT NEW - TWIN BOX

Route: C66 Length: 0.00 miles

Location: AT DUNKERTON EAST LIMIT

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A TWIN 7'-0 X 7'-0 X 54'-0 PRECAST CONCRETE BOX CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	215 CY
2301-1032100	STD/S-F PCC PAV'T, CL C CL 2, 10"	258 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 002 Proposal ID: 08-6240-008

Proposed Contract Period: Late Start Date of 07/18/11 with 70 WORK DAYS

Project(s):

Project No: ER-624-0(8)--28-08

County: BOONE

Type of Work: BRIDGE AND APPROACHES - CCS

Route: ORIOLE RD Length: 0.00 miles

Location: OVER PEESE CREEK  
LEDGES STATE PARK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 211;A 120'-0 X 30'-0 CONTINUOUS CONCRETE SLAB		
BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	300 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	73,666 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	3,545 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	1,575 SY
2303-0021500	HMA (300K ESAL) BASE, 1/2"	111 TON
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	56 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 003 Proposal ID: 13-C013-077

Proposed Contract Period: Late Start Date of 09/06/11 with 15 WORK DAYS

Project(s):

Project No: FM-C013(77)--55-13

County: CALHOUN

Type of Work: BRIDGE DECK OVERLAY

Route: D15 Length: 0.00 miles

Location: OVER DRAINAGE DITCH NO. 1, 0.8 MILES EAST OF THE  
NW CORNER OF SECTION 19-89-33.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR REPAIRS TO A 55'-0 X 28' PPCB RIDGE		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	176 SY
2413-0698074	DECK REPAIR, CL A	75 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 004 Proposal ID: 20-C020-065

Proposed Contract Period: Late Start Date of 08/01/11 with 65 WORK DAYS

Project(s):

Project No: BRS-C020(65)--60-20

County: CLARKE

Type of Work: BRIDGE REPLACEMENT - CCS

Route: H45 Length: 0.10 miles

Location: OVER BEE CREEK 8 MI SW  
OF OSCEOLA

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,153 CY
2301-1032080	STD/S-F PCC PAV'T, CL C CL 2, 8"	134 SY
2403-0100010	STRUCT CONC (BRIDGE)	227 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	59,673 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 005 Proposal ID: 23-C023-087

Proposed Contract Period: Late Start Date of 07/18/11 with 65 WORK DAYS

Project(s):

Project No: BRS-C023(87)--60-23

County: CLINTON

Type of Work: BRIDGE REPLACEMENT - CCS

Route: Y-44 Length: 0.10 miles

Location: OVER CALAMUS CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 100' X 30' CONTINUOUS CONCRETE SLAB BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	227 CY
2404-7775000	REINFORC STEEL	3,116 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	56,159 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	233 CY
2301-1032080	STD/S-F PCC PAV'T, CL C CL 2, 8"	232 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 006 Proposal ID: 28-C028-072

Proposed Contract Period: Late Start Date of 06/27/11 with 75 WORK DAYS

Project(s):

Project No: BROS-C028(72)--8J-28

County: DELAWARE

Type of Work: BRIDGE REPLACEMENT - CCS

Route: T-89 Length: 0.25 miles

Location: OVER PLUM CREEK,  
RANCH ROAD TO 195TH STREET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 120' X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	705 CY
2403-0100010	STRUCT CONC (BRIDGE)	293 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	72,520 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 007 Proposal ID: 33-2297-601

Proposed Contract Period: Late Start Date of 06/20/11 with 80 WORK DAYS

Project(s):

Project No: BRM-2297(601)--8N-33

County: FAYETTE

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: MILL STREET Length: 0.00 miles

Location: OVER OTTER CREEK IN ELGIN

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 120'-0 X 30'-0 PPCB BRIDGE WITH 5'-0 SIDEWALK		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	200 CY
2403-0100010	STRUCT CONC (BRIDGE)	231 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	52,879 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 008 Proposal ID: 47-1753-054

Proposed Contract Period: Late Start Date of 07/25/11 with 65 WORK DAYS

Project(s):

Project No: BRF-175-3(54)--38-47

County: IDA

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: IOWA 175 Length: 0.00 miles

Location: OVER TRIBUTARY TO ODEBOLT CREEK 0.6 MILE  
E. OF ARTHUR

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0111; TWIN 12' X 13' X 100' REINFORCED CONCRETE BOX CULVERT		
2403-0100020	STRUCT CONC (RCB CULV)	524 CY
2404-7775000	REINFORC STEEL	68,346 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,723 CY
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	88 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	37 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	4 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 009 Proposal ID: 48-C048-059

Proposed Contract Period: Late Start Date of 06/27/11 with 90 WORK DAYS

Project(s):

Project No: BRS-C048(59)--60-48

County: IOWA

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: U AVENUE Length: 0.00 miles

Location: OVER OLD MANS CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 176'-4 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	8,491 CY
2301-1032080	STD/S-F PCC PAV'T, CL C CL 2, 8"	1,335 SY
2403-0100010	STRUCT CONC (BRIDGE)	277 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	66,812 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 010 Proposal ID: 62-C062-073

Proposed Contract Period: Late Start Date of 08/15/11 with 55 WORK DAYS

Project(s):

Project No: BROS-C062(73)--8J-62

County: MAHASKA

Type of Work: RCB CULVERT NEW - TRIPLE BOX

Route: 200TH STREET Length: 0.20 miles

Location: 500 FEET WEST OF SNYDER AVE.

Item No.	Item Description	Quantity/Unit
-----		
	SECTION NO. 0001	
	ITEMS FOR A TRIPLE 12'-0 X 12'-0 X 50'-0 REINFORCED CONCRETE	
	BOX CULVERT	
2403-0100020	STRUCT CONC (RCB CULV)	450 CY
2404-7775000	REINFORC STEEL	60,128 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 011 Proposal ID: 77-C077-159-A

Proposed Contract Period: Late Start Date of 06/20/11 with 100 WORK DAYS

Project(s):

Project No: HRRR-C077(159)--7W-77

County: POLK

Type of Work: RCB CULVERT REPLACEMENT - TRIPLE BOX

Route: WHITE OAK DRIVE Length: 0.26 miles

Location: JUST SOUTH OF NE 150 AVENUE IN SECTION 17-81-23.

Project No: BROS-C077(167)--8J-77

County: POLK

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: WHITE OAK DRIVE Length: 0.08 miles

Location: OVER WHITE OAK CREEK, IN SECTION 16-81-23.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A TRIPLE 12' X 10' X 172' RCB CULVERT		
HHHR-C077(159)--7W-77		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	10,292 CY
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	105 TON
2303-0043500	HMA (3M ESAL) SURF, 1/2", NO FRIC	568 TON
2403-0100020	STRUCT CONC (RCB CULV)	814 CY
2404-7775000	REINFORC STEEL	132,011 LB
SECTION NO. 0002		
ITEMS FOR A TWIN 12' X 12' X 130' RCB CULVERT		
BROS-C077(167)--8J-77		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	6,468 CY
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	383 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	120 TON
2403-0100020	STRUCT CONC (RCB CULV)	604 CY
2404-7775000	REINFORC STEEL	84,650 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 012 Proposal ID: 77-0351-500

Proposed Contract Period: Late Start Date of 06/20/11 with 85 WORK DAYS

Project(s):

Project No: MB-028-1(500)16--77-77  
 County: POLK  
 Type of Work: DECK JOINT REPAIR  
 Route: IOWA 28 Length: 0.00 miles  
 Location: OVER RACCOON RIVER 2.1 MILES S. OF I-235

Project No: MBIN-035-1(500)69--0M-77  
 County: POLK  
 Type of Work: DECK JOINT REPAIR  
 Route: I-35 Length: 0.00 miles  
 Location: OVER RACCOON RIVER 0.6 MILE N. OF IA. 5  
 (NBL)

Project No: MB-065-1(502)82--77-77  
 County: POLK  
 Type of Work: DECK JOINT REPAIR  
 Route: U.S. 65 Length: 0.00 miles  
 Location: NE 56TH ST., 2.1 MILES S. OF I-80

Project No: MB-065-1(503)81--77-77  
 County: POLK  
 Type of Work: DECK JOINT REPAIR  
 Route: U.S. 65 Length: 0.00 miles  
 Location: VARIOUS LOCATIONS 2.1 MILES S. OF I-80

Project No: MBIN-235-1(505)8--0M-77  
 County: POLK  
 Type of Work: DECK JOINT REPAIR  
 Route: I-235 Length: 0.00 miles  
 Location: IN THE CITY OF DES MOINES AT VARIOUS LOCATIONS

Item No.	Item Description	Quantity/Unit
-----		
	SECTION NO. 0004	
	DESIGN NO. 1011;REPAIRS TO A DUAL 656'-2 X 75'-11 13/16	
	CONTINUOUS WELDED GIRDER BRIDGE - MBIN-035-1(500)69--0M-77	
2403-0100000	STRUCT CONC (MISCELLANEOUS)	2 CY
	SECTION NO. 0006	
	DESIGN NO. 1111;REPAIRS TO 646'-0 X 40'-0 CONTINUOUS WELDED	
	GIRDER BRIDGE - MB-065-1(502)82--77-77	
2403-0100000	STRUCT CONC (MISCELLANEOUS)	0 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 013 Proposal ID: 77-0694-094

Proposed Contract Period: Late Start Date of 07/18/11 with 130 WORK DAYS

Project(s):

Project No: FSSN-069-4(94)--3T-77

County: POLK

Type of Work: BRIDGE REPAIR

Route: U.S. 69 Length: 0.00 miles

Location: IN THE CITY OF DES MOINES OVER R.R. TRACKS &  
SCOTT AVE. 0.7 MILE S. OF I-235

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 910; REPAIRS TO A 1401'-0 X 56' COMBINATION GIRDER BRIDGE WITH A 4' - 0 SIDEWALK		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	108 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	20,267 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 014 Proposal ID: 78-C078-160

Proposed Contract Period: Late Start Date of 07/11/11 with 80 WORK DAYS

Project(s):

Project No: BROS-C078(160)--8J-78

County: POTTAWATTAMIE

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: G42 Length: 0.06 miles

Location: OVER SILVER CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 168'-0 X 24'-6 PPCB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,097 CY
2403-0100010	STRUCT CONC (BRIDGE)	389 CY
2404-7775000	REINFORC STEEL	74,068 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 015 Proposal ID: 78-C078-161

Proposed Contract Period: Late Start Date of 08/29/11 with 45 WORK DAYS

Project(s):

Project No: BROS-C078(161)--8J-78

County: POTTAWATTAMIE

Type of Work: RCB CULVERT REPLACEMENT - SINGLE BOX

Route: 500TH STREET Length: 0.10 miles

Location: OVER A STREAM, 0.25 MILE SOUTH OF NW CORNER OF SECTION  
33-76-38.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 12' X 10' X 64'-0 SINGLE RCB CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,916 CY
2403-0100020	STRUCT CONC (RCB CULV)	204 CY
2404-7775000	REINFORC STEEL	31,005 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 016 Proposal ID: 80-C080-051

Proposed Contract Period: Late Start Date of 08/22/11 with 50 WORK DAYS

Project(s):

Project No: BROS-C080(51)--8J-80

County: RINGGOLD

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: 300TH STREET Length: 0.00 miles

Location: 1.25 MILES EAST OF P-46

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
ITEMS FOR A TWIN 12'-0 X 10'-0 X 40'-0 REINFORCED CONCRETE		
BOX CULVERT		
2403-0100020	STRUCT CONC (RCB CULV)	235 CY
2404-7775000	REINFORC STEEL	31,836 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 017 Proposal ID: 93-C093-064

Proposed Contract Period: Late Start Date of 09/06/11 with 35 WORK DAYS

Project(s):

Project No: BROS-C093(64)--5F-93

County: WAYNE

Type of Work: RCB CULVERT NEW - TWIN BOX

Route: 140 TH STREET Length: 0.00 miles

Location: ON 140TH ST. 7 MI S OF CORYDON OVER  
MEDICINE CREEK

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
ITEMS FOR A TWIN 12' X 10' REINFORCED CONCRETE CONCRETE BOX CULVERT		
2403-0100020	STRUCT CONC (RCB CULV)	325 CY
2404-7775000	REINFORC STEEL	47,494 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 018 Proposal ID: 96-C096-088

Proposed Contract Period: Late Start Date of 06/20/11 with 105 WORK DAYS

Project(s):

Project No: BROS-C096(88)--8J-96  
 County: WINNESHIEK  
 Type of Work: BRIDGE REPLACEMENT - PPCB  
 Route: RAVINE ROAD Length: 0.00 miles  
 Location: OVER THE UPPER IOWA RIVER

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	14,407 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	1,322 CY
2303-0131500	HMA (1M ESAL) BASE, 1/2"	362 SY
2303-0132500	HMA (1M ESAL) INTERMEDIATE, 1/2"	362 SY
2303-0133500	HMA (1M ESAL) SURF, 1/2", NO FRIC	362 SY
SECTION NO. 0002		
ITEMS FOR A 250'-0 X 30'-0 PPCB BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	839 CY
2404-7775000	REINFORC STEEL	53,982 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	130,513 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 081 Proposal ID: 90-5825-639

Proposed Contract Period: Late Start Date of 08/29/11 with 40 WORK DAYS

Project(s):

Project No: STP-E-5825(639)--8V-90

County: WAPELLO

Type of Work: ALTERNATE PAVED SIDEWALK/TRAIL TYPES

Route: 77TH ST. Length: 1.25 miles

Location: FROM EXISTING GRAY EAGLE TRAIL HEAD, FOLLOWING THE LEVEE  
EASTERLY TO CITY LIMIT LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,090 CY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	189 SY
SECTION NO. 0002		
ALTERNATE 'AA' OPTION 1: PCC TRAIL		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	5,776 SY
SECTION NO. 0003		
ALTERNATE 'AA' OPTION 2: HMA TRAIL		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN		
2511-0301500	RECREATIONAL TRAIL, HMA, 5"	5,776 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 101 Proposal ID: 09-0637-106

Proposed Contract Period: Approx Start Date of 04/02/12 with 100 WORK DAYS  
Site 01: TO COMPLETE STAGE 2 OF THE (106) PROJECT PLANS.  
No Start Date Specified with 30 WORK DAYS

Project(s):

Project No: NHSX-063-7(52)--3H-09  
County: BREMER  
Type of Work: RCB CULVERT NEW - TRIPLE BOX  
Route: U.S. 63 Length: 0.00 kilometers  
Location: OVER QUARTER SEC. RUN CREEK N. OF  
IA. 3 (RAMP "D")STAGE 2

Project No: NHSX-063-7(101)--3H-09  
County: BREMER  
Type of Work: TRAFFIC SIGNS  
Route: U.S. 63 Length: 0.00 kilometers  
Location: IA. 3 INTERCHANGE

Project No: NHSX-063-7(102)--3H-09  
County: BREMER  
Type of Work: LIGHTING  
Route: U.S. 63 Length: 0.00 kilometers  
Location: IA. 3 INTERCHANGE

Project No: NHSX-063-7(105)--3H-09  
County: BREMER  
Type of Work: RCB CULVERT EXTENSION - SINGLE BOX  
Route: U.S. 63 Length: 0.00 kilometers  
Location: OVER UNNAMED STREAM 1.6 KM N. OF IA. 3 (NBL)

Project No: NHSX-063-7(106)--3H-09  
County: BREMER  
Type of Work: PCC PAVEMENT - GRADE AND NEW  
Route: U.S. 63 Length: 9.40 kilometers  
Location: FROM IA. 3 N. TO CO. RD. C-38 (SBL)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0310; A TRIPLE 4.6 M-5.5 M-4.6 M X 3.6 M X 94.7 M		
REINFORCED CONCRETE BOX CULVERT - NHSX-063-7(52)--3H-09		
2403--100020	STRUCT CONC (RCB CULV)	1,580 M3
2404--100100	REINF STEEL	179,966 KG
SECTION NO. 0005		
DESIGN NO. 0311; A 2.4 M X 1.8 M REINFORCED CONCRETE		
BOX CULVERT EXTENSION - NHSX-063-7(105)--3H-09		
2403--100020	STRUCT CONC (RCB CULV)	61 M3
2404--100100	REINF STEEL	7,171 KG
SECTION NO. 0007		
ROADWAY ITEMS - NHSX-063-7(106)--3H-09		

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

SECTION NO. 0007

ROADWAY ITEMS - NHSX-063-7(106)--3H-09

2102--100100	CL 10 EXCAVATION RDWY+BORROW	349,363 M3
2102--130100	CL 13 EXCAVATION RDWY+BORROW	10,564 M3
2108--100000	OVERHAUL (STATION METER)	1,311,074 ST-M
2122--200260	PAVED SHLD PCC 260 MM	234 M2
2301--103260	STD/S-F PCC PAV'T QM-C CL 3 260 MM	206,543 M2
2301--133260	STD/S-F PCC PAV'T CL C CL 3 260 MM	4,467 M2
2529--101100	FULL-DEPTH FINISH PATCH BY COUNT	5 EACH
2529--101200	FULL-DEPTH FINISH PATCH BY AREA	433 M2

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 102 Proposal ID: 11-7422-612

Proposed Contract Period: Late Start Date of 07/11/11 with 65 WORK DAYS

Project(s):

Project No: STP-U-7422(612)--70-11

County: BUENA VISTA

Type of Work: PCC PAVEMENT - GRADE AND NEW

Route: VESTAL STREET Length: 0.73 miles

Location: FROM WEST 10TH ST. NORTH TO C49

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	15,336 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	10,940 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 103 Proposal ID: 13-0203-089

Proposed Contract Period: Approx Start Date of 09/12/11 with 160 WORK DAYS

Proposal Note:

OPTIONALLY COMBINED AND INDIVIDUAL PROPOSALS LISTING  
=====

THE WORK ON THE FOLLOWING PROJECTS ARE OFFERED IN THIS  
LETTING ON AN OPTIONALLY COMBINED PROPOSAL AND ON INDIVIDUAL  
PROPOSALS AS SHOWN BELOW:

B.O.	PROPOSAL ID	COUNTY	PROJECT NO.
====	=====	=====	=====
???	13-0203-089	CALHOUN	NHSX-020-3(089)--3H-13
???	81-0202-090	SAC/CALHOUN	NHSX-020-2(090)--3H-81
???	81-0202-092	SAC/CALHOUN	NHSX-020-2(092)--3H-81

. AND

???	81-0202-090-M	SAC/CALHOUN	NHSX-020-3(089)--3H-13
.			NHSX-020-2(090)--3H-81
.			NHSX-020-2(092)--3H-81

SEE NOTE 700.11 IN THE PROPOSAL SPECIAL PROVISIONS TEXT.

Project(s):

Project No: NHSX-020-3(89)--3H-13  
County: CALHOUN  
Type of Work: PCC PAVEMENT - NEW  
Route: U.S. 20 Length: 11.25 kilometers  
Location: FROM CO. RD. N-33 E. TO IA. 4

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
ROADWAY ITEMS		
2102--100100	CL 10 EXCAVATION RDWY+BORROW	210 M3
2301--103260	STD/S-F PCC PAV'T QM-C CL 3 260 MM	185,093 M2

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 104 Proposal ID: 15-0182-601

Proposed Contract Period: Late Start Date of 09/06/11 with 35 WORK DAYS

Project(s):

Project No: SRTS-U-0182(601)--8U-15

County: CASS

Type of Work: PCC SIDEWALK/TRAIL

Route: MAIN STREET Length: 0.00 miles

Location: (IOWA 83) SIDEWALK ALONG MAIN STREET AND CHESNUT STREET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
SIDEWALK ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	239 CY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 105 Proposal ID: 17-4822-628

Proposed Contract Period: Late Start Date of 06/20/11 with 80 WORK DAYS

Project(s):

Project No: STP-U-4822(628)--70-17

County: CERRO GORDO

Type of Work: PCC PAVEMENT WIDENING

Route: 19TH STREET SE Length: 0.93 miles

Location: FROM S. PENNSYLVANIA AVE. TO  
S. KENTUCKY AVE. IN MASON CITY

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	5,000 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	2,055 SY
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	1,000 TON
2403-0100020	STRUCT CONC (RCB CULV)	186 CY
2404-7775000	REINFORC STEEL	32,010 LB
2511-0301600	RECREATIONAL TRAIL, HMA, 6"	3,400 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	467 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	15 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 106 Proposal ID: 17-7967-600-A

Proposed Contract Period: Late Start Date of 06/20/11 with 190 WORK DAYS

Proposal Note:

\*\*\* CONTRACT AWARD LIMIT \*\*\*  
PER SECTION 09009.04 OF THE DEVELOPMENTAL SPECIFICATIONS FOR  
ADDED OPTIONS BIDDING, THE CONTRACT AWARD LIMIT FOR THIS  
PROPOSAL IS \$3,618,497.00

Project(s):

Project No: STP-U-7967(600)--27-17  
County: CERRO GORDO  
Type of Work: PCC PAVEMENT - GRADE & REPLACE  
Route: MAIN & LAKE ST. Length: 0.00 miles  
Location: IN THE CITY OF VENTURA, HWY 18 TO SCL OF VENTURA

Project No: STP-E-7967(601)--8V-17  
County: CERRO GORDO  
Type of Work: PCC PAVEMENT - GRADE & REPLACE  
Route: MAIN & LAKE ST. Length: 0.50 miles  
Location: IN THE CITY OF VENTURA, FISHING JETTY ON MAIN STREET TO HWY  
18 INCLUDING LAKE ST.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0002		
ROADWAY ITEMS - BASE BID - STP-U-7967(600)--27-17		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	11,410 CY
2301-1033060	STD/S-F PCC PAV'T, CL C CL 3, 6"	14,086 SY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	13,445 SY
2303-0121500	HMA (300K ESAL) BASE, 1/2"	72 SY
2303-0122500	HMA (300K ESAL) I-S, 1/2", NO FRIC	144 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	90 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	1 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 107 Proposal ID: 18-1272-620

Proposed Contract Period: Late Start Date of 08/08/11 with 35 WORK DAYS

Project(s):

Project No: STP-U-1272(620)--70-18

County: CHEROKEE

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: N. 11TH STREET Length: 0.20 miles

Location: IN THE CITY OF CHEROKEE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	191 CY
2301-1033060	STD/S-F PCC PAV'T, CL C CL 3, 6"	4,451 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 108 Proposal ID: NOTUSED; 11/05

Project(s):

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 109 Proposal ID: 29-0977-633

Proposed Contract Period: Late Start Date of 07/05/11 with 75 WORK DAYS

Project(s):

Project No: STP-ES-0977(633)--8I-29

County: DES MOINES

Type of Work: PCC SIDEWALK/TRAIL

Route: TRAIL Length: 0.00 miles

Location: PHASE II-A, IV-A AND IV-B.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR TRAIL		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,195 CY
2403-0100000	STRUCT CONC (MISCELLANEOUS)	185 CY
2404-7775000	REINFORC STEEL	4,900 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 10A Proposal ID: 81-0202-090-M

Proposed Contract Period: Approx Start Date of 09/12/11 with 160 WORK DAYS  
Site 01: TO CONSTRUCT AND OPEN TO TRAFFIC CO. RD. N28.  
Late Start Date of 10/03/11 with 20 WORK DAYS

Proposal Note:

OPTIONALLY COMBINED AND INDIVIDUAL PROPOSALS LISTING  
=====

THE WORK ON THE FOLLOWING PROJECTS ARE OFFERED IN THIS  
LETTING ON AN OPTIONALLY COMBINED PROPOSAL AND ON INDIVIDUAL  
PROPOSALS AS SHOWN BELOW:

B.O.	PROPOSAL ID	COUNTY	PROJECT NO.
====	=====	=====	=====
???	13-0203-089	CALHOUN	NHSX-020-3(089)--3H-13
???	81-0202-090	SAC/CALHOUN	NHSX-020-2(090)--3H-81
???	81-0202-092	SAC/CALHOUN	NHSX-020-2(092)--3H-81

. AND

???	81-0202-090-M	SAC/CALHOUN	NHSX-020-3(089)--3H-13
.			NHSX-020-2(090)--3H-81
.			NHSX-020-2(092)--3H-81

SEE NOTE 700.11 IN THE PROPOSAL SPECIAL PROVISIONS TEXT.

Project(s):

Project No: NHSX-020-3(89)--3H-13  
County: CALHOUN  
Type of Work: PCC PAVEMENT - NEW  
Route: U.S. 20 Length: 11.25 kilometers  
Location: FROM CO. RD. N-33 E. TO IA. 4

Project No: NHSX-020-2(90)--3H-81  
County: SAC  
Type of Work: PCC PAVEMENT - GRADE AND NEW  
Route: U.S. 20 Length: 12.30 kilometers  
Location: FROM UNION AVE./CO. RD. N-14 E. TO CO. RD. N-33 IN  
CALHOUN CO.

Project No: NHSX-020-2(92)--3H-81  
County: SAC  
Type of Work: LIGHTING  
Route: U.S. 20 Length: 0.00 kilometers  
Location: UNION AVE./CO. RD. N-14 & IA. 4 INTERCHANGES

Item No.	Item Description	Quantity/Unit
-----		
	SECTION NO. 0001	
	ROADWAY ITEMS - NHSX-020-3(89)--3H-13	

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

SECTION NO. 0001

ROADWAY ITEMS - NHSX-020-3(89)--3H-13

2102--100100	CL 10 EXCAVATION RDWY+BORROW	210 M3
2301--103260	STD/S-F PCC PAV'T QM-C CL 3 260 MM	185,093 M2

SECTION NO. 0007

ROADWAY ITEMS - NHSX-020-2(90)--3H-81

2102--100100	CL 10 EXCAVATION RDWY+BORROW	13,861 M3
2108--100000	OVERHAUL (STATION METER)	81,211 ST-M
2301--103260	STD/S-F PCC PAV'T QM-C CL 3 260 MM	210,722 M2
2529--101100	FULL-DEPTH FINISH PATCH BY COUNT	4 EACH
2529--101200	FULL-DEPTH FINISH PATCH BY AREA	129 M2

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 110 Proposal ID: 34-0186-092

Proposed Contract Period: Late Start Date of 09/06/11 with 30 WORK DAYS  
Site 01: TO COMPLETE STAGE 2 AS SHOWN ON PLAN SHEET C.3.  
No Start Date Specified with 15 WORK DAYS

Project(s):

Project No: TSF-018-6(92)--92-34  
County: FLOYD  
Type of Work: PCC PAVEMENT - GRADE AND NEW  
Route: U.S. 18 Length: 0.39 miles  
Location: US 218/CO. RD. T-44/QUARRY RD. INTERSECTION  
AT FLOYD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,053 CY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	3,685 SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 111 Proposal ID: 58-C058-028

Proposed Contract Period: Late Start Date of 06/27/11 with 85 WORK DAYS

Project(s):

Project No: EDP-C058(28)--7Y-58

County: LOUISA

Type of Work: PCC PAVEMENT - GRADE AND NEW

Route: X61 Length: 3.51 miles

Location: FROM LOIUSA 99 TO 83RD ST.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	56,970 CY
2108-5025000	OVERHAUL	2,711,752 ST-Y
2122-5190008	PAVED SHLD, PCC, 8"	358 SY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	42,134 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 112 Proposal ID: 62-C062-062

Proposed Contract Period: Late Start Date of 08/15/11 with 50 WORK DAYS

Project(s):

Project No: FM-C062(62)--55-62

County: MAHASKA

Type of Work: PCC PAVEMENT - NEW

Route: V13 Length: 1.90 miles

Location: ROSE HILL SCL S 1.901 MI

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	8,570 CY
2301-1034080	STD/S-F PCC PAV'T, CL C CL 3I, 8"	24,341 SY
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	20 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 113 Proposal ID: 81-0202-090

Proposed Contract Period: Approx Start Date of 09/12/11 with 160 WORK DAYS  
Site 01: TO CONSTRUCT AND OPEN TO TRAFFIC CO. RD. N28.  
Late Start Date of 10/03/11 with 20 WORK DAYS

Proposal Note:

OPTIONALLY COMBINED AND INDIVIDUAL PROPOSALS LISTING  
=====

THE WORK ON THE FOLLOWING PROJECTS ARE OFFERED IN THIS  
LETTING ON AN OPTIONALLY COMBINED PROPOSAL AND ON INDIVIDUAL  
PROPOSALS AS SHOWN BELOW:

B.O.	PROPOSAL ID	COUNTY	PROJECT NO.
====	=====	=====	=====
???	13-0203-089	CALHOUN	NHSX-020-3(089)--3H-13
???	81-0202-090	SAC/CALHOUN	NHSX-020-2(090)--3H-81
???	81-0202-092	SAC/CALHOUN	NHSX-020-2(092)--3H-81

. AND

???	81-0202-090-M	SAC/CALHOUN	NHSX-020-3(089)--3H-13
.			NHSX-020-2(090)--3H-81
.			NHSX-020-2(092)--3H-81

SEE NOTE 700.11 IN THE PROPOSAL SPECIAL PROVISIONS TEXT.

Project(s):

Project No: NHSX-020-2(90)--3H-81  
County: SAC  
Type of Work: PCC PAVEMENT - GRADE AND NEW  
Route: U.S. 20 Length: 12.30 kilometers  
Location: FROM UNION AVE./CO. RD. N-14 E. TO CO. RD. N-33 IN  
CALHOUN CO.

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
ROADWAY ITEMS		
2102--100100	CL 10 EXCAVATION RDWY+BORROW	13,861 M3
2108--100000	OVERHAUL (STATION METER)	81,211 ST-M
2301--103260	STD/S-F PCC PAV'T QM-C CL 3 260 MM	210,722 M2
2529--101100	FULL-DEPTH FINISH PATCH BY COUNT	4 EACH
2529--101200	FULL-DEPTH FINISH PATCH BY AREA	129 M2

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 114 Proposal ID: 84-7055-623

Proposed Contract Period: Late Start Date of 08/22/11 with 25 WORK DAYS

Project(s):

Project No: SRTS-U-7055(623)--8U-84

County: SIOUX

Type of Work: PCC SIDEWALK/TRAIL

Route: S. MAIN AVE Length: 0.65 miles

Location: IN THE CITY OF SIOUX CENTER US 75 S, 2ND AVE SE  
AND 6TH ST SE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	100 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 151 Proposal ID: 02-0343-035

Proposed Contract Period: By individual sites.

Project(s):

Project No: NHSX-034-3(35)--3H-02

County: ADAMS

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING

Route: U.S. 34 Length: 20.04 miles

Location: FROM JCT. IA 148 IN CORNING EAST TO WCL OF CRESTON

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	60 CY
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	20,231 TON
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	31,157 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 152 Proposal ID: 12-0147-024

Proposed Contract Period: Late Start Date of 09/19/11 with 130 WORK DAYS

Project(s):

Project No: STP-014-7(24)--2C-12

County: BUTLER

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING

Route: IOWA 14 Length: 11.49 miles

Location: FROM IA. 3 N. TO FLOYD CO. LINE

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
ROADWAY ITEMS		
	DIV 1 RURAL, PARTICIPATING 100% IDOT	
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	5,440 CY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	3,097 TON
2303-0031750	HMA (1M ESAL) BASE, 3/4"	11,980 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	31,600 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	16,965 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	302 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	21 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 153 Proposal ID: 22-C022-062

Proposed Contract Period: Late Start Date of 07/11/11 with 60 WORK DAYS

Project(s):

Project No: STP-S-C022(62)--5E-22

County: CLAYTON

Type of Work: HMA RESURFACING

Route: C24 Length: 3.87 miles

Location: FAYETTE/CLAYTON CO. LINE TO BELL RD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2301-1033060	STD/S-F PCC PAV'T, CL C CL 3, 6"	526 SY
2303-0031500	HMA (1M ESAL) BASE, 1/2"	5,662 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	3,437 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 154 Proposal ID: 23-C023-086

Proposed Contract Period: Late Start Date of 08/08/11 with 40 WORK DAYS

Project(s):

Project No: FM-C023(86)--55-23

County: CLINTON

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: Y34 Length: 7.70 miles

Location: FROM WHEATLAND NORTH ON Y32 THEN EAST ON  
E63 TO INT. WITH Y34

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0021500	HMA (300K ESAL) BASE, 1/2"	10,906 TON
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	8,524 TON



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 155 Proposal ID: 28-C028-073

Proposed Contract Period: Late Start Date of 08/01/11 with 45 WORK DAYS

Project(s):

Project No: FM-C028(73)--55-28

County: DELAWARE

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: D-13 Length: 6.76 miles

Location: 180TH AVENUE TO IA 38

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0021500	HMA (300K ESAL) BASE, 1/2"	8,525 TON
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	8,525 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 156 Proposal ID: 39-1415-015

Proposed Contract Period: By individual sites.

Project(s):

Project No: STP-141-5(15)--2C-39

County: GUTHRIE

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: IOWA 141 Length: 13.75 miles

Location: FROM IA. 4 E. TO PERRY

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	102 CY
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	20,519 TON
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	20,436 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 157 Proposal ID: 42-C042-056

Proposed Contract Period: Late Start Date of 09/12/11 with 25 WORK DAYS

Project(s):

Project No: STP-S-C042(56)--5E-42

County: HARDIN

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: S56 Length: 3.90 miles

Location: FROM COUNTY ROAD D35 IN STEAMBOAT ROCK  
NORTH TO 110TH STREET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0032750	HMA (1M ESAL) INTERMEDIATE, 3/4"	6,424 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	4,930 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 158 Proposal ID: 49-0521-096

Proposed Contract Period: Late Start Date of 10/10/11 with 10 WORK DAYS

Project(s):

Project No: STPN-052-1(96)--2J-49

County: JACKSON

Type of Work: HMA PAVED SHOULDER - REPAIR

Route: U.S. 52 Length: 0.00 miles

Location: 2.7 MILES S. OF BELLEVUE(EAST SIDE)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	172 CY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	20 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	1 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 159 Proposal ID: 53-0641-022

Proposed Contract Period: Late Start Date of 06/27/11 with 90 WORK DAYS

Project(s):

Project No: STP-038-3(46)--2C-53  
 County: JONES  
 Type of Work: HMA RESURFACING WITH MILLING  
 Route: IOWA 38 Length: 4.61 miles  
 Location: FROM OLIN N. TO IA. 64

Project No: STP-064-1(22)--2C-53  
 County: JONES  
 Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING  
 Route: IOWA 64 Length: 4.58 miles  
 Location: FROM E. JCT. IA. 38 E. TO IA. 136

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
STP-38-3(46)--2C-53		
2102-2625000	EMBANKMENT-IN-PLACE	3,820 CY
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	5,844 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	6,325 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	195 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	11 EACH
SECTION NO. 0003		
ROADWAY ITEMS		
STP-64-1(22)--2C-53		
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	6,921 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	6,435 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 160 Proposal ID: 57-1513-119

Proposed Contract Period: Late Start Date of 07/25/11 with 60 WORK DAYS

Project(s):

Project No: NHSX-151-3(119)--3H-57  
 County: LINN  
 Type of Work: HMA RESURFACING WITH MILLING  
 Route: U.S. 151 Length: 3.48 miles  
 Location: FROM E. JCT. US 30 N. TO  
 MT. VERNON RD.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	845 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	360 CY
2303-0053502	HMA (10M ESAL) SURF, 1/2", FRIC L-2	13,162 TON
SECTION NO. 0002		
DESIGN NO. 0211; REPAIRS TO A 235'-8 X 40' CONTINUOUS WELD PLATE GIRDER BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	5 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	835 LB
SECTION NO. 0003		
DESIGN NO. 0311; REPAIRS TO A 236'-0 X 30' CONTINUOUS WELD PLATE GIRDER BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	3 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	483 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 161 Proposal ID: 63-C063-100

Proposed Contract Period: Late Start Date of 09/12/11 with 20 WORK DAYS

Project(s):

Project No: FM-TSF-C063(100)--5B-63

County: MARION

Type of Work: HMA PAVEMENT WIDENING

Route: G-71 Length: 0.20 miles

Location: APPROX 4 MI EAST OF HWY 5 EAST 0.26 MI

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	5,426 CY
2303-0031750	HMA (1M ESAL) BASE, 3/4"	1,404 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	484 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	478 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 162 Proposal ID: 64-4797-614

Proposed Contract Period: Late Start Date of 09/19/11 with 20 WORK DAYS

Project(s):

Project No: STP-U-4797(614)--70-64

County: MARSHALL

Type of Work: HMA RESURFACING WITH MILLING

Route: E41 Length: 1.97 miles

Location: FROM THE WCL NORTHEAST 1.9 MILES  
TO BRENTWOOD ROAD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	2,749 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	3,061 TON



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 163 Proposal ID: 67-1832-044

Proposed Contract Period: Late Start Date of 09/19/11 with 20 WORK DAYS

Project(s):

Project No: STPN-183-2(44)--2J-67

County: MONONA

Type of Work: HMA RESURFACING WITH MILLING

Route: IOWA 183 Length: 0.53 miles

Location: IN THE CITY OF UTE FROM JUST S. OF RAILWAY ST. NORTH TO  
IA 141

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	9 CY
2122-5190008	PAVED SHLD, PCC, 8"	44 SY
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	601 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	601 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 164 Proposal ID: 75-0601-061

Proposed Contract Period: Late Start Date of 09/12/11 with 140 WORK DAYS

Project(s):

Project No: NHSX-060-1(61)--3H-75

County: PLYMOUTH

Type of Work: HMA RESURFACING WITH MILLING

Route: IOWA 60 Length: 15.87 kilometers

Location: FROM N. OF SENEY N. TO N. OF HOSPERS  
(RETAINED SECTIONS)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102--200100	EMBANKMENT-IN-PLACE	322 M3
2303--001000	HMA WEDGE/LEVEL/STRENGTH	17 MG
2303--052120	HMA (10M ESAL) INTERMEDIATE, 12.5 MM	14,052 MG
2303--053123	HMA (10M ESAL) SURF, 12.5 MM, FRIC L-3	17,024 MG

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 165 Proposal ID: 77-0064-149

Proposed Contract Period: Late Start Date of 06/20/11 with 100 WORK DAYS  
Site 01: SEE SITE NUMBER 01 DESCRIPTION BELOW.  
Late Start Date of 06/20/11 with 10 WORK DAYS

Proposal Note:

\*\*\* SITE NUMBER 01 \*\*\*

COMPLETE ALL PROPOSED CLASS 10 EXCAVATION FROM PROPOSED BACK  
OF CURB SOUTH TO THE LIMITS OF THE PROPOSED EXCAVATION AS  
SHOWN ON THE CROSS SECTIONS AND ALL CLEARING AND GRUBBING ON  
THE RIGHT SIDE OF U.S. 6 FROM STA. 757+00 TO 761+50.

Project(s):

Project No: STP-A-006-4(149)--86-77

County: POLK

Type of Work: PCC PAVEMENT WIDENING / HMA RESURFACING

Route: U.S. 6 Length: 0.50 miles

Location: WESTOVER RD. TO 63RD ST.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	5,675 CY
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	130 SY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	405 SY
2303-0052500	HMA (10M ESAL) INTERMEDIATE, 1/2"	425 TON
2303-0053500	HMA (10M ESAL) SURF, 1/2", NO FRIC	425 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	247 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	7 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 166 Proposal ID: 85-C085-110

Proposed Contract Period: Late Start Date of 10/03/11 with 10 WORK DAYS

Project(s):

Project No: FM-C085(110)--55-85

County: STORY

Type of Work: HMA RESURFACING

Route: S14

Length: 1.02 miles

Location: POLK CO. LINE TO HWY 210

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	1,450 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 167 Proposal ID: 90-0632-140

Proposed Contract Period: Late Start Date of 07/25/11 with 60 WORK DAYS

Project(s):

Project No: NHSX-063-2(140)--3H-90

County: WAPELLO

Type of Work: HMA RESURFACING WITH MILLING

Route: U.S. 63 Length: 5.37 miles

Location: FROM CHILLICOTHE N. TO EDDYVILLE(NBL)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	472 CY
2303-0052500	HMA (10M ESAL) INTERMEDIATE, 1/2"	7,891 TON
2303-0053503	HMA (10M ESAL) SURF, 1/2", FRIC L-3	7,891 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 168 Proposal ID: 92-2183-083

Proposed Contract Period: Late Start Date of 08/22/11 with 45 WORK DAYS

Project(s):

Project No: NHSX-218-3(83)--3H-92

County: WASHINGTON

Type of Work: HMA RESURFACING

Route: U.S. 218 Length: 8.96 miles

Location: FROM 240TH ST. N. TO 160TH ST.(SBL)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0052500	HMA (10M ESAL) INTERMEDIATE, 1/2"	16,294 TON
2303-0053502	HMA (10M ESAL) SURF, 1/2", FRIC L-2	13,036 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	424 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	22 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 169 Proposal ID: 97-3761-007

Proposed Contract Period: Late Start Date of 08/22/11 with 40 WORK DAYS

Project(s):

Project No: STPN-376-1(7)--2J-97

County: WOODBURY

Type of Work: HMA RESURFACING WITH MILLING

Route: IOWA 376 Length: 2.11 miles

Location: IN THE CITY OF SIOUX CITY FROM JUST N. OF  
SINGING HILLS BLVD. N. TO GLENN AVE.(NBL/SBL)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	45 CY
2303-0031500	HMA (1M ESAL) BASE, 1/2"	3,855 TON
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	4,839 TON
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	4,996 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	348 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	24 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 170 Proposal ID: 99-R382011

Proposed Contract Period: Late Start Date of 07/11/11 with 60 WORK DAYS

Project(s):

Project No: LFM-R382011--7X-99

County: WRIGHT

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: R-38 Length: 6.00 miles

Location: C70 STARTING AT WRIGHT/HAMILTON LINE  
NORTH TO COUNTY ROAD C54

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
DIVISION 1		
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	8,298 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	8,298 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	452 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	14 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 201 Proposal ID: 13-C013-080

Proposed Contract Period: Late Start Date of 06/20/11 with 90 WORK DAYS

Project(s):

Project No: FM-C013(80)--55-13

County: CALHOUN

Type of Work: PCC PATCHING

Route: D26

Length: 12.00 miles

Location: FROM N57 EAST 12 MILES TO WEBSTER COUNTY LINE.  
. LINE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	13,526 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	314 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 202 Proposal ID: 13-1751-702

Proposed Contract Period: Late Start Date of 09/30/11 with 15 WORK DAYS

Project(s):

Project No: MP-175-1(702)105--76-13

County: CALHOUN

Type of Work: HMA CRACK FILLING

Route: IOWA 175 Length: 13.15 miles

Location: FROM LOHRVILLE TO GOWRIE.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 204 Proposal ID: 29-0615-704-A

Proposed Contract Period: Late Start Date of 08/22/11 with 40 WORK DAYS

Project(s):

Project No: MP-061-5(704)40--76-29

County: DES MOINES

Type of Work: PCC PATCHING

Route: U.S. 61 Length: 3.10 miles

Location: IN THE CITY OF BURLINGTON, FROM NEAR MASON ROAD, NORTH TO  
NCL

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	3,239 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	257 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 205 Proposal ID: 35-0352-712

Proposed Contract Period: Late Start Date of 08/08/11 with 10 WORK DAYS

Project(s):

Project No: MPIN-035-2(712)159--0N-35

County: FRANKLIN

Type of Work: HMA PAVED SHOULDER - FOG SEAL

Route: I-35 Length: 9.12 miles

Location: FROM C47 NORTH 6.82 MILES IN FRANKLIN COUNTY & FROM 1 MILE  
NORTH OF IOWA 122, NORTH 2.3 MI. IN CERRO GORDO COUNTY.

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
 (for information only)

Proposed Letting Date: May 17, 2011      10:00 A.M.

Proposed Bid Order: 206      Proposal ID: 65-C065-080

Proposed Contract Period: Late Start Date of 07/25/11 with 25 WORK DAYS

Project(s):

Project No: FM-C065(80)--55-65

County: MILLS

Type of Work: SEAL COAT

Route: MULTIPLE ROUTES      Length: 25.80 miles

Location: VARIOUS LOCATIONS

Item No.	Item Description	Quantity/Unit

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 207 Proposal ID: 77-0354-135

Proposed Contract Period: Late Start Date of 06/20/11 with 80 WORK DAYS

Project(s):

Project No: IMN-080-5(264)150--0E-50  
 County: JASPER  
 Type of Work: HMA RESURFACING WITH MILLING  
 Route: I-80 Length: 54.91 miles  
 Location: FROM JASPER CO. LINE E. TO IOWA CO. LINE

Project No: IMN-035-4(135)87--0E-77  
 County: POLK  
 Type of Work: HMA PATCHING  
 Route: I-35 Length: 72.10 miles  
 Location: FROM I-80 N. TO WRIGHT CO. LINE  
 (POLK, STORY, AND HAMILTON CO.)

Project No: IMN-080-4(43)122--0E-77  
 County: POLK  
 Type of Work: PCC PATCHING  
 Route: I-80 Length: 29.09 miles  
 Location: FROM 3 MILES W. OF THE W. I-35/80/235 INTERCHANGE  
 E. TO JASPER CO. LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS - IMN-080-5(264)150--0E-50		
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	1,046 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	1,087 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	213 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	20 EACH
SECTION NO. 0003		
ROADWAY ITEMS - IMN-35-4(135)87--0E-77		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	261 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	46 EACH
SECTION NO. 0004		
ROADWAY ITEMS - IMN-080-4(43)122--0E-77		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,232 CY
2303-0063502	HMA (30M ESAL) SURF, 1/2", FRIC L-2	89 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	789 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	59 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 301 Proposal ID: 03-0261-024

Proposed Contract Period: Late Start Date of 09/06/11 with 35 WORK DAYS

Project(s):

Project No: STPN-026-1(24)--2J-03

County: ALLAMAKEE

Type of Work: REVETMENT

Route: IOWA 26 Length: 0.00 miles

Location: AT UPPER IOWA RIVER 1.9 MILES S. OF NEW ALBIN

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 302 Proposal ID: 09-2188-126

Proposed Contract Period: Late Start Date of 08/15/11 with 20 WORK DAYS

Project(s):

Project No: NHSN-218-8(126)--2R-09

County: BREMER

Type of Work: GRADING

Route: U.S. 218 Length: 0.00 miles

Location: IA. 188 INTERCHANGE W. OF PLAINFIELD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	1,180 CY
SECTION NO. 0002		
DESIGN NO. 0111; A 8' X 4' X 319'-10 REINFORCED		
CONCRETE BOX CULVERT		
2403-0100020	STRUCT CONC (RCB CULV)	5 CY
2404-7775000	REINFORC STEEL	952 LB
SECTION NO. 0003		
DESIGN NO. 0211; A 12'-0 X 6'-0 X 119'-10 REINFORCED		
CONCRETE BOX CULVERT		
2403-0100020	STRUCT CONC (RCB CULV)	18 CY
2404-7775000	REINFORC STEEL	3,073 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 303 Proposal ID: NOTUSED; 11/05

Project(s):

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 304 Proposal ID: 27-0025-044

Proposed Contract Period: Late Start Date of 09/19/11 with 30 WORK DAYS

Project(s):

Project No: ER-002-5(41)--28-27

County: DECATUR

Type of Work: REVETMENT

Route: IOWA 2 Length: 0.00 miles

Location: 5.3 MILES WEST OF I-35

Project No: ER-002-5(44)--28-27

County: DECATUR

Type of Work: REVETMENT

Route: IOWA 2 Length: 0.00 miles

Location: 4.6 MILES WEST OF I-35

Project No: ER-002-6(37)--28-93

County: WAYNE

Type of Work: STRUCTURES (MISCELLANEOUS)

Route: IOWA 2 Length: 0.00 miles

Location: AT THE SOUTH CHARITON RIVER, 4 MILES WEST OF CORYDON.

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 305 Proposal ID: 33-0037-040

Proposed Contract Period: Late Start Date of 06/20/11 with 10 WORK DAYS

Project(s):

Project No: ER-003-7(40)--28-33

County: FAYETTE

Type of Work: EMERGENCY REPAIR - EROSION

Route: IOWA 3 Length: 0.00 miles

Location: OVER SMALL BRIDGE 3.1 MILES W. OF IOWA 187

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 306 Proposal ID: 53-1366-500

Proposed Contract Period: Late Start Date of 09/26/11 with 20 WORK DAYS

Project(s):

Project No: MB-136-6(500)65--77-53

County: JONES

Type of Work: REVETMENT

Route: IOWA 136 Length: 0.00 miles

Location: OVER MAQUOKETA RIVER 2.5 MILES N. OF E17

Item No.	Item Description	Quantity/Unit
	SECTION NO. 0002	
	DESIGN NO. 111; REPAIRS TO A 454' X 32'	
	CONTINUOUS WELDED GIRDER BRIDGE	
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	200 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 307 Proposal ID: NOTUSED; 11/05

Project(s):

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 308 Proposal ID: 60-0091-042

Proposed Contract Period: Late Start Date of 10/24/11 with 5 WORK DAYS

Project(s):

Project No: ER-009-1(42)--28-60

County: LYON

Type of Work: SLIDE REPAIR

Route: IOWA 9 Length: 0.00 miles

Location: 1.5 MILES E. OF LESTER

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	390 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 309 Proposal ID: 71-0102-028

Proposed Contract Period: Late Start Date of 10/17/11 with 10 WORK DAYS

Project(s):

Project No: ER-010-2(28)--28-71

County: OBRIEN

Type of Work: SLIDE REPAIR

Route: IOWA 10 Length: 0.00 miles

Location: APPROX. 2 MILES W. OF CLAY CLAY CO. LINE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 310 Proposal ID: 75-0122-028

Proposed Contract Period: Late Start Date of 10/17/11 with 5 WORK DAYS

Project(s):

Project No: ER-012-2(28)--28-75

County: PLYMOUTH

Type of Work: SLIDE REPAIR

Route: IOWA 12 Length: 0.00 miles

Location: IN THE CITY OF AKRON APPROX. 0.25 MILE SOUTH OF C-16

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 311 Proposal ID: 85-0655-031

Proposed Contract Period: Late Start Date of 10/10/11 with 10 WORK DAYS

Project(s):

Project No: ER-065-5(31)--28-85

County: STORY

Type of Work: SLIDE REPAIR

Route: U.S. 65 Length: 0.00 miles

Location: AT NE CORNER OF ABANDONED R.R./BIKE TRAIL BRIDGE  
IN THE CITY OF COLLINS.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,044 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 351 Proposal ID: 00-000S-443

Proposed Contract Period: By individual sites.

Site 01: TO COMPLETE DIVISION 1 SIGNS

Completion Date of 10/31/11

Site 02: TO COMPLETE DIVISION 2 SIGNS

Late Start Date of 06/20/11 with 25 WORK DAYS

Project(s):

Project No: NHSN-000-S(443)--2R-00

County: STATEWIDE

Type of Work: TRAFFIC SIGNS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS STATEWIDE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 352 Proposal ID: 31-0618-128

Proposed Contract Period: Late Start Date of 07/25/11 with 60 WORK DAYS

Project(s):

Project No: STP-A-061-8(128)--22-31

County: DUBUQUE

Type of Work: TRAFFIC SIGNALS

Route: U.S. 61 Length: 0.00 miles

Location: FROM MAQUOKETA DR. TO TWIN VALLEY DR.  
IN DUBUQUE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,957 CY
2301-1033090	STD/S-F PCC PAV'T, CL C CL 3, 9"	1,587 SY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	1,070 SY
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	630 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	116 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 353 Proposal ID: 81-0202-091

Proposed Contract Period: Approx Start Date of 04/02/12 with 120 WORK DAYS

Project(s):

Project No: NHSX-020-2(91)--3H-81

County: SAC

Type of Work: TRAFFIC SIGNS

Route: U.S. 20

Length: 0.00 miles

Location: FROM UNION AVE./CO. RD. N-14 E. TO IA. 4

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 354 Proposal ID: 81-0202-092

Proposed Contract Period: Approx Start Date of 09/10/12 with 25 WORK DAYS

Proposal Note:

OPTIONALLY COMBINED AND INDIVIDUAL PROPOSALS LISTING  
=====

THE WORK ON THE FOLLOWING PROJECTS ARE OFFERED IN THIS  
LETTING ON AN OPTIONALLY COMBINED PROPOSAL AND ON INDIVIDUAL  
PROPOSALS AS SHOWN BELOW:

B.O.	PROPOSAL ID	COUNTY	PROJECT NO.
====	=====	=====	=====
???	13-0203-089	CALHOUN	NHSX-020-3(089)--3H-13
???	81-0202-090	SAC/CALHOUN	NHSX-020-2(090)--3H-81
???	81-0202-092	SAC/CALHOUN	NHSX-020-2(092)--3H-81

. AND

???	81-0202-090-M	SAC/CALHOUN	NHSX-020-3(089)--3H-13
.			NHSX-020-2(090)--3H-81
.			NHSX-020-2(092)--3H-81

SEE NOTE 700.11 IN THE PROPOSAL SPECIAL PROVISIONS TEXT.

Project(s):

Project No: NHSX-020-2(92)--3H-81  
County: SAC  
Type of Work: LIGHTING  
Route: U.S. 20 Length: 0.00 kilometers  
Location: UNION AVE./CO. RD. N-14 & IA. 4 INTERCHANGES

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 451 Proposal ID: 57-3806-278

Proposed Contract Period: Late Start Date of 10/03/11 with 15 WORK DAYS

Project(s):

Project No: IHSIPX-380-6(278)20--08-57

County: LINN

Type of Work: MISCELLANEOUS

Route: I-380 Length: 0.00 miles

Location: IN THE CITY OF CEDAR RAPIDS AT S. APPROACH TO  
CEDAR RIVER BRIDGE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 452 Proposal ID: 82-FE06-001

Proposed Contract Period: Completion Date of 06/01/12

Proposal Note:

\*\*\* CONTRACT AWARD LIMIT \*\*\*  
PER SECTION 09009.04 OF THE DEVELOPMENTAL SPECIFICATIONS FOR  
ADDED OPTIONS BIDDING, THE CONTRACT AWARD LIMIT FOR THIS  
PROPOSAL IS \$7,500,000.00.

Project(s):

Project No: RPD-FE06(001)--49-82  
County: SCOTT  
Type of Work: MISCELLANEOUS  
Route: DM & E Length: 3.00 miles  
Location: FROM EASTERN IOWA INDUSTRIAL CENTER TO I  
&M RAIL LINK LINE

Item No.	Item Description	Quantity/Unit
	SECTION NO. 0001	
	RAIL EXTENSION ITEMS - BASE ITEMS	
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	40,950 CY
	SECTION NO. 0003	
	ADDED OPTIONS 2	
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,440 CY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 501 Proposal ID: 91-0352-358

Proposed Contract Period: Late Start Date of 06/27/11 with 85 WORK DAYS

Project(s):

Project No: IMN-035-2(358)54--0E-91

County: WARREN

Type of Work: WETLAND MITIGATION

Route: I-35 Length: 0.00 miles

Location: NORTH RIVER MITIGATION SITE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 651 Proposal ID: 00-0005-715

Proposed Contract Period: Approx Start Date of 07/11/11 with 25 WORK DAYS

Project(s):

Project No: MP-000-5(715)0--76-00

County: STATEWIDE

Type of Work: HOT MIX ASPHALT MIX

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS IN WAPELLO, WARREN, DECATUR & LUCAS CO.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 652 Proposal ID: 00-0005-716

Proposed Contract Period: Approx Start Date of 07/11/11 with 25 WORK DAYS

Project(s):

Project No: MP-000-5(716)0--76-00

County: STATEWIDE

Type of Work: HOT MIX ASPHALT MIX

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS IN WASHINGTON, HENRY, DES MOINES & LEE CO.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 981 Proposal ID: 10-0206-708

Proposed Contract Period: Late Start Date of 10/10/11 with 10 WORK DAYS

Project(s):

Project No: MP-020-6(708)246--76-10

County: BUCHANAN

Type of Work: FENCING

Route: U.S. 20

Length: 8.00 miles

Location: FROM JESUP E. TO INDEPENDENCE.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 982 Proposal ID: 20-0355-703

Proposed Contract Period: Late Start Date of 10/03/11 with 20 WORK DAYS

Project(s):

Project No: MPIN-035-5(703)32--0N-20

County: CLARKE

Type of Work: PCC SIDEWALK/TRAIL

Route: I-35 Length: 0.00 miles

Location: REST AREAS 1 MILE S. OF U.S. 34

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	20 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 983 Proposal ID: 35-0352-713

Proposed Contract Period: Late Start Date of 10/17/11 with 10 WORK DAYS

Project(s):

Project No: MPIN-035-2(713)170--0N-35

County: FRANKLIN

Type of Work: CLEARING AND GRUBBING

Route: I-35 Length: 0.00 miles

Location: AT VARIOUS LOCATIONS BETWEEN C25 & THE  
MINNESOTA STATE LINE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 984 Proposal ID: 48-0806-710

Proposed Contract Period: Late Start Date of 09/19/11 with 20 WORK DAYS

Project(s):

Project No: MPIN-080-6(710)226--0N-48

County: IOWA

Type of Work: DELINEATOR & MILEPOST SIGNS

Route: I-80 Length: 13.57 miles

Location: FROM 1 MILE EAST OF U.S. 151 TO EAST OF I-380.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 985 Proposal ID: 52-0016-709

Proposed Contract Period: Late Start Date of 10/17/11 with 5 WORK DAYS

Project(s):

Project No: MP-001-6(709)70--76-52

County: JOHNSON

Type of Work: CLEARING AND GRUBBING

Route: IOWA 1 Length: 12.77 miles

Location: FROM WASHINGTON CO. LINE TO U.S. 218.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 986 Proposal ID: 57-0306-714

Proposed Contract Period: Late Start Date of 09/26/11 with 20 WORK DAYS

Project(s):

Project No: MP-030-6(714)245--76-57

County: LINN

Type of Work: DELINEATOR & MILEPOST SIGNS

Route: U.S. 30 Length: 14.77 miles

Location: FROM MORGAN CREEK E. TO JUST W. OF KNAPP RD.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 987 Proposal ID: 57-3806-709

Proposed Contract Period: Late Start Date of 10/10/11 with 10 WORK DAYS

Project(s):

Project No: MPIN-380-6(709)25--0N-57

County: LINN

Type of Work: FENCING

Route: I-380

Length: 36.95 miles

Location: FROM BOYSON ROAD NW TO GILBERTVILLE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 988 Proposal ID: 67-0293-712

Proposed Contract Period: Late Start Date of 10/03/11 with 10 WORK DAYS

Project(s):

Project No: MPIN-029-3(712)109--0N-67

County: MONONA

Type of Work: PCC PATCHING

Route: I-29 Length: 0.00 miles

Location: REST AREAS S. OF ONAWA(NBL/SBL)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	400 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	50 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 989 Proposal ID: 72-0603-703

Proposed Contract Period: Late Start Date of 10/10/11 with 10 WORK DAYS

Project(s):

Project No: MP-060-3(703)49--76-72

County: OSCEOLA

Type of Work: FENCING

Route: IOWA 60

Length: 0.50 miles

Location: IN THE CITY OF SIBLEY AT THE 2ND AVE. INTERCHANGE.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 990 Proposal ID: 75-0603-704

Proposed Contract Period: Late Start Date of 10/10/11 with 10 WORK DAYS

Project(s):

Project No: MP-060-3(704)5--76-75

County: PLYMOUTH

Type of Work: FENCING

Route: IOWA 60 Length: 2.50 miles

Location: FROM 120TH ST. TO C12. (VARIOUS LOCATIONS.)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 17, 2011 10:00 A.M.

Proposed Bid Order: 991 Proposal ID: 97-0293-706

Proposed Contract Period: Late Start Date of 10/10/11 with 10 WORK DAYS

Project(s):

Project No: MPIN-029-3(706)141--0N-97

County: WOODBURY

Type of Work: REST AREA RAMP & PARKING IMPROVEMENT

Route: I-29 Length: 0.00 miles

Location: NB SERGEANT BLUFF REST AREA

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

