

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 001 Proposal ID: 01-C001-076

Proposed Contract Period: Late Start Date of 04/16/12 with 50 WORK DAYS

Project(s):

Project No: BROS-C001(76)--8J-01

County: ADAIR

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 330TH ST. Length: 0.10 miles

Location: 0.4 MI. WEST OF N-53  
OVER THE W. FORK NODAWAY RIVER

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR 150' X 24.5' CONTINUOUS CONCRETE SLAB		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	3,266 CY
2403-0100010	STRUCT CONC (BRIDGE)	322 CY
2404-7775000	REINFORC STEEL	74,795 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 002 Proposal ID: 07-C007-084

Proposed Contract Period: Late Start Date of 07/25/11 with 60 WORK DAYS

Project(s):

Project No: BROS-C007(84)--8J-07

County: BLACK HAWK

Type of Work: BRIDGE REPLACEMENT - CCS

Route: INDIAN CREEK ROAD Length: 0.01 miles

Location: BETWEEN CROXTON RD. TO SPRING CREEK RD.  
OVER SPRING CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR 110' X 30' CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	564 CY
2403-0100010	STRUCT CONC (BRIDGE)	258 CY
2404-7775000	REINFORC STEEL	64,391 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 003 Proposal ID: 08-C008-038

Proposed Contract Period: Late Start Date of 07/25/11 with 65 WORK DAYS

Project(s):

Project No: BROS-C008(38)--5F-08

County: BOONE

Type of Work: BRIDGE AND APPROACHES - CCS

Route: 335TH STREET Length: 0.14 miles

Location: OVER LITTLE BEAVER CREEK  
SECTION 33, T82N, R27W

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 100'-0 X 30'-6 CCS BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,347 CY
2403-0100010	STRUCT CONC (BRIDGE)	234 CY
2404-7775000	REINFORC STEEL	58,513 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 004 Proposal ID: 21-C021-116

Proposed Contract Period: Late Start Date of 09/24/11 with 120 WORK DAYS

Project(s):

Project No: HDP-C021(116)--6B-21

County: CLAY

Type of Work: BRIDGE NEW - PPCB

Route: M44 Length: 4.00 miles

Location: OVER THE OCHEYEDAN RIVER

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
ITEMS FOR A 243'-0 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE		
BEAM BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	51,961 CY
2403-0100010	STRUCT CONC (BRIDGE)	613 CY
2404-7775000	REINFORC STEEL	27,224 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	111,465 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 005 Proposal ID: 24-0595-053

Proposed Contract Period: Late Start Date of 10/03/11 with 15 WORK DAYS

Project(s):

Project No: BRFN-059-5(53)--39-24

County: CRAWFORD

Type of Work: PERMANENT SCOUR COUNTERMEASURES

Route: U.S. 59 Length: 0.00 miles

Location: OVER COON CREEK 2.1 MILES S. OF S. JCT. U.S. 30  
BRIDGE MAINT. # 2499.6S059

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 007 Proposal ID: 41-C041-105

Proposed Contract Period: Late Start Date of 10/03/11 with 15 WORK DAYS

Project(s):

Project No: BROS-C041(105)--8J-41

County: HANCOCK

Type of Work: RCB CULVERT REPLACEMENT - SINGLE BOX

Route: 290TH ST. Length: 0.00 miles

Location: BETWEEN LADD AVENUE AND MAPLE AVENUE

Item No.	Item Description	Quantity/Unit
-----		
	SECTION NO. 0001	
	ITEMS FOR SINGLE 14' X 12' X 60' PRECAST CONCRETE BOX	
	CULVERT	
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	723 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 008 Proposal ID: 47-0596-039

Proposed Contract Period: Late Start Date of 09/19/11 with 25 WORK DAYS

Project(s):

Project No: BRFN-059-6(39)--39-47

County: IDA

Type of Work: PERMANENT SCOUR COUNTERMEASURES

Route: U.S. 59 Length: 0.00 miles

Location: OVER ODEBOLT CREEK 0.1 MILE S. OF IOWA. 175

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 009 Proposal ID: 52-3715-651

Proposed Contract Period: Late Start Date of 04/16/12 with 60 WORK DAYS

Project(s):

Project No: STP-U-3715(651)--70-52

County: JOHNSON

Type of Work: BRIDGE WIDENING

Route: DUBUQUE STREET Length: 0.10 miles

Location: IN THE CITY OF IOWA CITY, OVER THE IOWA RIVER

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,650 CY
2301-1033090	STD/S-F PCC PAV'T, CL C CL 3, 9"	124 SY
2403-0100010	STRUCT CONC (BRIDGE)	133 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	34,264 LB
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	931 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 010 Proposal ID: 54-0925-500

Proposed Contract Period: Late Start Date of 10/03/11 with 20 WORK DAYS

Project(s):

Project No: MB-092-5(500)206--77-54

County: KEOKUK

Type of Work: BRIDGE REPAIR

Route: IOWA 92 Length: 0.00 miles

Location: OVER BRIDGE CREEK 0.1 MILE W. OF EAST JCT. IOWA 149

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 011 Proposal ID: 62-0925-500

Proposed Contract Period: Late Start Date of 10/17/11 with 10 WORK DAYS

Project(s):

Project No: MB-092-5(500)178--77-62

County: MAHASKA

Type of Work: BRIDGE REPAIR

Route: IOWA 92 Length: 0.00 miles

Location: OVER MUCHAKINOCK CREEK 1.3 MILES W. OF IOWA 163

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 012 Proposal ID: 65-C065-081

Proposed Contract Period: Late Start Date of 09/06/11 with 40 WORK DAYS

Project(s):

Project No: BHS-C065(81)--63-65

County: MILLS

Type of Work: BRIDGE REHABILITATION

Route: GASTON AVENUE Length: 0.10 miles

Location: OVER STREAM

0.45 MI. EAST OF 250TH ST.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 42'-6 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE REHABILITATION		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	321 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	293 SY
2403-0100010	STRUCT CONC (BRIDGE)	43 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	13,502 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 013 Proposal ID: 65-C065-082

Proposed Contract Period: Late Start Date of 08/29/11 with 30 WORK DAYS

Project(s):

Project No: BHS-C065(82)--63-65  
 County: MILLS  
 Type of Work: BRIDGE DECK OVERLAY  
 Route: H12 Length: 0.02 miles  
 Location: OVER MUD CREEK  
 0.8 MI. EAST OF 330TH ST.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
2413-0698074	ITEMS FOR A 100'-0 X 30'-0 CCS BRIDGE DECK OVERLAY DECK REPAIR, CL A	159 SY
SECTION NO. 0002		
2413-0698066	ALTERNATE 'AA' OPTION 1: DECK OVERLAY CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN DECK OVERLAY (CL O PCC)	344 SY
SECTION NO. 0003		
2413-0698067	ALTERNATE 'AA' OPTION 2: DECK OVERLAY CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN DECK OVERLAY (CL HPC-O PCC)	344 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 014 Proposal ID: 65-C065-083

Proposed Contract Period: Late Start Date of 09/06/11 with 40 WORK DAYS

Project(s):

Project No: BHOS-C065(83)--5N-65

County: MILLS

Type of Work: BRIDGE REHABILITATION

Route: 390TH STREET Length: 0.10 miles

Location: OVER INDIAN CREEK  
0.75 MI. SOUTH OF US HWY 34

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 150'-0 X 24'-0 CONTINUOUS I-BEAM BRIDGE REHABILITATION		
2102-2625000	EMBANKMENT-IN-PLACE	186 CY
2403-0100010	STRUCT CONC (BRIDGE)	135 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	57,324 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 015 Proposal ID: 65-C065-085

Proposed Contract Period: Late Start Date of 08/08/11 with 55 WORK DAYS

Project(s):

Project No: BHS-C065(85)--63-65

County: MILLS

Type of Work: BRIDGE REHABILITATION

Route: 310TH STREET Length: 0.10 miles

Location: OVER SILVER CREEK  
0.62 MI. NORTH OF NOYES AVENUE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 252'-0 X 28'-0 3 SPAN STEEL BRIDGE REHABILITATION		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	488 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	293 SY
2403-0100010	STRUCT CONC (BRIDGE)	237 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	84,998 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 016 Proposal ID: 67-1751-045

Proposed Contract Period: Late Start Date of 10/03/11 with 15 WORK DAYS

Project(s):

Project No: BRFN-175-1(45)--39-67

County: MONONA

Type of Work: PERMANENT SCOUR COUNTERMEASURES

Route: IOWA 175 Length: 0.00 miles

Location: OVER BLUE LAKE CREEK 3.3 MILES E. OF NEBRASKA STATE LINE  
BRIDGE MAINT. NO. 6703.3S175

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 017 Proposal ID: 70-C070-054

Proposed Contract Period: Late Start Date of 07/25/11 with 65 WORK DAYS

Project(s):

Project No: FM-C070(54)--55-70

County: MUSCATINE

Type of Work: RCB CULVERT EXTENSION - TWIN BOX

Route: Y14 Length: 8.50 miles

Location: US 61 TO CEDAR COUNTY LINE

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
ITEMS FOR EXTENDING 6 EXISTING REINFORCED CONCRETE		
BOX CULVERTS		
2102-2625000	EMBANKMENT-IN-PLACE	11,722 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	4,453 CY
2403-0100020	STRUCT CONC (RCB CULV)	601 CY
2404-7775000	REINFORC STEEL	84,856 LB
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	254 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	8 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 018 Proposal ID: 72-0604-090

Proposed Contract Period: Late Start Date of 08/29/11 with 25 WORK DAYS

Project(s):

Project No: BRFN-060-4(90)--39-72

County: OSCEOLA

Type of Work: PERMANENT SCOUR COUNTERMEASURES

Route: IOWA 60 Length: 0.00 miles

Location: OVER WAGNER CREEK 0.2 MILE N. OF CO. RD. A-34

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 019 Proposal ID: 75-0601-062

Proposed Contract Period: Late Start Date of 09/12/11 with 20 WORK DAYS

Project(s):

Project No: BRFN-060-1(62)--39-75

County: PLYMOUTH

Type of Work: PERMANENT SCOUR COUNTERMEASURES

Route: IOWA 60 Length: 0.00 miles

Location: OVER UNNAMED STREAM 0.7 MILE SOUTH OF C-12

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 020 Proposal ID: 75-1402-015

Proposed Contract Period: Late Start Date of 08/15/11 with 40 WORK DAYS

Project(s):

Project No: BRFN-140-2(15)--39-75

County: PLYMOUTH

Type of Work: PERMANENT SCOUR COUNTERMEASURES

Route: IOWA 140 Length: 0.00 miles

Location: OVER W. FORK LITTLE SIOUX RIVER 1.5 MILES NORTH OF C66.  
BRIDGE MAINT. NO. 7511.9S140

Project No: BRFN-140-2(16)--39-75

County: PLYMOUTH

Type of Work: PERMANENT SCOUR COUNTERMEASURES

Route: IOWA 140 Length: 0.00 miles

Location: OVER CLEAR CREEK 2.8 MILES S. OF IOWA 3  
BRIDGE MAINT. NO. 7522.6S140

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 021 Proposal ID: 77-0694-094-A

Proposed Contract Period: Late Start Date of 08/22/11 with 130 WORK DAYS

Project(s):

Project No: BRFN-069-4(94)--39-77

County: POLK

Type of Work: BRIDGE REPAIR

Route: U.S. 69 Length: 0.00 miles

Location: IN THE CITY OF DES MOINES OVER R.R. TRACKS &  
SCOTT AVE. 0.7 MILE S. OF I-235

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 910; REPAIRS TO A 1401'-0 X 56' COMBINATION GIRDER BRIDGE WITH A 4' - 0 SIDEWALK		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	108 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	20,267 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 022 Proposal ID: 78-C078-162

Proposed Contract Period: Late Start Date of 08/15/11 with 45 WORK DAYS

Project(s):

Project No: BROS-C078(162)--8J-78

County: POTTAWATTAMIE

Type of Work: RCB CULVERT REPLACEMENT - SINGLE BOX

Route: DUMFRIES AVENUE Length: 0.03 miles

Location: OVER WABASH TRACE TRAIL

0.4 MI. E OF NW COR SEC 25-T74N-R43E

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 15' X 16' X 58'-0 SINGLE REINFORCED CONCRETE BOX CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	4,457 CY
2403-0100020	STRUCT CONC (RCB CULV)	312 CY
2404-7775000	REINFORC STEEL	44,240 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 023 Proposal ID: 79-C079-046

Proposed Contract Period: Late Start Date of 06/25/12 with 70 WORK DAYS

Project(s):

Project No: BRS-C079(46)--60-79

County: POWESHIEK

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 200TH STREET Length: 0.06 miles

Location: OVER THE NORTH ENGLISH RIVER BETWEEN 450TH AND 448TH AVENUE  
SECTION 17, T79N, R13W

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 130'-0 X 30'-0 CCS BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	331 CY
2404-7775000	REINFORC STEEL	76,523 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 024 Proposal ID: 82-C082-049

Proposed Contract Period: Late Start Date of 07/25/11 with 60 WORK DAYS

Project(s):

Project No: STP-S-C082(48)--5E-82  
 County: SCOTT  
 Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX  
 Route: 70TH AVE Length: 0.10 miles  
 Location: SOUTH OF Y-58  
 OVER S. BRANCH OF MUD CREEK

Project No: STP-S-C082(49)--5E-82  
 County: SCOTT  
 Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX  
 Route: 70TH AVE. Length: 0.10 miles  
 Location: SOUTH OF F-58  
 OVER N. BRANCH OF MUD CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR TWIN 8' X 6' X 62' REINFORCED CONCRETE BOX		
STP-S-C082-(48)--5E-82		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	900 CY
2301-1034100	STD/S-F PCC PAV'T, CL C CL 3I, 10"	267 SY
2403-0100020	STRUCT CONC (RCB CULV)	155 CY
2404-7775000	REINFORC STEEL	21,618 LB
SECTION NO. 0002		
ITEMS FOR TWIN 10' X 8' X 62' REINFORCED CONCRETE BOX		
STP-S-C082(49)--5E-82		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,075 CY
2301-1034100	STD/S-F PCC PAV'T, CL C CL 3I, 10"	400 SY
2403-0100020	STRUCT CONC (RCB CULV)	210 CY
2404-7775000	REINFORC STEEL	30,488 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 025 Proposal ID: 96-C096-105

Proposed Contract Period: Late Start Date of 09/06/11 with 25 WORK DAYS

Project(s):

Project No: BROS-C096(105)--5F-96

County: WINNESHIEK

Type of Work: RCB CULVERT NEW - TWIN BOX

Route: 295TH AVENUE Length: 0.20 miles

Location: OVER UNNAMED CREEK

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
ITEMS FOR A TWIN 10' X 8' X 40' RENINFORCED CONCRETE BOX CULVERT		
2102-2625000	EMBANKMENT-IN-PLACE	496 CY
2403-0100020	STRUCT CONC (RCB CULV)	172 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	24,275 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 026 Proposal ID: 97-1411-036

Proposed Contract Period: Late Start Date of 09/19/11 with 25 WORK DAYS

Project(s):

Project No: BRFN-141-1(36)--39-97

County: WOODBURY

Type of Work: PERMANENT SCOUR COUNTERMEASURES

Route: IOWA 141 Length: 0.00 miles

Location: OVER W. FORK LITTLE SIOUX RIVER 0.2 MILE W. OF K-64  
BRIDGE MAINT. # 9707.0S141

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 101 Proposal ID: 15-0285-614

Proposed Contract Period: Late Start Date of 09/26/11 with 10 WORK DAYS

Project(s):

Project No: STP-E-0285(614)--8V-15

County: CASS

Type of Work: PCC SIDEWALK/TRAIL

Route: PCC TRAIL Length: 0.00 miles

Location: 0.5 MILE TRAIL CIRCLING LAKE 1 IN  
SCHILDBERG QUARRY

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	130 CY
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	1,892 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 102 Proposal ID: 17-7967-600-B

Proposed Contract Period: Late Start Date of 08/01/11 with 190 WORK DAYS  
Site 01: TO COMPLETE STAGES 3, 4, AND 5 PER PLAN SHEET J.01.  
Completion Date of 11/18/11

Proposal Note:

\*\*\* CONTRACT AWARD LIMIT \*\*\*  
PER SECTION 09009.04 OF THE DEVELOPMENTAL SPECIFICATIONS FOR  
ADDED OPTIONS BIDDING, THE CONTRACT AWARD LIMIT FOR THIS  
PROPOSAL IS \$3,618,497.00

Project(s):

Project No: STP-U-7967(600)--27-17  
County: CERRO GORDO  
Type of Work: PCC PAVEMENT - GRADE & REPLACE  
Route: MAIN & LAKE ST. Length: 0.00 miles  
Location: IN THE CITY OF VENTURA, HWY 18 TO SCL OF VENTURA

Project No: STP-E-7967(601)--8V-17  
County: CERRO GORDO  
Type of Work: PCC PAVEMENT - GRADE & REPLACE  
Route: MAIN & LAKE ST. Length: 0.50 miles  
Location: IN THE CITY OF VENTURA, FISHING JETTY ON MAIN STREET TO HWY  
18 INCLUDING LAKE ST.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0002		
ROADWAY ITEMS - BASE BID - STP-U-7967(600)--27-17		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	11,410 CY
2301-1033060	STD/S-F PCC PAV'T, CL C CL 3, 6"	14,086 SY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	13,445 SY
2303-0121500	HMA (300K ESAL) BASE, 1/2"	72 SY
2303-0122500	HMA (300K ESAL) I-S, 1/2", NO FRIC	144 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	90 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	1 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 103 Proposal ID: 34-0186-092-A

Proposed Contract Period: Late Start Date of 09/06/11 with 30 WORK DAYS  
Site 01: TO COMPLETE STAGE 2 AS SHOWN ON PLAN SHEET C.3.  
No Start Date Specified with 15 WORK DAYS

Project(s):

Project No: TSF-018-6(92)--92-34  
County: FLOYD  
Type of Work: PCC PAVEMENT - GRADE AND NEW  
Route: U.S. 18 Length: 0.39 miles  
Location: US 218/CO. RD. T-44/QUARRY RD. INTERSECTION  
AT FLOYD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,053 CY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	3,685 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 104 Proposal ID: 50-5482-614

Proposed Contract Period: Late Start Date of 09/12/11 with 25 WORK DAYS

Project(s):

Project No: STP-U-5482(614)--70-50

County: JASPER

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: E.17TH STREET Length: 0.26 miles

Location: IN THE CITY OF NEWTON FROM JUST N. OF  
US 6 (1ST AVE E) TO N 4TH AVE E

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	466 CY
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	4,900 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 105 Proposal ID: 52-7662-609

Proposed Contract Period: Late Start Date of 08/29/11 with 35 WORK DAYS

Project(s):

Project No: STP-E-7662(609)--8V-52

County: JOHNSON

Type of Work: PCC SIDEWALK/TRAIL

Route: TIFFIN CITY PARK TRL Length: 0.00 miles

Location: (PHASE 4)FROM WEST SIDE JASPER AVE., S. ACROSS IIRR, ACROSS  
JASPER AVE EASTERLY TO THE W. ROW OF I-380 N OF CLEAR CREEK.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS DIVISION 1 STA. 0+00 TO 18+91.68 (10' WIDE)		
2102-2625000	EMBANKMENT-IN-PLACE	1,621 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	840 CY
2303-0021750	HMA (300K ESAL) BASE, 3/4"	40 TON
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	17 TON
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	1,859 SY
SECTION NO. 0002		
TRAIL ITEMS DIVISION2 STA. 1000+00 TO 1004+60 (10' WIDE)		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	232 CY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	511 SY
SECTION NO. 0003		
TRAIL ITEMS DIVISION 3 STA. 2000+00 TO 2000+77 (4' WIDE)		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	10 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 106 Proposal ID: 56-2697-620

Proposed Contract Period: Late Start Date of 09/19/11 with 25 WORK DAYS

Proposal Note:

\*\*\* CONTRACT AWARD LIMIT \*\*\*  
PER SECTION 09009.04 OF THE DEVELOPMENTAL SPECIFICATIONS FOR  
ADDED OPTIONS BIDDING, THE CONTRACT AWARD LIMIT FOR THIS  
PROPOSAL IS \$75,000.00

Project(s):

Project No: SRTS-U-2697(620)--8U-56

County: LEE

Type of Work: PCC SIDEWALK/TRAIL

Route: H,I,J AND K AVENUES Length: 0.00 miles

Location: IN THE CITY OF FORT MADISON, INSTALLATION OF 29 NEW  
ADA RAMPS AND 2,510 LINEAR FEET OF SIDEWALK.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 107 Proposal ID: 77-0187-624

Proposed Contract Period: Late Start Date of 08/29/11 with 30 WORK DAYS

Project(s):

Project No: STP-E-0187(624)--8V-77

County: POLK

Type of Work: PCC SIDEWALK/TRAIL

Route: NE 18TH STREET Length: 1.53 miles

Location: FROM SE 54TH ST SOUTH 1 MILE THEN EAST  
0.5 MILE TO SE DELAWARE AVE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
PCC TRAIL ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	635 CY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	8,976 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 108 Proposal ID: 77-1945-745

Proposed Contract Period: Late Start Date of 08/01/11 with 190 WORK DAYS

Project(s):

Project No: STP-U-1945(745)--70-77

County: POLK

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: INDIANOLA AVENUE Length: 0.60 miles

Location: IN THE CITY OF DES MOINES FROM SE 16TH  
COURT SOUTHEAST TO E. MCKINLEY AVE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	29,176 CY
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	892 SY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	19,952 SY
2403-0100000	STRUCT CONC (MISCELLANEOUS)	55 CY
2403-0100020	STRUCT CONC (RCB CULV)	279 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	51,161 LB
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	3,350 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 109 Proposal ID: 82-1827-647

Proposed Contract Period: Late Start Date of 08/01/11 with 15 WORK DAYS

Project(s):

Project No: SRTS-U-1827(647)--8U-82

County: SCOTT

Type of Work: PCC SIDEWALK/TRAIL

Route: WISCONSIN AVENUE Length: 0.50 miles

Location: IN THE CITY OF DAVENPORT, SHAWNEE DR. TO JACKSON  
ELEMENTARY SCHOOL

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
SIDEWALK ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	130 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 110 Proposal ID: 82-2290-611

Proposed Contract Period: Late Start Date of 08/15/11 with 35 WORK DAYS

Project(s):

Project No: STP-E-2290(611)--8V-82

County: SCOTT

Type of Work: PCC SIDEWALK/TRAIL

Route: LONG GROVE TRAIL Length: 1.90 miles

Location: FROM SHERIDAN MEADOWS PARK IN ELDRIDGE  
TO E SAPPHIRE LANE IN LONG GROVE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	4,963 CY
2122-5190007	PAVED SHLD, PCC, 7"	9 SY
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	107 SY
2511-0302700	RECREATIONAL TRAIL, PCC, 7"	11,059 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 111 Proposal ID: 90-5825-628

Proposed Contract Period: Late Start Date of 07/09/12 with 75 WORK DAYS

Project(s):

Project No: STP-U-5825(628)--70-90

County: WAPELLO

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: PENNSYLVANIA AVE. Length: 0.51 miles

Location: BRENTWOOD DR.TO HUTCHINSON AVE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	6,927 CY
2301-1033090	STD/S-F PCC PAV'T, CL C CL 3, 9"	13,575 SY
2403-0100000	STRUCT CONC (MISCELLANEOUS)	4 CY
2404-7775000	REINFORC STEEL	50 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 112 Proposal ID: 91-0653-064

Proposed Contract Period: Late Start Date of 10/03/11 with 25 WORK DAYS

Project(s):

Project No: STPN-065-3(64)--2J-91

County: WARREN

Type of Work: PCC PAVEMENT (MISCELLANEOUS)

Route: U.S. 65 Length: 0.00 miles

Location: IN THE CITY OF INDIANOLA AT CIRCLE B CASHWAY  
PARKING LOT

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,154 CY
2301-1032080	STD/S-F PCC PAV'T, CL C CL 2, 8"	2,729 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 113 Proposal ID: 97-0298-037-A

Proposed Contract Period: Approx Start Date of 04/02/12 with 90 WORK DAYS  
Site 01: TO COMPLETE STAGE 1 AS SHOWN ON PLAN SHEET J.2.  
No Start Date Specified with 25 WORK DAYS

Project(s):

Project No: IM-NHS-029-8(37)150--03-97

County: WOODBURY

Type of Work: PCC PAVEMENT - GRADE AND NEW

Route: I-29 Length: 2.40 miles

Location: IN THE CITY OF SIOUX CITY FROM 1.9 MILES S. OF  
RIVERSIDE BLVD. INTERCHANGE N. TO BIG SIOUX RIVER(NBL)

Project No: IM-029-8(39)150--13-97

County: WOODBURY

Type of Work: TRAFFIC SIGNS

Route: I-29 Length: 0.00 miles

Location: IN THE CITY OF SIOUX CITY FROM 1.9 MILES S. OF  
RIVERSIDE BLVD. INTERCHANGE N. TO BIG SIOUX RIVER

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS - IM-NHS-029-8(37)150--03-97		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	64,456 CY
2301-1004110	STD/S-F PCC PAV'T, QM-C CL 3I, 11"	70,755 SY
2303-0053503	HMA (10M ESAL) SURF, 1/2", FRIC L-3	254 TON
SECTION NO. 0003		
TRAFFIC SIGNS - IM-029-8(39)150--13-97		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	29 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	8,908 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 151 Proposal ID: 16-1302-016

Proposed Contract Period: Late Start Date of 07/25/11 with 130 WORK DAYS  
Site 01: TO COMPLETE SUBDRAINS AND PATCHING  
Late Start Date of 07/25/11 with 60 WORK DAYS

Proposal Note:

\*\*\*SITE 01\*\*\*

TO COMPLETE LONGITUDINAL SUBDRAINS AND FULL DEPTH PATCHING.

\*\*\*WORK RESTRICTION\*\*\*

HMA RESURFACING WILL NOT BE ALLOWED TO BEGIN IN 2011.

Project(s):

Project No: STP-130-2(16)--2C-16

County: CEDAR

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING

Route: IOWA 130 Length: 13.45 miles

Location: FROM ECL OF TIPTON E. TO SCOTT CO. LINE

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	1,995 CY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	1,242 TON
2303-0031500	HMA (1M ESAL) BASE, 1/2"	16,437 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	20,503 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	19,865 TON



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 152 Proposal ID: 23-0309-129

Proposed Contract Period: Late Start Date of 06/11/12 with 90 WORK DAYS

Proposal Note:

\*\*\*WORK RESTRICTION\*\*\*

IF ANY HMA BASE WIDENING OR RESURFACING WORK IS STARTED IN  
2011, ALL LIFTS OF HMA INCLUDING THE SURFACE COURSE SHALL  
BE COMPLETED PRIOR TO WINTER SHUTDOWN.

Project(s):

Project No: NHSX-030-9(129)--3H-23

County: CLINTON

Type of Work: HMA RESURFACING WITH MILLING

Route: U.S. 30 Length: 10.36 miles

Location: FROM CO. RD. Z-24 E. TO W. JCT. US 67 IN  
CLINTON

---

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	950 CY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	40 TON
2303-0052500	HMA (10M ESAL) INTERMEDIATE, 1/2"	22,700 TON
2303-0053502	HMA (10M ESAL) SURF, 1/2", FRIC L-2	24,800 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	82 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	5 EACH

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 153 Proposal ID: 26-0631-072

Proposed Contract Period: Late Start Date of 09/06/11 with 30 WORK DAYS

Project(s):

Project No: HSIPX-063-1(72)--3L-26

County: DAVIS

Type of Work: HMA PAVED SHOULDER - NEW

Route: U.S. 63 Length: 10.70 miles

Location: FROM MISSOURI STATE LINE N. TO 0.5 MILE E. OF  
W. JCT. IA. 2

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0031750	HMA (1M ESAL) BASE, 3/4"	24 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 154 Proposal ID: 27-0355-711

Proposed Contract Period: Late Start Date of 10/03/11 with 10 WORK DAYS

Project(s):

Project No: MPIN-035-5(711)0--0N-27

County: DECATUR

Type of Work: HMA RESURFACING

Route: I-35 Length: 1.14 miles

Location: FROM MISSOURI STATE LINE TO CLARKE COUNTY LINE.  
(VARIOUS LOCATIONS - NB & SB)

---

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0062500	HMA (30M ESAL) INTERMEDIATE, 1/2"	2,146 TON
2303-0063502	HMA (30M ESAL) SURF, 1/2", FRIC L-2	4,082 TON

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 155 Proposal ID: 31-0526-712

Proposed Contract Period: Late Start Date of 09/19/11 with 20 WORK DAYS

Project(s):

Project No: MP-052-6(712)61--76-31

County: DUBUQUE

Type of Work: HMA RESURFACING WITH MILLING

Route: U.S. 52 Length: 12.06 miles

Location: FROM ECL OF RICKARDSVILLE TO LUXEBURG. (VARIOUS LOCATIONS)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	4,860 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 156 Proposal ID: 31-2100-662

Proposed Contract Period: Late Start Date of 08/01/11 with 55 WORK DAYS

Project(s):

Project No: STP-U-2100(662)--70-31

County: DUBUQUE

Type of Work: HMA RESURFACING WITH MILLING

Route: KAUFMANN AVENUE Length: 0.00 miles

Location: IN THE CITY OF DUBUQUE, JFK RD TO CARTER RD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	2,960 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	41 SY
2303-0031500	HMA (1M ESAL) BASE, 1/2"	1,127 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	1,036 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 157 Proposal ID: 34-0148-014

Proposed Contract Period: Late Start Date of 04/16/12 with 130 WORK DAYS

Project(s):

Project No: STP-014-8(14)--2C-34

County: FLOYD

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING

Route: IOWA 14 Length: 16.45 miles

Location: FROM NEAR BUTLER CO. LINE IN GREENE  
N. & E. TO CHARLES CITY

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
DIVISION 1		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	5,345 CY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	1,094 TON
2303-0031750	HMA (1M ESAL) BASE, 3/4"	10,806 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	32,505 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	25,422 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	186 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	8 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 158 Proposal ID: 39-0254-040

Proposed Contract Period: Late Start Date of 06/18/12 with 85 WORK DAYS

Proposal Note:

\*\*\*WORK RESTRICTION FOR 2011\*\*\*  
CONTRACTOR SHALL NOT BEGIN COLD-IN-PLACE RECYCLING UNLESS  
ALL AREAS CAN BE RESURFACED WITH BOTH HMA INTERMEDIATE AND  
SURFACE COURSES.

Project(s):

Project No: STP-025-4(40)--2C-39

County: GUTHRIE

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: IOWA 25 Length: 10.58 miles

Location: FROM W. JCT. CO. F-65 N. TO GUTHRIE CENTER

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	100 CY
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	15,652 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	15,417 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 159 Proposal ID: 50-0144-048

Proposed Contract Period: Late Start Date of 07/25/11 with 145 WORK DAYS  
Site 01: TO COMPLETE ALL FULL DEPTH AND PARTIAL DEPTH PATCHES.  
Late Start Date of 07/25/11 with 65 WORK DAYS

Proposal Note:

\*\*\* WORK RESTRICTION \*\*\*

NO HMA RESURFACING WILL BE ALLOWED IN CALENDAR YEAR 2011

Project(s):

Project No: STPN-014-4(48)--2J-50

County: JASPER

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING

Route: IOWA 14 Length: 8.49 miles

Location: FROM 1.6 MILES W. OF IA. 224 N. THROUGH LAUREL TO  
300TH ST.

---

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
DIVISION 1 RURAL		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,665 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	10,425 CY
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	15,579 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	14,341 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	103 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	6 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 160 Proposal ID: 51-C051-026

Proposed Contract Period: Late Start Date of 09/06/11 with 30 WORK DAYS

Project(s):

Project No: STP-S-C051(26)--5E-51

County: JEFFERSON

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: W21 Length: 3.81 miles

Location: FAIRFIELD CITY LIMITS TO 167TH ST.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	8,400 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 161 Proposal ID: 54-0928-027

Proposed Contract Period: Late Start Date of 07/25/11 with 130 WORK DAYS  
Site 01: TO COMPLETE PLACING INTERMEDIATE COURSE IN SEGMENT 2  
Late Start Date of 07/25/11 with 60 WORK DAYS

Proposal Note:

\*\*\*SITE 01\*\*\*

ALL WORK NECESSARY TO PLACE THE INTERMEDIATE COURSE IN  
SEGMENT 2. THIS WILL INCLUDE PATCHING, PAVEMENT  
SCARIFICATION, SUBDRAINS, BASE WIDENING, GRANULAR SHOULDERS,  
AND ANY OTHER WORK NEEDED TO BE DONE IN ORDER TO PLACE THE  
INTERMEDIATE COURSE IN 2011.

Project(s):

Project No: STP-092-8(27)--2C-54

County: KEOKUK

Type of Work: HMA RESURFACING

Route: IOWA 92

Length: 16.25 miles

Location: FROM IA. 149 NEAR ECL OF SIGOURNEY E. TO  
E. OF WASHINGTON CO. LINE

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	2,005 CY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	2,937 TON
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	11,848 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	14,068 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	291 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	17 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 162 Proposal ID: 56-0611-177

Proposed Contract Period: Late Start Date of 04/23/12 with 120 WORK DAYS

Project(s):

Project No: HSIPX-061-1(177)--3L-56  
County: LEE

Type of Work: HMA PAVED SHOULDER - NEW  
Route: U.S. 61 Length: 14.08 miles  
Location: FROM NCL OF KEOKUK N. TO FORT MADISON BY-PASS

Project No: HSIPX-061-1(178)--3L-56  
County: LEE

Type of Work: HMA PAVED SHOULDER - NEW  
Route: U.S. 61 Length: 11.91 miles  
Location: FROM FORT MADISON BY-PASS N. TO S. OF  
WEST AVE. IN BURLINGTON

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0031750	HSIPX-061-1(177)--3L-56 HMA (1M ESAL) BASE, 3/4"	511 TON
SECTION NO. 0002		
ROADWAY ITEMS		
2303-0031750	HSIPX-061-1(178)--3L-56 HMA (1M ESAL) BASE, 3/4"	924 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 163 Proposal ID: 64-C064-107

Proposed Contract Period: Late Start Date of 09/12/11 with 25 WORK DAYS

Project(s):

Project No: FM-C064(107)--55-64

County: MARSHALL

Type of Work: HMA RESURFACING

Route: S70 & E35 Length: 3.04 miles

Location: FROM MAIN STREET ROAD IN LAMOILE NORTH &  
EAST APPROXIMATELY 3.5 MILES TO IA 330

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0021750	HMA (300K ESAL) BASE, 3/4"	6,641 TON
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	4,404 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 164 Proposal ID: 64-C064-113

Proposed Contract Period: Late Start Date of 09/26/11 with 15 WORK DAYS

Project(s):

Project No: STP-S-C064(113)--5E-64

County: MARSHALL

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: E18 Length: 3.29 miles

Location: INGRAM AVE TO LISCOMB RR TRACKS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	5,480 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 165 Proposal ID: 77-1425-620

Proposed Contract Period: Late Start Date of 10/10/11 with 10 WORK DAYS

Project(s):

Project No: ER-1425(620)--8R-77

County: POLK

Type of Work: HMA PAVED SHOULDER - REPAIR

Route: 142ND STREET Length: 0.04 miles

Location: IN THE CITY OF CLIVE ON WEST SHOULDER &  
NEAR S. SHORE DR.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 166 Proposal ID: 77-1945-782

Proposed Contract Period: Late Start Date of 08/08/11 with 50 WORK DAYS

Project(s):

Project No: STP-1945(782)--2C-77

County: POLK

Type of Work: HMA RESURFACING

Route: SW 9TH STREET Length: 0.00 miles

Location: IN THE CITY OF DES MOINES FROM RACCOON  
RVR. BR. NORTH TO TUTTLE ST.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	1,500 TON
2303-0043500	HMA (3M ESAL) SURF, 1/2", NO FRIC	1,750 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 167 Proposal ID: 78-0801-363

Proposed Contract Period: Late Start Date of 07/02/12 with 85 WORK DAYS

Project(s):

Project No: IM-080-1(363)3--13-78  
 County: POTTAWATTAMIE  
 Type of Work: HMA PAVEMENT - GRADE AND NEW  
 Route: I-80 Length: 0.00 miles  
 Location: IN THE CITY OF COUNCIL BLUFFS - S. EXPRESSWAY  
 DUAL LEFT TURN INTERSECTION IMPROVEMENTS

Project No: IM-080-1(412)3--13-78  
 County: POTTAWATTAMIE  
 Type of Work: TRAFFIC SIGNALS  
 Route: I-80 Length: 0.00 miles  
 Location: IN THE CITY OF COUNCIL BLUFFS AT S. EXPRESSWAY  
 DUAL LEFT TURN INTERSECTION IMPROVEMENTS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS - IM-080-1(363)3--13-78		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	3,212 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	534 CY
2122-5190085	PAVED SHLD, PCC, 8.5"	699 SY
2301-1033085	STD/S-F PCC PAV'T, CL C CL 3, 8.5"	1,625 SY
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	682 TON
2303-0101000	HMA WEDGE/LEVEL/STRENGTH	269 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	117 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	8 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 168 Proposal ID: 80-0024-041

Proposed Contract Period: Late Start Date of 06/18/12 with 85 WORK DAYS

Proposal Note:

\*\*\*WORK RESTRICTION IN 2011\*\*\*  
CONTRACTOR SHALL NOT BEGIN COLD-IN-PLACE RECYCLING UNLESS  
ALL AREAS CAN BE RESURFACED WITH BOTH HMA INTERMEDIATE AND  
SURFACE COURSES

Project(s):

Project No: STP-002-4(41)--2C-80

County: RINGGOLD

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING

Route: IOWA 2 Length: 22.59 miles

Location: IA. 2 FROM IA. 25 E. TO US 169 IN MT. AYR

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	1,432 CY
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	18,688 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	19,399 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 169 Proposal ID: 84-0181-074

Proposed Contract Period: Late Start Date of 04/16/12 with 115 WORK DAYS

Project(s):

Project No: NHSX-018-1(74)--3H-84

County: SIOUX

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING

Route: U.S. 18 Length: 9.04 miles

Location: FROM LYON CO. LINE E. TO WCL OF ROCK VALLEY

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	1,420 CY
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	18,304 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	12,064 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 170 Proposal ID: 87-0023-027

Proposed Contract Period: Late Start Date of 06/18/12 with 90 WORK DAYS

Project(s):

Project No: STP-002-3(27)--2C-87

County: TAYLOR

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING

Route: IOWA 2 Length: 8.96 miles

Location: FROM 3 MILES E. OF PAGE CO. LINE E. TO W. JCT. IA. 148  
IN BEDFORD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
		DIVISION 1
2102-2625000	EMBANKMENT-IN-PLACE	720 CY
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	17,567 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	17,170 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 171 Proposal ID: 88-0252-026

Proposed Contract Period: Late Start Date of 10/17/11 with 10 WORK DAYS

Project(s):

Project No: TSF-025-2(26)--92-88

County: UNION

Type of Work: HMA RESURFACING WITH MILLING

Route: IOWA 25 Length: 0.30 miles

Location: FROM WCL OF CRESTON W AND N. TO 130TH ST.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	615 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 172 Proposal ID: 97-C097-095

Proposed Contract Period: Late Start Date of 09/05/11 with 20 WORK DAYS

Project(s):

Project No: FM-C097(95)--55-97

County: WOODBURY

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: D50 Length: 1.80 miles

Location: NORTH JUNCT. OF L-27 TO SOUTH JUNCT. OF  
L-27

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	278 CY
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	4,472 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 173 Proposal ID: 97-0293-708

Proposed Contract Period: Late Start Date of 09/19/11 with 20 WORK DAYS

Project(s):

Project No: MPIN-029-3(708)146--0N-97

County: WOODBURY

Type of Work: HMA RESURFACING WITH MILLING

Route: I-29 Length: 3.20 miles

Location: IN THE CITY OF SIOUX CITY FROM S. OF FLOYD RIVER BRIDGE  
TO N. OF HAMILTON BLVD. BRIDGE(NBL/SBL)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0052500	HMA (10M ESAL) INTERMEDIATE, 1/2"	291 TON
2303-0053502	HMA (10M ESAL) SURF, 1/2", FRIC L-2	291 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 201 Proposal ID: 07-3802-705

Proposed Contract Period: Late Start Date of 10/03/11 with 10 WORK DAYS

Project(s):

Project No: MPIN-380-2(705)63--0N-07

County: BLACK HAWK

Type of Work: PCC PATCHING

Route: I-380

Length: 10.36 miles

Location: FROM THE D-38 INTERCHANGE TO MITCHELL AVENUE  
IN WATERLOO.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	452 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	47 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 202 Proposal ID: 23-0306-705

Proposed Contract Period: Late Start Date of 09/19/11 with 45 WORK DAYS

Project(s):

Project No: MP-030-6(705)300--76-23

County: CLINTON

Type of Work: HMA CRACK FILLING

Route: U.S. 30 Length: 29.50 miles

Location: FROM 1.0 MI. W. OF CALAMUS, E. TO THE WEST JCT. OF U.S. 67  
IN CLINTON.

Project No: MP-061-6(702)137--76-23

County: CLINTON

Type of Work: HMA CRACK FILLING

Route: U.S. 61 Length: 6.30 miles

Location: FROM SILVER CK. S. OF DEWITT, N. TO 0.5 MI. S. OF THE JCT.  
OF Y-68.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 203 Proposal ID: 27-0355-710

Proposed Contract Period: Late Start Date of 07/25/11 with 85 WORK DAYS

Project(s):

Project No: MPIN-035-5(710)0--0N-27

County: DECATUR

Type of Work: HMA PAVED SHOULDER - FOG SEAL

Route: I-35 Length: 46.88 miles

Location: FROM THE MISSOURI STATE LINE TO 1 MI. S. OF THE  
CLARKE CO. LINE.

Project No: MPIN-035-5(706)43--0N-91

County: WARREN

Type of Work: HMA JOINT & CRACK SEALING

Route: I-35 Length: 22.84 miles

Location: FROM CLARKE COUNTY LINE TO CLANTON CREEK.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 204 Proposal ID: 36-0291-077

Proposed Contract Period: Late Start Date of 10/03/11 with 10 WORK DAYS

Project(s):

Project No: IMN-029-1(77)0--0E-36

County: FREMONT

Type of Work: PCC PATCHING

Route: I-29 Length: 0.01 miles

Location: FROM MISSOURI STATE LINE N. TO POTTAWATTAMIE CO. LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	589 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	62 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 206 Proposal ID: 58-0615-707

Proposed Contract Period: Late Start Date of 10/03/11 with 15 WORK DAYS

Project(s):

Project No: MP-061-5(707)74--76-58

County: LOUISA

Type of Work: HMA PATCHING

Route: U.S. 61 Length: 3.40 miles

Location: FROM IA. 92 N. TO DME R.R. BRIDGE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	16 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	2 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 208 Proposal ID: 77-0691-708

Proposed Contract Period: Late Start Date of 08/29/11 with 35 WORK DAYS

Project(s):

Project No: MP-069-1(708)81--76-77

County: POLK

Type of Work: PCC PATCHING

Route: U.S. 69 Length: 11.30 miles

Location: IN THE CITY OF DES MOINES FROM ARMY POST ROAD NORTH TO  
NE 72ND ST.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	2,292 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	193 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 209 Proposal ID: 78-0801-331

Proposed Contract Period: Late Start Date of 10/03/11 with 15 WORK DAYS

Project(s):

Project No: IMN-080-1(331)0--0E-78

County: POTTAWATTAMIE

Type of Work: PCC PATCHING

Route: I-80 Length: 49.71 miles

Location: FROM MISSOURI RIVER E. TO CASS CO. LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	941 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	110 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 210 Proposal ID: 78-6801-145

Proposed Contract Period: Late Start Date of 10/03/11 with 15 WORK DAYS

Project(s):

Project No: IMN-680-1(145)0--0E-78

County: POTTAWATTAMIE

Type of Work: PCC PATCHING

Route: I-680 Length: 0.00 miles

Location: FROM MISSOURI RIVER E. TO I-80

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	780 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	45 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 211 Proposal ID: 93-0145-700

Proposed Contract Period: Late Start Date of 09/12/11 with 25 WORK DAYS

Project(s):

Project No: MP-014-5(700)0--76-93

County: WAYNE

Type of Work: PCC PATCHING

Route: IOWA 14 Length: 15.94 miles

Location: FROM NEAR THE NCL OF CORYDON,NORTH TO THE SCL OF  
CHARITON, NEAR THE US 34 JCT.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,120 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	125 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 212 Proposal ID: 94-9261-701

Proposed Contract Period: Late Start Date of 09/19/11 with 20 WORK DAYS

Project(s):

Project No: MP-926-1(701)0--76-94

County: WEBSTER

Type of Work: PCC PATCHING

Route: IOWA 926 Length: 1.31 miles

Location: IN THE CITY OF FORT DODGE FROM S. JCT. OF U.S. 169 TO  
N. JCT. U.S. 169

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,954 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	84 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 213 Proposal ID: 97-3763-704

Proposed Contract Period: Late Start Date of 09/30/11 with 15 WORK DAYS

Project(s):

Project No: MP-376-3(704)94--76-97

County: WOODBURY

Type of Work: HMA CRACK FILLING

Route: IOWA 376 Length: 4.63 miles

Location: IN THE CITY OF SIOUX CITY FROM N. OF TRANSIT AVENUE TO  
LEECH AVE. & 3RD ST. TO FLOYD BLVD.

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 214 Proposal ID: 99-0032-708

Proposed Contract Period: Late Start Date of 08/22/11 with 25 WORK DAYS

Project(s):

Project No: MP-003-2(708)161--76-99

County: WRIGHT

Type of Work: HMA CRACK FILLING

Route: IOWA 3 Length: 10.35 miles

Location: FROM U.S. 69 TO I-35.

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 215 Proposal ID: 99-0356-111

Proposed Contract Period: Late Start Date of 08/08/11 with 35 WORK DAYS

Project(s):

Project No: IMN-035-6(111)150--0E-99

County: WRIGHT

Type of Work: PCC PATCHING

Route: I-35 Length: 0.00 miles

Location: HAMILTON CO. LINE N. TO MINNESOTA STATE  
LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2122-5190010	PAVED SHLD, PCC, 10"	80 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,532 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	142 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 301 Proposal ID: 04-C004-087

Proposed Contract Period: Late Start Date of 08/22/11 with 45 WORK DAYS

Project(s):

Project No: ER-C004(87)--58-04  
 County: APPANOOSE  
 Type of Work: EMERGENCY REPAIR - EROSION  
 Route: J3T Length: 0.07 miles  
 Location: 450TH ST NW 0.6 MI  
 DDIR NO. IA-10-02-04-J3T-1

Project No: ER-C004(88)--58-04  
 County: APPANOOSE  
 Type of Work: EMERGENCY REPAIR - EROSION  
 Route: T61 Length: 0.01 miles  
 Location: 425TH STREET N 0.01 MI  
 DDIR NO. IA-10-02-04-T61-1

Project No: ER-C004(89)--58-04  
 County: APPANOOSE  
 Type of Work: EMERGENCY REPAIR - EROSION  
 Route: S70 Length: 0.01 miles  
 Location: NORTH CL PLANO N 0 MI  
 DDIR NO. IA-10-02-04-S70-1

Project No: ER-C004(90)--58-04  
 County: APPANOOSE  
 Type of Work: EMERGENCY REPAIR - EROSION  
 Route: T4J Length: 0.08 miles  
 Location: SH2 N 0.15 MI  
 DDIR NO. IA-10-02-04-T4J-1

Item No.	Item Description	Quantity/Unit
SECTION NO. 0002		
ROADWAY ITEMS		
DIVISION 1		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	ER-C004(88)--58-04 9,700 CY
SECTION NO. 0004		
ROADWAY ITEMS		
DIVISION 3		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	ER-C004(90)--58-04 1,421 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 302 Proposal ID: 14-1414-037

Proposed Contract Period: Late Start Date of 07/25/11 with 5 WORK DAYS

Project(s):

Project No: ER-141-4(37)--28-14

County: CARROLL

Type of Work: SLIDE REPAIR

Route: IOWA 141 Length: 0.00 miles

Location: IN THE CITY OF MANNING JUST W. OF WEST ST.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
SLIDE REPAIR ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	156 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	100 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 303 Proposal ID: 21-0718-054

Proposed Contract Period: Late Start Date of 08/15/11 with 5 WORK DAYS

Project(s):

Project No: ER-071-8(54)--28-21

County: CLAY

Type of Work: SLIDE REPAIR

Route: U.S. 71 Length: 0.00 miles

Location: PRAIRIE CREEK 1.4 MILES N. OF B-40

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 304 Proposal ID: 24-1413-064

Proposed Contract Period: Late Start Date of 07/25/11 with 20 WORK DAYS

Project(s):

Project No: ER-141-3(63)--28-24  
County: CRAWFORD

Type of Work: SLIDE REPAIR  
Route: IOWA 141 Length: 0.00 miles  
Location: 0.5 MILE E. OF 200TH ST.(SITE #1)

Project No: ER-141-3(64)--28-24  
County: CRAWFORD

Type of Work: SLIDE REPAIR  
Route: IOWA 141 Length: 0.00 miles  
Location: 0.5 MILE E. OF 200TH ST.(SITE #2)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 305 Proposal ID: 27-0025-043

Proposed Contract Period: Late Start Date of 09/06/11 with 35 WORK DAYS

Project(s):

Project No: ER-002-5(43)--28-27  
County: DECATUR

Type of Work: REVETMENT  
Route: IOWA 2 Length: 0.00 miles  
Location: AT WELDON RIVER APPROX. 7 MILES E. OF LEON

Project No: ER-002-5(45)--28-27  
County: DECATUR

Type of Work: REVETMENT  
Route: IOWA 2 Length: 0.00 miles  
Location: 3 MILES W. OF I-35

Project No: ER-035-1(140)7--06-27  
County: DECATUR

Type of Work: REVETMENT  
Route: I-35 Length: 0.00 miles  
Location: GRAND RIVER 7.2 MILES N. OF MISSOURI STATE LINE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 306 Proposal ID: 47-1753-056

Proposed Contract Period: Late Start Date of 07/25/11 with 10 WORK DAYS

Project(s):

Project No: ER-175-3(56)--28-47

County: IDA

Type of Work: REVETMENT

Route: IOWA 175 Length: 0.00 miles

Location: APPROX. 1.2 MILES WEST OF THE WEST JCT. U.S. 59

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 307 Proposal ID: 62-0633-084

Proposed Contract Period: Late Start Date of 10/10/11 with 10 WORK DAYS

Project(s):

Project No: ER-063-3(83)--28-62

County: MAHASKA

Type of Work: SLIDE REPAIR

Route: U.S. 63

Length: 0.00 miles

Location: 4 MILES S. OF OSKALOOSA

Project No: ER-063-3(84)--28-62

County: MAHASKA

Type of Work: SLIDE REPAIR

Route: U.S. 63

Length: 0.00 miles

Location: 1.5 MILES S. OF OSKALOOSA

Item No.	Item Description	Quantity/Unit
-----		
	SECTION NO. 0002	
	ROADWAY ITEMS	
	MAHASKA COUNTY ER-063-3(84)--28-62	
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	750 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 308 Proposal ID: 63-C063-104

Proposed Contract Period: Late Start Date of 10/03/11 with 15 WORK DAYS

Project(s):

Project No: ER-C063(104)--58-63

County: MARION

Type of Work: EMERGENCY REPAIR - EROSION

Route: T17 Length: 0.01 miles

Location: AT HWY T-17 AND HONEY CREEK

DDIR NO. IA-10-02-63-T17-1

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 309 Proposal ID: 63-C063-105

Proposed Contract Period: Late Start Date of 07/25/11 with 15 WORK DAYS

Project(s):

Project No: ER-C063(105)--58-63

County: MARION

Type of Work: REVETMENT

Route: G28

Length: 0.33 miles

Location: 1750 FT HWY G-28 FROM POINT APROX 950  
FEET EAST OF HWY 14

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 310 Proposal ID: 67-0295-225

Proposed Contract Period: Late Start Date of 07/25/11 with 5 WORK DAYS

Project(s):

Project No: ER-029-5(225)105--06-67

County: MONONA

Type of Work: EMERGENCY REPAIR - EROSION

Route: I-29 Length: 0.00 miles

Location: BLENCOE INTERCHANGE  
BRIDGE MAINT. NO. 6705.40029

Item No.	Item Description	Quantity/Unit
-----		
	SECTION NO. 0002	
	DESIGN NO. 511; EMERGENCY REPAIRS TO A 216'-2 X 28' PPCB BRIDGE	
2102-2625000	EMBANKMENT-IN-PLACE	100 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 311 Proposal ID: 75-C075-129

Proposed Contract Period: Late Start Date of 07/18/11 with 90 WORK DAYS

Project(s):

Project No: STP-S-C075(129)--5E-75

County: PLYMOUTH

Type of Work: GRADING

Route: C60

Length: 4.80 miles

Location: K-42 TO K-49

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	312,517 CY
2108-5025000	OVERHAUL	4,282,038 ST-Y
2403-0100000	STRUCT CONC (MISCELLANEOUS)	34 CY
2403-0100020	STRUCT CONC (RCB CULV)	9 CY
2404-7775000	REINFORC STEEL	1,819 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 312 Proposal ID: 75-0031-086

Proposed Contract Period: Late Start Date of 10/10/11 with 10 WORK DAYS

Project(s):

Project No: STPN-003-1(86)--2J-75

County: PLYMOUTH

Type of Work: GRADING (MISCELLANEOUS)

Route: IOWA 3 Length: 0.00 miles

Location: RING DIKE N. OF WESTFIELD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0002		
DESIGN NO. 211; RING DIKE		
2102-2625000	EMBANKMENT-IN-PLACE	675 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 313 Proposal ID: 75-0752-054

Proposed Contract Period: Late Start Date of 09/12/11 with 30 WORK DAYS

Project(s):

Project No: NHSN-075-2(54)--2R-75

County: PLYMOUTH

Type of Work: PIPE CULVERTS

Route: U.S. 75

Length: 0.00 miles

Location: OVER D.D. 1 MILE N. OF C60 IN HINTON  
(NBL/SBL)

Item No.	Item Description	Quantity/Unit
-----		
	SECTION NO. 0001	
	TWIN 88 INCH X 54 INCH X 174' REINFORCED CONCRETE ARCH PIPE	
2102-2625000	EMBANKMENT-IN-PLACE	519 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 314 Proposal ID: 83-0442-044

Proposed Contract Period: Late Start Date of 10/03/11 with 15 WORK DAYS

Project(s):

Project No: ER-044-2(44)--28-83

County: SHELBY

Type of Work: SLIDE REPAIR

Route: IOWA 44 Length: 0.00 miles

Location: 0.4 MILE W. OF HARLAN

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 315 Proposal ID: 85-0155-672

Proposed Contract Period: Late Start Date of 07/25/11 with 15 WORK DAYS

Project(s):

Project No: ER-0155(672)--8R-85  
County: STORY

Type of Work: REVETMENT  
Route: 6TH STREET Length: 0.00 miles  
Location: IN THE CITY OF AMES

Project No: ER-0155(673)--8R-85  
County: STORY

Type of Work: REVETMENT  
Route: LINCOLN WAY Length: 0.00 miles  
Location: IN THE CITY OF AMES

Project No: ER-0155(674)--8R-85  
County: STORY

Type of Work: EMERGENCY REPAIR - EROSION  
Route: SOUTH DAYTON AVENUE Length: 0.00 miles  
Location: IN THE CITY OF AMES

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 316 Proposal ID: 87-0023-033

Proposed Contract Period: Late Start Date of 08/01/11 with 65 WORK DAYS

Project(s):

Project No: ER-002-2(47)--28-73

County: PAGE

Type of Work: SLIDE REPAIR

Route: IOWA 2 Length: 0.00 miles

Location: OVER SNAKE CREEK 0.3 MILE E. OF M-60

Project No: ER-002-3(33)--28-87

County: TAYLOR

Type of Work: SLIDE REPAIR

Route: IOWA 2 Length: 0.00 miles

Location: 1.8 MILES EAST OF N-26

Project No: ER-148-1(35)--28-87

County: TAYLOR

Type of Work: SLIDE REPAIR

Route: IOWA 148 Length: 0.00 miles

Location: OVER MIDDLE CREEK 0.1 MILE NORTH OF J-35

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 317 Proposal ID: 91-0281-012

Proposed Contract Period: Late Start Date of 10/17/11 with 5 WORK DAYS

Project(s):

Project No: ER-028-1(12)--28-91

County: WARREN

Type of Work: SLIDE REPAIR

Route: IOWA 28 Length: 0.00 miles

Location: 1.5 MILES S. OF NORWALK

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 318 Proposal ID: 97-1411-033

Proposed Contract Period: Late Start Date of 07/25/11 with 20 WORK DAYS

Project(s):

Project No: ER-141-1(33)--28-97

County: WOODBURY

Type of Work: SLIDE REPAIR

Route: IOWA 141 Length: 0.00 miles

Location: LITTLE SIOUX RIVER JUST E. OF SMITHLAND

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------





IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 352 Proposal ID: 00-000S-449

Proposed Contract Period: Late Start Date of 09/05/11 with 35 WORK DAYS

Project(s):

Project No: ITS-000-S(449)--25-00

County: STATEWIDE

Type of Work: DYNAMIC MESSAGE SIGNS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS IN THE DES MOINES METRO AREA

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	61 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	6,854 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 353 Proposal ID: 00-000S-464

Proposed Contract Period: Late Start Date of 08/29/11 with 40 WORK DAYS

Project(s):

Project No: ITS-000-S(464)--25-00

County: STATEWIDE

Type of Work: DYNAMIC MESSAGE SIGNS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: STATEWIDE-VARIOUS LOCATIONS

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 354 Proposal ID: 00-000S-480

Proposed Contract Period: Late Start Date of 08/01/11 with 55 WORK DAYS

Project(s):

Project No: ITS-000-S(480)--25-00

County: BLACK HAWK

Type of Work: DYNAMIC MESSAGE SIGNS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS IN THE WATERLOO/CEDAR FALLS  
METRO AREA

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	130 CY
2122-5190007	PAVED SHLD, PCC, 7"	455 SY
2403-0100000	STRUCT CONC (MISCELLANEOUS)	108 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	10,835 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 355 Proposal ID: 00-000S-481

Proposed Contract Period: Late Start Date of 09/06/11 with 40 WORK DAYS

Project(s):

Project No: ITS-000-S(481)--25-00

County: POTTAWATTAMIE

Type of Work: DYNAMIC MESSAGE SIGNS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS IN COUNCIL BLUFFS  
METRO AREA.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	69 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	6,720 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 356 Proposal ID: 45-C045-062

Proposed Contract Period: Late Start Date of 07/25/11 with 30 WORK DAYS

Project(s):

Project No: FM-C045(62)--55-45

County: HOWARD

Type of Work: PAVEMENT MARKINGS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS THROUGHOUT HOWARD COUNTY

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 357 Proposal ID: 77-1945-781

Proposed Contract Period: Late Start Date of 08/15/11 with 100 WORK DAYS

Project(s):

Project No: STP-A-1945(781)--86-77

County: POLK

Type of Work: TRAFFIC SIGNALS

Route: MULTIPLE LOCATIONS Length: 0.00 miles

Location: IN THE CITY OF DES MOINES, FIXED-TIME TRAFFIC SIGNAL  
UPGRADING

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 401 Proposal ID: 23-0309-159

Proposed Contract Period: Approx Start Date of 08/29/11 with 25 WORK DAYS

Project(s):

Project No: NHSN-030-9(159)--2R-23  
County: CLINTON

Type of Work: SALVAGE AND REMOVAL  
Route: U.S. 30 Length: 0.00 miles  
Location: IN THE CITY OF CLINTON AT VARIOUS LOCATIONS ON  
CAMANCHE AVE(PARCELS 135/196/230/250/268

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 402 Proposal ID: 78-0293-123

Proposed Contract Period: Approx Start Date of 08/29/11 with 15 WORK DAYS

Project(s):

Project No: IMN-029-3(123)54--0E-78

County: POTTAWATTAMIE

Type of Work: SALVAGE AND REMOVAL

Route: I-29 Length: 0.00 miles

Location: IN THE CITY OF COUNCIL BLUFFS AT 3644 4TH AVE.  
(PARCEL # 421) & 506 BENSON(PARCEL # 455)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 403 Proposal ID: 86-0306-196

Proposed Contract Period: Approx Start Date of 08/29/11 with 5 WORK DAYS

Project(s):

Project No: NHSN-030-6(196)--2R-86

County: TAMA

Type of Work: SALVAGE AND REMOVAL

Route: U.S. 30 Length: 0.00 miles

Location: 2373 HWY 30-PARCEL NO. 16

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 451 Proposal ID: 33-FE09-103

Proposed Contract Period: Late Start Date of 08/01/11 with 80 WORK DAYS

Project(s):

Project No: RPD-FE09(103)--8B-33

County: FAYETTE

Type of Work: MISCELLANEOUS

Route: CITY OF OELWEIN Length: 0.00 miles

Location: RECONSTRUCTION OF RAIL LINE FROM OELWEIN  
TO DEWAR

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 452 Proposal ID: 43-0373-007

Proposed Contract Period: Late Start Date of 07/25/11 with 5 WORK DAYS

Project(s):

Project No: ER-037-3(7)--28-43

County: HARRISON

Type of Work: DEBRIS REMOVAL

Route: IOWA 37 Length: 0.00 miles

Location: IN THE CITY OF DUNLAP AT BOYER RIVER BRIDGE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 601 Proposal ID: 22-0189-088

Proposed Contract Period: Late Start Date of 07/25/11 with 15 WORK DAYS

Project(s):

Project No: BRFN-018-9(88)--39-22

County: CLAYTON

Type of Work: BRIDGE CLEANING

Route: U.S. 18 Length: 0.00 miles

Location: MISSISSIPPI RIVER BRIDGE IN MARQUETTE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 602 Proposal ID: 66-C066-055

Proposed Contract Period: Late Start Date of 06/25/12 with 65 WORK DAYS

Project(s):

Project No: BHOS-C066(55)--5N-66

County: MITCHELL

Type of Work: BRIDGE PAINTING

Route: T-97N

Length: 0.00 miles

Location: 320TH TO 320TH

Item No.	Item Description	Quantity/Unit
	SECTION NO. 0001	
	ITEMS FOR REPAIR TO A 170'- 0 X21'-10 STEEL GIRDER BRIDGE	
2413-0698074	DECK REPAIR, CL A	21 SY
	SECTION NO. 0002	
	ITEMS FOR REPAIR; ALTERNATE 'AA' OPTION 1: CLASS O PCC	
	BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN	
2413-0698066	DECK OVERLAY (CL O PCC)	413 SY
	SECTION NO. 0003	
	ITEMS FOR REPAIR; ALTERNATE 'AA' OPTION 1: CLASS HPC-O PCC	
	BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN	
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	413 SY
	SECTION NO. 0004	
	ROADWAY ITEMS	
2102-2625000	EMBANKMENT-IN-PLACE	317 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: June 21, 2011 10:00 A.M.

Proposed Bid Order: 603 Proposal ID: 70-0929-122

Proposed Contract Period: Late Start Date of 07/25/11 with 15 WORK DAYS

Project(s):

Project No: BRFN-092-9(122)--39-70

County: MUSCATINE

Type of Work: BRIDGE CLEANING

Route: IOWA 92 Length: 0.00 miles

Location: IN THE CITY OF MUSCATINE OVER MISSISSIPPI RIVER

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

