

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: July 19, 2011
Date of Addendum: July 18, 2011

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
081	17-1372-617	Alternate Pavement Types - Mainline Paving	Cerro Gordo	STP-U-1372(617)--70-17	19jul081.a01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Add the following to Plan Sheet C.02, Tab. 100-4A Estimate Reference Information:

For Item Code 2510-6745850:

Quantity includes approximately 3,610 SY of 3" HMA and 925 SY of PCC pavement with curb and gutter at the returns of 5th Street that needs to be removed to facilitate construction.