

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 001 Proposal ID: 15-C015-045

Proposed Contract Period: Late Start Date of 06/18/12 with 90 WORK DAYS

Project(s):

Project No: BROS-C015(45)--8J-15

County: CASS

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: 620TH ST Length: 0.20 miles

Location: OVER TURKEY CREEK  
0.2 MI. SOUTH OF LANSING ROAD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 213'-10 X 30'-0 3-SPAN PPCB BRIDGE WITH INTEGRAL ABUTMENTS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,830 CY
2403-0100010	STRUCT CONC (BRIDGE)	316 CY
2404-7775000	REINFORC STEEL	75,760 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 002 Proposal ID: 15-C015-051

Proposed Contract Period: Late Start Date of 07/09/12 with 80 WORK DAYS

Project(s):

Project No: BROS-C015(51)--8J-15

County: CASS

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: VICTORIA RD Length: 0.30 miles

Location: OVER SEVEN MILE CREEK  
0.25 MI. WEST OF 612TH ST.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 163'-10 X 24'-0 3-SPAN PPCB BRIDGE WITH INTEGRAL ABUTMENTS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	3,000 CY
2403-0100010	STRUCT CONC (BRIDGE)	205 CY
2404-7775000	REINFORC STEEL	51,950 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 003 Proposal ID: 52-3715-651-A

Proposed Contract Period: Late Start Date of 04/16/12 with 60 WORK DAYS

Project(s):

Project No: STP-U-3715(651)--70-52

County: JOHNSON

Type of Work: RECONSTRUCTION - BRIDGE WIDENING

Route: DUBUQUE STREET Length: 0.10 miles

Location: IN THE CITY OF IOWA CITY, OVER THE IOWA RIVER

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR ADDITION OF A 446'-0 X 11'-2 STEEL BEAM PEDESTRAIN BRIDGE TO THE EXISTING BUTLER BRIDGE, & TRAIL CONNECTIONS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,650 CY
2301-1033090	STD/S-F PCC PAV'T, CL C CL 3, 9"	124 SY
2403-0100010	STRUCT CONC (BRIDGE)	133 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	34,264 LB
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	931 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 004 Proposal ID: 76-0033-045

Proposed Contract Period: Late Start Date of 09/26/11 with 15 WORK DAYS

Project(s):

Project No: BRFN-003-3(45)--39-76

County: POCAHONTAS

Type of Work: PERMANENT SCOUR COUNTERMEASURES

Route: IOWA 3 Length: 0.00 miles

Location: OVER BIG CEDAR CREEK 6.3 MILES W. OF IA. 4

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 005 Proposal ID: 76-0033-046

Proposed Contract Period: Late Start Date of 09/26/11 with 15 WORK DAYS

Project(s):

Project No: BRFN-003-3(46)--39-76

County: POCAHONTAS

Type of Work: PERMANENT SCOUR COUNTERMEASURES

Route: IOWA 3 Length: 0.00 miles

Location: OVER D.D. #21, 5.1 MILES W. OF IA. 4

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 006 Proposal ID: 88-C088-043

Proposed Contract Period: Late Start Date of 07/16/12 with 75 WORK DAYS

Project(s):

Project No: FM-C088(43)--55-88

County: UNION

Type of Work: BRIDGE AND APPROACHES - CCS

Route: POLE ROAD Length: 0.10 miles

Location: OVER EAST PLATTE RIVER

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 90'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	205 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	53,243 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,264 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 007 Proposal ID: 97-C097-093

Proposed Contract Period: Late Start Date of 06/04/12 with 100 WORK DAYS

Project(s):

Project No: BROS-C097(93)--8J-97

County: WOODBURY

Type of Work: BRIDGE REPLACEMENT - CCS

Route: GLEN ELLEN ROAD Length: 0.10 miles

Location: OVER DEAD MAN CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 120'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	27,275 CY
2403-0100010	STRUCT CONC (BRIDGE)	294 CY
2404-7775000	REINFORC STEEL	124 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	72,884 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 008 Proposal ID: 97-C097-102

Proposed Contract Period: Late Start Date of 07/16/12 with 60 WORK DAYS

Project(s):

Project No: BROS-C097(102)--5F-97

County: WOODBURY

Type of Work: BRIDGE REPLACEMENT - CCS

Route: KNOX AVENUE Length: 0.10 miles

Location: OVER WOLF CREEK 0.2 MILES NORTH OF 150TH STREET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,014 CY
2403-0100010	STRUCT CONC (BRIDGE)	175 CY
2404-7775000	REINFORC STEEL	102 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	46,871 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 009 Proposal ID: 99-C099-065

Proposed Contract Period: Late Start Date of 04/16/12 with 90 WORK DAYS

Proposal Note:

\*\*\* WORK RESTRICTION \*\*\*

THE CONTRACTOR WILL NOT BE ALLOWED TO CLOSE THE ROAD TO  
TRAFFIC UNTIL FEBRUARY 1, 2012.

Project(s):

Project No: BRS-C099(65)--60-99

County: WRIGHT

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: C26 Length: 0.10 miles

Location: 150TH ST. OVER BOONE RIVER, APPROX.  
1 MILE EAST OF RENWICK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 188' - 10 X 30' - 6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	647 CY
2403-0100010	STRUCT CONC (BRIDGE)	360 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	65,201 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 101 Proposal ID: 04-1210-610

Proposed Contract Period: Late Start Date of 10/03/11 with 20 WORK DAYS

Project(s):

Project No: SRTS-U-1210(610)--8U-04

County: APPANOOSE

Type of Work: PCC SIDEWALK/TRAIL

Route: SOUTH MAIN STREET Length: 0.80 miles

Location: 5 INTERSECTIONS ON S MAIN ST & 0.8

MI. SIDEWALK IN THE CITY OF CENTERVILLE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	68 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	24 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 102 Proposal ID: 22-3167-602

Proposed Contract Period: By individual sites.

Site 01: (OPTION 1) COMPLETES CONSTRUCTION OF THE PROJECT IN 2011.  
Late Start Date of 09/19/11 with 35 WORK DAYS

Site 02: (OPTION 2) COMPLETES CONSTRUCTION OF THE PROJECT IN 2012.  
Late Start Date of 09/10/12 with 35 WORK DAYS

Proposal Note:

\*\*\* ADDITIONAL CONTRACT PERIOD INFORMATION \*\*\*

THE INTENT OF THE CONTRACT PERIODS SHOWN AS SITE NUMBER 01 (OPTION 1) AND SITE NUMBER 02 (OPTION 2) IS TO ALLOW THE CONTRACTOR TO CONSTRUCT/COMPLETE THE PROJECT AND OPEN THE ROAD TO TRAFFIC BY THE END OF THE 2011 CONSTRUCTION SEASON OR TO CONSTRUCT/COMPLETE THE PROJECT AND OPEN THE ROAD TO TRAFFIC IN THE 2012 CONSTRUCTION SEASON.

THE SITE NUMBER 01 (OPTION 1) LATE START DATE AND WORKING DAYS WERE DETERMINED TO COMPLETE THE PROJECT BY THE END OF THE 2011 CONSTRUCTION SEASON. IF THIS OPTION IS CHOSEN , THE CONTRACTOR SHALL COMPLETE THE PROJECT ON OR BEFORE NOVEMBER 15, 2011.

THE SITE NUMBER 02 (OPTION 2) LATE START DATE AND WORKING DAYS WERE DETERMINED TO COMPLETE THE PROJECT BY THE END OF THE 2012 CONSTRUCTION SEASON (NO WORK ALLOWED IN 2011). IF THIS OPTION IS CHOSEN, THE CONTRACTOR WILL NOT BE ALLOWED TO DO WORK IN 2011 AND SHALL HAVE THE EXISTING TRAIL OPEN TO TRAFFIC OVER THE WINTER OF 2011/2012. IF THIS OPTION IS CHOSEN , THE CONTRACTOR SHALL COMPLETE THE PROJECT ON OR BEFORE NOVEMBER 15, 2012.

THE CONTRACTOR SHALL NOTIFY THE CONTRACTING AUTHORITY OF THEIR CHOSEN CONTRACT PERIOD (OPTION 1 OR OPTION 2) WITHIN 30 DAYS AFTER THE CONTRACT HAS BEEN AWARDED.

Project(s):

Project No: STP-E-3167(602)--8V-22

County: CLAYTON

Type of Work: PCC SIDEWALK/TRAIL

Route: RIVERFRONT TRAIL Length: 0.38 miles

Location: FROM MARINA RD SOUTH TO CINCINATTI ST  
IN THE CITY OF GUTTENBERG

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	60 CY
2511-0302400	RECREATIONAL TRAIL, PCC, 4"	910 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 103 Proposal ID: 29-0977-634

Proposed Contract Period: Late Start Date of 08/20/12 with 45 WORK DAYS

Project(s):

Project No: SRTS-U-0977(634)--8U-29

County: DES MOINES

Type of Work: PCC SIDEWALK/TRAIL

Route: SUNNYSIDE AVE Length: 0.44 miles

Location: YODER DRIVE TO IRISH RIDGE ROAD  
IN THE CITY OF BURLINGTON

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 104 Proposal ID: 57-C057-090

Proposed Contract Period: Late Start Date of 05/14/12 with 35 WORK DAYS

Project(s):

Project No: STP-E-C057(90)--8V-57

County: LINN

Type of Work: PCC SIDEWALK/TRAIL

Route: PINICON RIDGE TRAIL Length: 1.33 miles

Location: PINICON RIDGE PARK TO CENTRAL CITY TRAIL  
CONNECTION, PHASE 1

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	1,711 CY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	1,272 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 105 Proposal ID: 84-7055-623-B

Proposed Contract Period: Late Start Date of 09/19/11 with 25 WORK DAYS

Project(s):

Project No: SRTS-U-7055(623)--8U-84

County: SIOUX

Type of Work: PCC SIDEWALK/TRAIL

Route: S. MAIN AVE Length: 0.65 miles

Location: IN THE CITY OF SIOUX CENTER US 75 S, 2ND AVE SE  
AND 6TH ST SE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	100 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 106 Proposal ID: 97-C097-113

Proposed Contract Period: Late Start Date of 09/26/11 with 20 WORK DAYS

Project(s):

Project No: HDP-C097(113)--6B-97

County: WOODBURY

Type of Work: PCC OVERLAY - UNBONDED

Route: K35 Length: 0.25 miles

Location: FROM K42 WEST 1300 FEET

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 151 Proposal ID: 01-C001-080

Proposed Contract Period: Late Start Date of 09/19/11 with 30 WORK DAYS

Project(s):

Project No: FM-C001(80)--55-01

County: ADAIR

Type of Work: HMA RESURFACING WITH MILLING

Route: P28 Length: 3.06 miles

Location: FROM THE NW COR. SEC 21-77-30 NORTH 2  
MILES TO THE NW COR. SEC. 9-77-30 & SOUTH

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	8,201 TON
2303-0053503	HMA (10M ESAL) SURF, 1/2", FRIC L-3	427 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,397 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	10 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 152 Proposal ID: 06-C006-081

Proposed Contract Period: Late Start Date of 08/06/12 with 25 WORK DAYS

Project(s):

Project No: FM-C006(81)--55-06

County: BENTON

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: V61 Length: 6.30 miles

Location: VINTON N 6.3 MI TO MT AUBURN

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0031500	HMA (1M ESAL) BASE, 1/2"	15,000 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	64 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	1 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 153 Proposal ID: 06-C006-082

Proposed Contract Period: Late Start Date of 08/06/12 with 25 WORK DAYS

Project(s):

Project No: FM-C006(82)--55-06

County: BENTON

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: V71 Length: 5.20 miles

Location: IA150 N 5.5 MI

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0031500	HMA (1M ESAL) BASE, 1/2"	12,500 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 154 Proposal ID: 09-C009-072

Proposed Contract Period: Late Start Date of 07/09/12 with 60 WORK DAYS

Project(s):

Project No: FM-C009(69)--55-09  
 County: BREMER  
 Type of Work: HMA PAVEMENT - FULL DEPTH RECLAMATION  
 Route: V-62 Length: 1.80 miles  
 Location: CITY OF SUMNER N 1.8 MI TO 115TH

Project No: FM-C009(70)--55-09  
 County: BREMER  
 Type of Work: HMA PAVEMENT - FULL DEPTH RECLAMATION  
 Route: C-28 Length: 1.50 miles  
 Location: TRIPOLI E 1.5 MI TO SWEET MARSH

Project No: FM-C009(71)--55-09  
 County: BREMER  
 Type of Work: HMA PAVEMENT - FULL DEPTH RECLAMATION  
 Route: T-77 Length: 1.30 miles  
 Location: WAVERLY CORP. LINE W 1.3 MI TO CASPER AV

Project No: FM-C009(72)--55-09  
 County: BREMER  
 Type of Work: HMA PAVEMENT - FULL DEPTH RECLAMATION  
 Route: 250TH STREET Length: 0.21 miles  
 Location: JUST W. N1/4 SEC 12-91-14 E 0.2 MI

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
		FM-C009(69)--55-09
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	3,984 TON
SECTION NO. 0002		
ROADWAY ITEMS		
		FM-C009(70)--55-09
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	3,979 TON
SECTION NO. 0003		
ROADWAY ITEMS		
		FM-C009(71)--55-09
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	2,575 TON
SECTION NO. 0004		
ROADWAY ITEMS		
		FM-C009(72)--55-09
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	385 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 155 Proposal ID: 35-C035-059

Proposed Contract Period: Late Start Date of 04/02/12 with 70 WORK DAYS

Project(s):

Project No: STP-ES-C035(59)--8I-35  
 County: FRANKLIN  
 Type of Work: EARTH OR GRANULAR SURFACE TRAIL  
 Route: 140TH STREET Length: 0.00 miles  
 Location: ROLLING PRAIRIE TRAIL SEGMENT A: GULL AVE IN COULTER TO HAMPTON

Project No: STP-E-C035(64)--8V-35  
 County: FRANKLIN  
 Type of Work: HMA SIDEWALK/TRAIL  
 Route: S42 Length: 1.50 miles  
 Location: ROLLING PRAIRIE TRAIL SEGMENT:NETTLE AVE FROM EXISTING RAIL CORRIDOR TO 165TH ST

Project No: NRT-C035(65)--9G-35  
 County: FRANKLIN  
 Type of Work: HMA SIDEWALK/TRAIL  
 Route: . Length: 0.00 miles  
 Location: MAIN TRAIL -EXIST CEMETARY RD,H-D SCHOOL E.PARK TO WILLSHIRE CR TO SUNSET DR

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS - STP-ES-C035(59)--8I-35		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	4,680 CY
2303-0133500	HMA (1M ESAL) SURF, 1/2", NO FRIC	2,715 SY
2511-0301600	RECREATIONAL TRAIL, HMA, 6"	1,437 SY
SECTION NO. 0002		
TRAIL ITEMS - STP-E-C035(64)--8V-35		
2303-0133500	HMA (1M ESAL) SURF, 1/2", NO FRIC	19,267 SY
2511-0301600	RECREATIONAL TRAIL, HMA, 6"	8,757 SY
SECTION NO. 0003		
TRAIL ITEMS - NRT-E-C035(65)--9G-35		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,020 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 156 Proposal ID: 50-C050-101

Proposed Contract Period: Late Start Date of 09/19/11 with 25 WORK DAYS

Project(s):

Project No: FM-C050(101)--55-50

County: JASPER

Type of Work: HMA RESURFACING

Route: F17 Length: 4.00 miles

Location: FROM STATE HWY 224 EAST 4 MILES TO COUNTY ROAD EAST 132ND  
STREET NORTH

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0002		
ALTERNATE 'AA' OPTION 1: HMA WITHOUT THE USE OF RAP		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2303-0021750	HMA (300K ESAL) BASE, 3/4"	19,053 TON
SECTION NO. 0003		
ALTERNATE 'AA' OPTION 2: HMA USING RAP AS PER SPECIFICATION		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN		
2303-0021750	HMA (300K ESAL) BASE, 3/4"	19,053 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 157 Proposal ID: 97-C097-096

Proposed Contract Period: Late Start Date of 06/18/12 with 75 WORK DAYS

Project(s):

Project No: FM-C097(95)--55-97  
 County: WOODBURY  
 Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING  
 Route: D50 Length: 1.80 miles  
 Location: NORTH JUNCT. OF L-27 TO SOUTH JUNCT. OF L-27

Project No: FM-C097(96)--55-97  
 County: WOODBURY  
 Type of Work: HMA RESURFACING WITH MILLING  
 Route: L21 Length: 8.00 miles  
 Location: D54 TO D38

Project No: FM-C097(115)--55-97  
 County: WOODBURY  
 Type of Work: HMA RESURFACING WITH MILLING  
 Route: L12 Length: 1.00 miles  
 Location: MONONA COUNTY LINE TO IOWA HWY 141

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS - FM-C097(95)--55-97		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	278 CY
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	4,472 TON
SECTION NO. 0002		
ROADWAY ITEMS - FM-C097(96)--55-97		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	252 CY
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	19,055 TON
SECTION NO. 0003		
ROADWAY ITEMS - FM-C097(115)--55-97		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	28 CY
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	3,489 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 201 Proposal ID: 01-0804-710

Proposed Contract Period: Late Start Date of 10/03/11 with 10 WORK DAYS

Project(s):

Project No: MPIN-080-4(710)86--0N-01

County: ADAIR

Type of Work: HMA CRACK FILLING

Route: I-80 Length: 7.25 miles

Location: FROM 0.5 MI. WEST OF IOWA 25 TO THE STUART INTERCHANGE. (EB)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------





IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 203 Proposal ID: 20-C020-089

Proposed Contract Period: Late Start Date of 09/26/11 with 25 WORK DAYS

Project(s):

Project No: FM-C020(89)--55-20

County: CLARKE

Type of Work: PCC PATCHING

Route: R-59

Length: 12.30 miles

Location: VARIOUS PATCHES ON R35 AND R59

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	425 CY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,701 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	16 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 205 Proposal ID: 57-0306-715

Proposed Contract Period: Late Start Date of 10/17/11 with 10 WORK DAYS

Project(s):

Project No: MP-030-6(715)263--76-57

County: LINN

Type of Work: PAVEMENT PLANING/GROOVING

Route: U.S. 30 Length: 2.70 miles

Location: FROM CEDAR RIVER RD. E. TO 10TH AVE. IN MT. VERNON

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 206 Proposal ID: 64-0141-707

Proposed Contract Period: Late Start Date of 10/03/11 with 45 WORK DAYS

Project(s):

Project No: MP-065-1(705)127--76-42  
 County: HARDIN  
 Type of Work: PCC PATCHING  
 Route: U.S. 65 Length: 0.00 miles  
 Location: 1.3 MILES NORTH OF STORY CO. LINE

Project No: MP-014-1(707)104--76-64  
 County: MARSHALL  
 Type of Work: HMA PATCHING  
 Route: IOWA 14 Length: 19.40 miles  
 Location: FROM THE NCL OF MARSHALLTOWN TO THE W. JCT. OF IA 175.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
HARDIN COUNTY MP-65-1(705)127--76-42		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	46 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	2 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
MARSHALL COUNTY MP-14-1(707)104--76-64		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	34 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	5 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 207 Proposal ID: 77-0281-707

Proposed Contract Period: Late Start Date of 09/19/11 with 25 WORK DAYS

Project(s):

Project No: MP-028-1(707)20--76-77

County: POLK

Type of Work: PCC PATCHING

Route: IOWA 28 Length: 1.32 miles

Location: IN THE CITY OF DES MOINES FROM MADISON AVE.  
N. TO I-35/80

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,897 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	200 EACH





IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 303 Proposal ID: 25-C025-087

Proposed Contract Period: Late Start Date of 10/03/11 with 15 WORK DAYS

Project(s):

Project No: ER-C025(87)--58-25

County: DALLAS

Type of Work: REVETMENT

Route: R16

Length: 0.00 miles

Location: NORTH OF VAN METER ON BRIDGE OVER RACCOON RIVER

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	4,000 CY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 304 Proposal ID: 33-0032-501

Proposed Contract Period: Late Start Date of 10/03/11 with 10 WORK DAYS

Project(s):

Project No: MB-003-2(501)268--77-33

County: FAYETTE

Type of Work: REVETMENT

Route: IOWA 3 Length: 0.00 miles

Location: OVER S. FORK MAQUOKETA RIVER 1.7 MILES E. OF IA. 187

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 305 Proposal ID: 50-C050-102

Proposed Contract Period: Late Start Date of 09/19/11 with 35 WORK DAYS

Project(s):

Project No: FM-C050(102)--55-50

County: JASPER

Type of Work: LONGITUDINAL SUBDRAINS

Route: TWO ROUTES Length: 10.00 miles

Location: T38 FROM LYNNVILLE NORTH 7 MILES & F27  
FROM STATE HWY 224 EAST 3 MILES

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 306 Proposal ID: 69-0712-043

Proposed Contract Period: Late Start Date of 04/16/12 with 35 WORK DAYS

Project(s):

Project No: NHSN-071-2(43)--2R-69

County: MONTGOMERY

Type of Work: REVETMENT

Route: U.S. 71 Length: 0.30 miles

Location: AT MIDDLE NODAWAY RIVER 2.2 MILES S. OF  
CO. RD. M-46

Item No.	Item Description	Quantity/Unit
	SECTION NO. 0002	
	DESIGN NO. 0111; STREAMBANK STABILIZATION	
	LONGITUDINAL FILL STONE TOE PROTECTION	
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,170 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 307 Proposal ID: NOTUSED; 11/08

Project(s):

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 308 Proposal ID: 85-8100-102

Proposed Contract Period: Late Start Date of 10/03/11 with 15 WORK DAYS

Project(s):

Project No: ER-810-0(102)--28-85

County: STORY

Type of Work: REVETMENT

Route: 13TH STREET Length: 0.00 miles

Location: IN THE CITY OF AMES ON 13TH ST. OVER  
SQUAW CREEK

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 309 Proposal ID: 89-C089-070

Proposed Contract Period: Late Start Date of 10/03/11 with 15 WORK DAYS

Project(s):

Project No: ER-C089(70)--58-89

County: VAN BUREN

Type of Work: EMERGENCY REPAIR - EROSION

Route: W40 Length: 0.05 miles

Location: 0.25 MILES SOUTH OF BONAPARTE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	260 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 310 Proposal ID: 90-C090-070

Proposed Contract Period: Late Start Date of 09/19/11 with 25 WORK DAYS

Project(s):

Project No: ER-C090(67)--58-90  
 County: WAPELLO  
 Type of Work: SLIDE REPAIR  
 Route: BLADENBURG RD Length: 0.04 miles  
 Location: 500' WEST OF INTERSECTION OF BLADENSBURG  
 AND ANGLE ROAD

Project No: ER-C090(70)--58-90  
 County: WAPELLO  
 Type of Work: SLIDE REPAIR  
 Route: T61 Length: 0.12 miles  
 Location: 1 MILE SOUTH OF HWY 34

Project No: ER-C090(71)--58-90  
 County: WAPELLO  
 Type of Work: SLIDE REPAIR  
 Route: POWER PLANT RD Length: 0.10 miles  
 Location: 1 MILES WEST OF CORP LIMIT CHILLICOTHE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
2102-2710070	ROADWAY ITEMS - ER-C090(67)--58-90 EXCAVATION, CL 10, RDWY+BORROW	900 CY
SECTION NO. 0002		
2102-2710070	ROADWAY ITEMS - ER-C090(70)--58-90 EXCAVATION, CL 10, RDWY+BORROW	4,800 CY
SECTION NO. 0003		
2102-2710070	ROADWAY ITEMS - ER-C090(71)--58-90 EXCAVATION, CL 10, RDWY+BORROW	4,800 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 351 Proposal ID: 00-000S-468

Proposed Contract Period: Completion Date of 02/29/12

Project(s):

Project No: NHSN-000-S(468)--2R-00

County: STATEWIDE

Type of Work: TRAFFIC SIGNS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS STATEWIDE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 352 Proposal ID: 27-C027-047

Proposed Contract Period: Late Start Date of 09/26/11 with 25 WORK DAYS

Project(s):

Project No: FM-C027(47)--55-27

County: DECATUR

Type of Work: PAVEMENT MARKINGS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS IN DECATUR COUNTY

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 353 Proposal ID: 89-C089-073

Proposed Contract Period: Late Start Date of 10/10/11 with 15 WORK DAYS

Project(s):

Project No: FM-C089(73)--55-89

County: VAN BUREN

Type of Work: GUARDRAIL

Route: IVY TRAIL Length: 0.00 miles

Location: 0.5 M. WEST OF PITTSBURG

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 451 Proposal ID: 33-FE09-103-A

Proposed Contract Period: Late Start Date of 09/19/11 with 80 WORK DAYS

Proposal Note:

\*\*\* CONTRACT AWARD LIMIT \*\*\*  
PER SECTION 09009.04 OF THE DEVELOPMENTAL SPECIFICATIONS FOR  
ADDED OPTIONS BIDDING, THE CONTRACT AWARD LIMIT FOR THIS  
PROPOSAL IS \$1,375,000.00

Project(s):

Project No: RPD-FE09(103)--8B-33  
County: FAYETTE  
Type of Work: MISCELLANEOUS  
Route: CITY OF OELWEIN Length: 0.00 miles  
Location: RECONSTRUCTION OF RAIL LINE FROM OELWEIN  
TO DEWAR

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 981 Proposal ID: 15-1484-704

Proposed Contract Period: Late Start Date of 10/31/11 with 5 WORK DAYS

Project(s):

Project No: MP-148-4(704)50--76-15

County: CASS

Type of Work: CLEARING AND GRUBBING

Route: IOWA 148 Length: 0.00 miles

Location: FROM IOWA 92 NORTH 8.6 MILES

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A.M.

Proposed Bid Order: 982 Proposal ID: 77-0351-708

Proposed Contract Period: Late Start Date of 10/03/11 with 10 WORK DAYS

Project(s):

Project No: MPIN-035-1(708)73--0N-77

County: POLK

Type of Work: REVETMENT

Route: I-35 Length: 0.00 miles

Location: I-35/80/235 W. SYSTEMS INTERCHANGE(I-35 NB RAMP TO  
EB I-235)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	324 CY