

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: November 15, 2011
Date of Addendum: November 8, 2011

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
205	30-0863-709	HMA Crack Filling	Dickinson	MP-071-3(708)188--76-21 MP-086-3(709)0--76-30 MP-018-3(705)61--76-71	15nov205.a01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

This proposal/project has been **WITHDRAWN** from the letting.

The Clay and O'Brien County projects have been tentatively rescheduled for the January 18, 2012 letting.