

# A d d e n d u m

Iowa Department of Transportation  
Office of Contracts

Date of Letting: November 15, 2011  
Date of Addendum: November 2, 2011

<b>B.O.</b>	<b>Proposal ID</b>	<b>Proposal Work Type</b>	<b>County</b>	<b>Project Number</b>	<b>Addendum</b>
104	70-C070-044	PCC OVERLAY - UNBONDED	MUSCATINE	STP-S-C070(44)--5E-70	15NOV104.A01

---

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

---

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Line No. 0020 2102-2710070 EXCAVATION, CLASS 10, ROADWAY AND BORROW from 13,030.000 CY to 11,233.000 CY.

If the quantity is not changed on the proposal form, the bid amount will be extended using the unit price times the correct quantity as shown here.

Make the following change to plan sheet C.02, Tabulation 100-4A:

For Item Code 2102-2710070 replace the existing Description with:

RECONSTRUCTING A PORTION OF F58 AND Y14 REQUIRES 11,233 C.Y. OF FILL MATERIAL. 4,449 C.Y. IS AVAILABLE FROM M&D EXCAVATION. 2,536 C.Y. IS AVAILABLE FROM ROADWAY AND DITCH CUTS. THE REMAINING 4,248 C.Y. SHALL BE FURNISHED AS A CONTRACTOR BORROW. TYPE "A" COMPACTION IS REQUIRED ON ALL EMBANKMENTS NOT SPECIFIED WITH MOISTURE AND DENSITY CONTROL. THE CONTRACTOR SHALL FAMILIARIZE THEMSELVES WITH PROVISIONS OF IOWA LAW AS IT APPLIES TO REMOVAL AND REPLACEMENT OF TOPSOIL ON BORROW AREAS. SEE SHEETS B.02-B.03 AND SHEETS W.01-W.27 FOR DETAILS.