

# A d d e n d u m

Iowa Department of Transportation  
Office of Contracts

Date of Letting: December 20, 2011  
Date of Addendum: December 1, 2011

<b>B.O.</b>	<b>Proposal ID</b>	<b>Proposal Work Type</b>	<b>County</b>	<b>Project Number</b>	<b>Addendum</b>
155	59-0142-033	HMA Resurfacing With Milling	Lucas/ Marion	STP-014-2(33)--2C-59 STP-014-3(41)--2C-63	20dec155.a02

---

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

---

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Line No. 0640 2502-8212034 SUBDRAIN, LONGITUDINAL, (SHOULDER)  
4 IN. DIA. from 214,340.000 LF to **35,340.000 LF**.

If the quantity is not changed on the proposal form, the bid amount will be extended using the unit price times the correct quantity as shown here.

Make the following change to the Plan Sheet C.11 & C.12:

Tab. 104-9 LONGITUDINAL SUBDRAIN SHOULDER AND BACKSLOPE -  
MARION CO. DIVISION 2:

Replace: LINE 22 138+50 TO 1038+50

89540.00 LENGTH TO 540.00

Replace: LINE 23 138+50 TO 1038+50

90540.00 LENGTH TO 540.00

Replace: DEPTH INCHES FROM 66.0 TO 32.0