

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: February 21, 2012
Date of Addendum: February 10, 2012

| B.O. | Proposal ID | Proposal Work Type | County | Project Number | Addendum |
|-------------|--------------------|-------------------------------|---------------|--|-----------------|
| 109 | 97-0296-223 | PCC PAVEMENT - GRADE & NEW | WOODBURY | IM-NHS-029-6(195)142--03-97 IM-NHS-029-6(223)143--03-97 IM-NHS-029-6(224)143--03-97 ITS-029-6(230)145--25-97 IM-029-6(235)142--13-97 | 21FEB109.A03 |

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following change to the PROPOSAL SCHEDULE OF PRICES:

Change Line No. 2040 2403-0100000 STRUCTURAL CONCRETE
(MISCELLANEOUS) from 217.100 CY to 45.100 CY.

If the above change is not made on the proposal form, it will be made as shown here.

Attached is a SCHEDULE OF PRICES for the following item:

Line No. 2201 2433-0001036 CONCRETE DRILLED SHAFT, 36 IN. DIA.

Bid this item as instructed and submit the bid for this item with the Bid Proposal.

PROPOSAL ADDENDUM - SCHEDULE OF PRICES

Proposal ID No.: 97-0296-223
 Primary Work Type: PCC PAVEMENT - GRADE AND NEW
 Primary County: WOODBURY

Bid Order No.: 109
 Letting Date: February 21, 2012
 10:00 A.M.

ITEMS LISTED ON THIS PAGE ARE ADDED BY ADDENDUM 21FEB109.A03

| Line No | Item Number Item Description | Item Quantity and Unit | Unit Price Dollars Cts | | Bid Amount Dollars Cts | |
|---|--|------------------------------|-----------------------------|---|-----------------------------|---|
| Section 0007 (CONTINUED) | | | | | | |
| DYNAMIC MESSAGE SIGN - ITS-029-6(230)145--25-97 | | | | | | |
| 2201 | 2433-0001036 CONCRETE DRILLED SHAFT, 36 IN. DIA. | 172.000 LF | | . | | . |
| | Total Bid | | | . | | . |