

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: April 17, 2012
Date of Addendum: April 13, 2012

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
00A	78-0293-080-M	BRIDGE NEW - STEEL GIRDER	POTTAWATTAMIE	IM-NHS-029-3(80)52--03-78 IM-NHS-029-3(81)52--03-78 IM-NHS-029-3(86)52--03-78 IM-NHS-029-3(87)52--03-78 IM-NHS-029-3(94)52--03-78 IM-NHS-029-3(95)52--03-78	17APR00A.A04

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Line No. 0720 2111-8174100 GRANULAR SUBBASE from 55,266.000 SY to 51,576.000 SY.

Change Line No. 0740 2115-0100000 MODIFIED SUBBASE from 9,463.000 CY to 10,078.000 CY.

If the quantities are not changed on the proposal form, the bid amounts will be extended using the unit price times the correct quantities as shown here.

Make the following changes to plan IM-NHS-029-3(86)52--03-78:

Plan Sheet B.12:

Change 6" Granular Subbase to 6" Modified Subbase.