

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: April 17, 2012
Date of Addendum: April 13, 2012

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
102	21-0718-055	PCC OVERLAY - UNBONDED	CLAY	NHSX-071-8(55)--3H-21	17APR102.A02

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Line No. 0510 2602-0000020 SILT FENCE from 128,416.300 LF to 1,400.000 LF.

Change Line No. 0530 2602-0000071 REMOVAL OF SILT FENCE OR SILT FENCE FOR DITCH CHECKS from 54,196.000 LF to 4,944.000 LF.

Change Line No. 0540 2602-0000101 MAINTENANCE OF SILT FENCE OR SILT FENCE FOR DITCH CHECK from 10,839.000 LF to 989.000 LF.

If the quantities are not changed on the proposal form, the bid amounts will be extended using the unit price times the correct quantities as shown here.

Make the following change to plan sheet C.18:

Replace plan sheet C.18 with attached plan sheet C.18.

