

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: June 19, 2012
Date of Addendum: June 8, 2012

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
106	40-0204-049	PCC Pavement - Grade & Replace	Hamilton	NHSX-020-4(49)--3H-40	19jun106.a03

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Line No. 0040 2111-8174100 GRANULAR SUBBASE from 167,796.000 SY to 168,242.000 SY.

If the quantities are not changed on the proposal form, the bid amounts will be extended using the unit price times the correct quantities as shown here.

Make the following change to the Plan Sheet C.1:

Tabulation for ESTIMATED PROJECT QUANTITIES:

	ITEM	UNITS	DIV. 1	DIV. 2	TOTAL
Replace:	Granular Subbase	SY	27,600.0	140,196.0	167,796
With:	Granular Subbase	SY	27,842.0	140,400.0	168,242

Note: This addendum is to correct the unit of the granular subbase from CY to SY which was listed incorrectly on Addendum 19jun106.a02. This addendum also corrects a technical problem in Expedite that was caused by an incorrect Division 1 quantity entered with Addendum 19jun106.a02.