

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: June 19, 2012
Date of Addendum: June 18, 2012

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
356	00-000S-560	Dynamic Message Signs	Statewide	ITS-000-S(560)--25-00	19jun356.a03

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following change to the Plan Sheet C.5:

Tab. 190-52 TABULATION OF MATERIALS FOR OVERHEAD SIGN SUPPORT STRUCTURES:

Line 1 - Material for Overhead Sign Support Structure:

Change Structure Type/Length from 90 to 80.

Change Location Station from 498+60(M) to 297+60(M).

Change Outside Footing Offset (ft) from 90 to 80.

Tab. 108-9A HIGH TENSION CABLE GUARDRAIL:

Line 1 - High Tension Cable Guardrail for DMS 2nd Ave.:

Change the Station from 497+17 to 298+25(M)