

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 001 Proposal ID: 13-C013-081

Proposed Contract Period: Late Start Date of 07/22/13 with 65 WORK DAYS

Project(s):

Project No: BROS-C013(81)--8J-13

County: CALHOUN

Type of Work: BRIDGE REPLACEMENT - CCS

Route: HARRIS AVE. Length: 0.00 miles

Location: 0.7 MILES SOUTH OF THE NW CORNER OF SECTION 25 GARFIELD TWP.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	4,568 CY
2403-0100010	STRUCT CONC (BRIDGE)	174 CY
2404-7775000	REINFORC STEEL	45,519 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 002 Proposal ID: 15-0801-353

Proposed Contract Period: By individual sites.

Site 01: TO BUILD CROSSOVERS

Late Start Date of 10/01/12 with 20 WORK DAYS

Site 02: .

Approx Start Date of 04/15/13 with 105 WORK DAYS

Site 03: .

Approx Start Date of 04/14/14 with 105 WORK DAYS

Site 04: REMOVE CROSSOVERS, COMPLETE EROSION CONTROL, FINAL CLEANUP

Approx Start Date of 09/08/14 with 20 WORK DAYS

Proposal Note:

\*\*\*WORK RESTRICTIONS\*\*\*

ONE BRIDGE SHALL BE BUILT IN 2013 AND ONE IN 2014.

\*\*\* SITE 02 & 03 A+B BIDDING \*\*\*

ARTICLE 1112 A+B BIDDING SHALL APPLY TO SITE 02 & 03  
WITH THE FOLLOWING CONDITIONS:

DAILY ROAD USER COST: \$2500.00/DAY.

MAXIMUM NUMBER OF CALENDAR DAYS ALLOWED: 105 PER SITE  
THE ROAD USER COST PER CALENDAR DAY (DAILY ROAD USER COST)  
SHOWN IN THE PROPOSAL INCLUDES COSTS TO THE TRAVELING PUBLIC  
AND DAMAGES TO THE CONTRACTING AUTHORITY WHEN TRAFFIC ON  
I-80 IS HEAD-TO-HEAD.

THE DOLLAR AMOUNT 'LIQUIDATED DAMAGES' FOR THE TIME BID  
SITE IS EQUAL TO THE DAILY ROAD USER COST. THE DISINCENTIVE  
ASSESSMENT/INCENTIVE PAYMENT IS EQUAL TO THE DAILY ROAD USER  
COST.

\*\*\* CRITICAL CLOSURE ACTIVITY \*\*\*

THE CRITICAL CLOSURE ACTIVITY IS WHEN I-80 TRAFFIC IS  
TWO-WAY TWO-LANE AND INCLUDES SWITCHING TRAFFIC

Project(s):

Project No: IMX-080-1(353)50--02-15

County: CASS

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: I-80 Length: 0.00 miles

Location: OVER INDIAN CREEK 1.2 MILES W. OF CO. RD. M-56(EBL)

Project No: IMX-080-1(354)50--02-15

County: CASS

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: I-80 Length: 0.00 miles

Location: OVER INDIAN CREEK 1.2 MILES W. OF CO. RD. M-56(WBL)

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

SECTION NO. 0001

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

DESIGN NO. 0210; A 349'-0 X 40'-0 PPCB BRIDGE  
IMX-080-1(353)50--02-15

2403-0100010	STRUCT CONC (BRIDGE)	1,113 CY
2404-7775000	REINFORC STEEL	60,418 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	165,811 LB

SECTION NO. 0002

ROADWAY ITEMS  
IMX-080-1(353)50--02-15

2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	4,331 CY
2122-5190007	PAVED SHLD, PCC, 7"	642 SY
2301-1034120	STD/S-F PCC PAV'T, CL C CL 3I, 12"	571 SY

SECTION NO. 0003

DESIGN NO. 0310; A 349'-0 X 40'-0 PPCB BRIDGE  
IMX-080-1(354)50--02-15

2403-0100010	STRUCT CONC (BRIDGE)	1,109 CY
2404-7775000	REINFORC STEEL	60,418 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	165,811 LB

SECTION NO. 0004

ROADWAY ITEMS  
IMX-080-1(354)50--02-15

2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	4,560 CY
2122-5190007	PAVED SHLD, PCC, 7"	473 SY
2303-0073502	HMA (100M ESAL) SURF, 1/2", FRIC L-2	39 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 003 Proposal ID: 18-C018-060

Proposed Contract Period: Late Start Date of 07/22/13 with 65 WORK DAYS

Project(s):

Project No: BROS-C018(60)--8J-18

County: CHEROKEE

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 520TH STREET Length: 0.00 miles

Location: WEST OF V AVENUE APPROXIMATELY 1200 FEET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 70'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	890 CY
2403-0100010	STRUCT CONC (BRIDGE)	326 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	41,415 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 004 Proposal ID: 18-C018-062

Proposed Contract Period: Late Start Date of 04/01/13 with 125 WORK DAYS

Project(s):

Project No: SBRFM-C018(62)--5D-18

County: CHEROKEE

Type of Work: BRIDGE AND APPROACHES - PPCB

Route: MAIN STREET Length: 0.00 miles

Location: OVER LITTLE SIOUX RIVER IN THE CITY OF WASHTA

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 414'-6 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,550 CY
2403-0100010	STRUCT CONC (BRIDGE)	802 CY
2404-7775000	REINFORC STEEL	58,923 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	135,861 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 005 Proposal ID: 19-C019-077

Proposed Contract Period: Late Start Date of 06/03/13 with 90 WORK DAYS

Project(s):

Project No: BROS-C019(77)--8J-19

County: CHICKASAW

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: 260TH STREET Length: 0.00 miles

Location: OVER WAPSIPINICON RIVER

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 243'-0 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	22,235 CY
2403-0100010	STRUCT CONC (BRIDGE)	332 CY
2404-7775000	REINFORC STEEL	76,447 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 006 Proposal ID: 36-3331-026

Proposed Contract Period: Late Start Date of 10/15/12 with 10 WORK DAYS

Project(s):

Project No: BRFN-333-1(26)--39-36

County: FREMONT

Type of Work: PERMANENT SCOUR COUNTERMEASURES

Route: IOWA 333 Length: 0.00 miles

Location: OVER DD NO. 6, 0.3 MILE E. OF I-29

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 007 Proposal ID: 41-C041-109

Proposed Contract Period: Late Start Date of 08/05/13 with 55 WORK DAYS

Project(s):

Project No: BROS-C041(109)--8J-41

County: HANCOCK

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 150TH ST Length: 0.00 miles

Location: BETWEEN FORD AVENUE AND HILL AVENUE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 80'-0 X 24'-6 CONTINOUS CONCRETE SLAB BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	155 CY
2404-7775000	REINFORC STEEL	38,942 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 008 Proposal ID: 63-C063-109

Proposed Contract Period: Late Start Date of 09/24/12 with 30 WORK DAYS

Project(s):

Project No: FM-C063(109)--55-63

County: MARION

Type of Work: RCB CULVERT NEW - SINGLE BOX

Route: CLEMENS DRIVE Length: 0.10 miles

Location: HWY14 TO 140

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A SINGLE 12 X 8 X 44 REINFORCED BOX CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	940 CY
2403-0100020	STRUCT CONC (RCB CULV)	126 CY
2404-7775000	REINFORC STEEL	19,950 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 009 Proposal ID: 76-C076-059

Proposed Contract Period: Late Start Date of 09/16/13 with 25 WORK DAYS

Project(s):

Project No: BROS-C076(59)--8J-76

County: POCAHONTAS

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: 490TH ST Length: 0.00 miles

Location: 15/22 SHERMAN NW COR. 22-92-33

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 010 Proposal ID: 77-1945-777

Proposed Contract Period: Late Start Date of 10/15/12 with 110 WORK DAYS

Proposal Note:

\*\*\* WORK RESTRICTION \*\*\*

THE CONTRACTING AUTHORITY REQUIRES THAT THE UTILITY RELOCATION WORK BE COMPLETED IN 2012(PARTIAL LANE CLOSURES ALLOWED). THE REMAINING WORK THAT REQUIRES CLOSURE OF THE ROAD AND BRIDGE IS NOT ALLOWED UNTIL 2013. THE UTILITY RELOCATION WORK INCLUDES PLAN BID ITEMS, 30, 32-34 AND 42-45. ANY OTHER ITEMS THAT WOULD INVOLVE ONLY PARTIAL LANE CLOSURES WOULD ALSO BE ALLOWED IN 2012. REFER TO NOTE 2 IN THE TRAFFIC CONTROL PLAN, SHEET J.01 FOR CONSTRUCTION SCHEDULE INFORMATION.

Project(s):

Project No: STP-U-1945(777)--70-77  
 County: POLK  
 Type of Work: BRIDGE REHABILITATION  
 Route: EASTER LAKE DRIVE Length: 0.02 miles  
 Location: IN THE CITY OF DES MOINES  
 OVER BRANCH OF EASTER LAKE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR REPAIRS TO A 75'-0 X 28'-0 CCS BRIDGE WIDEN TO 32' RDWY W/ 12'-7 RECREATIONAL TRAIL		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	425 CY
2403-0100010	STRUCT CONC (BRIDGE)	102 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	24,145 LB
2413-0698081	DECK REPAIR, CL A, SPECIAL	53 SY
SECTION NO. 0002		
ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2413-0698041	DECK O-DEPTH OVERLAY (CL O PCC)	272 SY
SECTION NO. 0003		
ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN		
2413-0698051	DECK O-DEPTH OVERLAY (CL HPC-O)	272 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 011 Proposal ID: 78-0804-512

Proposed Contract Period: Late Start Date of 09/24/12 with 35 WORK DAYS

Project(s):

Project No: MBIN-080-4(512)3--0M-78

County: POTTAWATTAMIE

Type of Work: BRIDGE REPAIR

Route: I-80 Length: 0.00 miles

Location: IN THE CITY OF COUNCIL BLUFFS OVER IA. 192/BNSF R.R. AT  
JCT. IA. 192(WBL)

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
DESIGN NO. 1212; REPAIRS TO A 469' X VARIABLE WIDTH CONTINUOUS WELDED GIRDER BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	53 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	7,963 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 012 Proposal ID: 94-C094-096

Proposed Contract Period: Late Start Date of 06/03/13 with 20 WORK DAYS

Project(s):

Project No: BROS-C094(96)--8J-94

County: WEBSTER

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: 240TH STREET Length: 0.00 miles

Location: OVER SPRING CREEK DD

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 013 Proposal ID: 99-051301

Proposed Contract Period: Late Start Date of 07/08/13 with 75 WORK DAYS

Project(s):

Project No: L-051301--73-99

County: WRIGHT

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 300TH ST Length: 0.00 miles

Location: OVER WHITE FOX CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 110' X 24' CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	4,703 CY
2403-0100010	STRUCT CONC (BRIDGE)	211 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	54,630 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 101 Proposal ID: 34-2189-132

Project(s):

Project No: NHSN-218-9(132)--2R-34  
County: FLOYD  
Type of Work: BRIDGE APPROACH REPAIR  
Route: U.S. 218 Length: 0.00 miles  
Location: US 18/IA. 14 INTERCHANGE(SBL)

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 102 Proposal ID: 52-NT10-001

Proposed Contract Period: Late Start Date of 09/24/12 with 20 WORK DAYS

Project(s):

Project No: NRT-NT10(1)--9G-52

County: JOHNSON

Type of Work: PCC SIDEWALK/TRAIL

Route: CLEAR CREEK TRAIL Length: 0.50 miles

Location: IN THE CITY OF CORALVILLE, PHASE V - PART 2

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	725 CY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	3,081 SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 151 Proposal ID: 02-0344-503

Proposed Contract Period: Late Start Date of 10/15/12 with 10 WORK DAYS

Project(s):

Project No: MB-034-4(503)57--77-02

County: ADAMS

Type of Work: HMA RESURFACING WITH MILLING

Route: U.S. 34 Length: 0.11 miles

Location: AT KEMP CREEK 4.8 MILES W. OF IA. 148 & US 169 AT  
ABAND. R.R. 2.7 MILES N. OF US 34

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	87 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 152 Proposal ID: 26-C026-079

Proposed Contract Period: Late Start Date of 09/24/12 with 35 WORK DAYS

Project(s):

Project No: STP-S-C026(79)--5E-26

County: DAVIS

Type of Work: HMA RESURFACING

Route: ICE AVE. & HUSKY TR. Length: 4.01 miles

Location: 180TH ST. TO HILL BOULEVARD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0021750	HMA (300K ESAL) BASE, 3/4"	4,811 TON
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	4,852 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 153 Proposal ID: 26-C026-082

Proposed Contract Period: Late Start Date of 10/08/12 with 15 WORK DAYS

Project(s):

Project No: STP-S-C026(82)--5E-26

County: DAVIS

Type of Work: HMA RESURFACING

Route: OLD HWY 2 Length: 0.83 miles

Location: HWY 2 TO BLOOMFIELD CITY LIMITS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0021750	HMA (300K ESAL) BASE, 3/4"	1,350 TON
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	1,905 TON



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 155 Proposal ID: 36-0024-500

Proposed Contract Period: Late Start Date of 10/15/12 with 10 WORK DAYS

Project(s):

Project No: MB-002-4(500)2--77-36

County: FREMONT

Type of Work: HMA RESURFACING WITH MILLING

Route: IOWA 2 Length: 0.11 miles

Location: AT HORSE CREEK 1 MILE W. OF I-29 & US 59 AT  
FISHERS CREEK 1.5 MILES S. OF IA. 2

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	97 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 156 Proposal ID: 43-0294-507

Proposed Contract Period: Late Start Date of 10/15/12 with 10 WORK DAYS

Project(s):

Project No: MBIN-029-4(507)85--0M-43

County: HARRISON

Type of Work: HMA RESURFACING WITH MILLING

Route: I-29 Length: 0.11 miles

Location: AT SOLDIER CREEK 4.1 MILES S. OF IA. 127 &  
US 30 AT HOG CREEK 2.5 MILES W. OF IA. 127

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	79 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 157 Proposal ID: 57-0307-161

Proposed Contract Period: Late Start Date of 08/26/13 with 35 WORK DAYS

Project(s):

Project No: HSIPX-030-7(161)--3L-57

County: LINN

Type of Work: HMA PAVED SHOULDER - NEW

Route: U.S. 30 Length: 5.54 miles

Location: FROM KIRKWOOD BLVD. IN CEDAR RAPIDS E. TO  
E. JCT. US 151

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 158 Proposal ID: 57-1513-140

Proposed Contract Period: Late Start Date of 05/20/13 with 100 WORK DAYS

Project(s):

Project No: HSIPX-151-3(140)--3L-57

County: LINN

Type of Work: HMA PAVED SHOULDER - NEW

Route: U.S. 151 Length: 19.49 miles

Location: US 151 FROM SPRINGVILLE NE TO MONTICELLO

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0053503	HMA (10M ESAL) SURF, 1/2", FRIC L-3	3,440 TON



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 159 Proposal ID: 64-C064-116

Proposed Contract Period: Late Start Date of 10/08/12 with 10 WORK DAYS

Project(s):

Project No: FM-C064(116)--55-64

County: MARSHALL

Type of Work: HMA RESURFACING

Route: UNDERWOOD AVE. Length: 0.85 miles

Location: FROM 290TH ST SOUTH EIGHT TENTHS OF A MILE TO GREENCASTLE  
PARK ENTRANCE

---

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0021750	HMA (300K ESAL) BASE, 3/4"	1,258 TON
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	937 TON

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 160 Proposal ID: 78-0064-501

Proposed Contract Period: Late Start Date of 10/15/12 with 10 WORK DAYS

Project(s):

Project No: MB-006-4(501)7--77-78

County: POTTAWATTAMIE

Type of Work: HMA RESURFACING WITH MILLING

Route: U.S. 6 Length: 0.14 miles

Location: BN/SF R.R. 1 MILE W. OF I-80

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	61 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 161 Proposal ID: 85-0695-092

Proposed Contract Period: Late Start Date of 04/01/13 with 120 WORK DAYS

Project(s):

Project No: TSF-069-6(23)--92-40

County: HAMILTON

Type of Work: HMA PAVEMENT - GRADE AND NEW

Route: U.S. 69 Length: 0.00 miles

Location: CO. RD. D-65 INTERSECTION(RANDALL CURVES)

Project No: STP-069-5(92)--2C-85

County: STORY

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: U.S. 69 Length: 8.88 miles

Location: FROM 0.05 MILE SOUTH OF COUNTY ROAD E18 NORTH TO  
SOUTH JUNCTION IA 175

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS - TSF-69-6(23)--92-40		
2303-0031500	HMA (1M ESAL) BASE, 1/2"	535 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	346 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	329 TON
SECTION NO. 0002		
ROADWAY ITEMS - STP-069-5(92)--2C-85		
2102-2625000	EMBANKMENT-IN-PLACE	377 CY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	949 TON
2303-0031500	HMA (1M ESAL) BASE, 1/2"	6,235 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	19,285 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	18,564 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 162 Proposal ID: 96-0242-013

Proposed Contract Period: Late Start Date of 09/24/12 with 150 WORK DAYS

Project(s):

Project No: STP-024-2(13)--2C-96  
 County: WINNESHIEK  
 Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING  
 Route: IOWA 24 Length: 10.47 miles  
 Location: FROM CO. RD. V-68 IN JACKSON JCT. E TO CALMAR

Project No: MP-052-2(705)140--76-96  
 County: WINNESHIEK  
 Type of Work: PCC PATCHING  
 Route: U.S. 52 Length: 0.23 miles  
 Location: IN THE CITY OF CALMAR, FROM THE IA 24/IA 150 INTERSECTION  
 TO THE NCL.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
STP-024-2(13)--2C-96		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	6,365 CY
2303-0041500	HMA (3M ESAL) BASE, 1/2"	10,560 TON
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	15,655 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	16,480 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	264 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	28 EACH
SECTION NO. 0004		
DESIGN NO. 0212; REPAIRS TO A 125'-0 X 26'-0 CCS BRIDGE		
STP-024-2(13)--2C-96		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	3 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	528 LB
SECTION NO. 0005		
ROADWAY ITEMS		
MP-52-2(705)140--76-96		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	278 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	8 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 201 Proposal ID: 09-0032-705

Proposed Contract Period: Late Start Date of 09/09/13 with 10 WORK DAYS

Project(s):

Project No: MP-003-2(705)224--76-09

County: BREMER

Type of Work: MICROSURFACING

Route: IOWA 3 Length: 4.28 miles

Location: FROM NEAR ECL OF WAVERLY TO NEAR US 63.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 202 Proposal ID: 23-C023-092

Proposed Contract Period: Late Start Date of 08/12/13 with 10 WORK DAYS

Project(s):

Project No: FM-C023(92)--55-23

County: CLINTON

Type of Work: FOG SEAL

Route: Z36

Length: 14.33 miles

Location: HWY 136 TO HWY 67 EXCLUDING LOW MOOR

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 203 Proposal ID: 31-C031-070

Proposed Contract Period: Late Start Date of 08/12/13 with 10 WORK DAYS

Project(s):

Project No: FM-C031(70)--55-31

County: DUBUQUE

Type of Work: SEAL COAT

Route: OLD HWY ROAD Length: 10.70 miles

Location: FARLEY TO COUSINS RD

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 204 Proposal ID: 31-C031-071

Proposed Contract Period: Late Start Date of 08/19/13 with 5 WORK DAYS

Project(s):

Project No: FM-C031(71)--55-31

County: DUBUQUE

Type of Work: SEAL COAT

Route: GOOSEHILL ROAD Length: 5.92 miles

Location: DELAWARE COUNTY LINE TO HIGHWAY 136

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 205 Proposal ID: 31-C031-072

Proposed Contract Period: Late Start Date of 08/19/13 with 5 WORK DAYS

Project(s):

Project No: FM-C031(72)--55-31

County: DUBUQUE

Type of Work: SEAL COAT

Route: WAUPETON ROAD Length: 4.26 miles

Location: CLAYTON COUNTY LINE TO BALLTOWN ROAD

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 206 Proposal ID: 99-0172-707

Proposed Contract Period: Late Start Date of 08/05/13 with 10 WORK DAYS

Project(s):

Project No: MP-017-2(707)71--76-99

County: WRIGHT

Type of Work: SEAL COAT

Route: IOWA 17 Length: 3.90 miles

Location: FROM NCL OF EAGLE GROVE TO SCL OF GOLDFIELD.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 207 Proposal ID: 99-0356-116

Proposed Contract Period: Late Start Date of 09/24/12 with 30 WORK DAYS

Project(s):

Project No: IMN-035-6(116)150--0E-99

County: WRIGHT

Type of Work: PCC PATCHING

Route: I-35 Length: 0.00 miles

Location: HAMILTON CO. LINE N. TO MINNESOTA STATE  
LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	2,208 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	214 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 301 Proposal ID: NOTUSED; 12/08

Project(s):

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 302 Proposal ID: 31-0209-218

Proposed Contract Period: Late Start Date of 04/15/13 with 20 WORK DAYS

Project(s):

Project No: ER-020-9(218)--28-31

County: DUBUQUE

Type of Work: REVETMENT

Route: U.S. 20 Length: 0.00 miles

Location: AT DYERSVILLE DETENTION BASIN AT SE QUAD OF IOWA 136  
INTERCHANGE

Project No: ER-020-9(219)--28-31

County: DUBUQUE

Type of Work: REVETMENT

Route: U.S. 20 Length: 0.00 miles

Location: OVER S. FORK CATFISH CREEK 1.6 MILES W. OF IOWA 32

Item No.	Item Description	Quantity/Unit
-----		
	SECTION NO. 0002	
	DESIGN NO. 112; EMERGENCY REPAIR	
	DUBUQUE COUNTY ER-020-9(218)--28-31	
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,760 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 303 Proposal ID: 31-0522-116

Proposed Contract Period: Late Start Date of 04/15/13 with 70 WORK DAYS

Project(s):

Project No: ER-052-2(114)--28-31

County: DUBUQUE

Type of Work: REVETMENT

Route: U.S. 52 Length: 0.00 miles

Location: OVER GRANGER CREEK 0.7 MILE S. OF U.S. 61

Project No: ER-052-2(115)--28-31

County: DUBUQUE

Type of Work: REVETMENT

Route: U.S. 52 Length: 0.00 miles

Location: U.S. 52 OVER MAQUOKETA RIVER 5.5 MILES NORTH OF IOWA 32

Project No: ER-052-2(116)--28-31

County: DUBUQUE

Type of Work: REVETMENT

Route: U.S. 52 Length: 0.00 miles

Location: OVER NORTH FORK LITTLE MAQUOKETA RIVER, 5.1 MILES  
NORTH OF C9Y.

Project No: ER-052-1(102)--28-49

County: JACKSON

Type of Work: REVETMENT

Route: U.S. 52 Length: 0.00 miles

Location: OVER UNNAMED STREAM 1.1 MILE S. OF ST. DONATUS

Project No: ER-052-1(103)--28-49

County: JACKSON

Type of Work: REVETMENT

Route: U.S. 52 Length: 0.00 miles

Location: OVER TETE DES MORTS CREEK 2.3 MILES NORTH OF D55.

---

Item No.	Item Description	Quantity/Unit
-----		
	SECTION NO. 0008	
	DESIGN NO. 112; STREAMBANK PROTECTION	
	JACKSON COUNTY ER-052-1(102)--28-49	
2102-2625000	EMBANKMENT-IN-PLACE	85 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 304 Proposal ID: 56-C056-084

Proposed Contract Period: Late Start Date of 04/15/13 with 60 WORK DAYS

Project(s):

Project No: ER-C056(84)--58-56

County: LEE

Type of Work: SLIDE REPAIR

Route: X28 Length: 0.00 miles

Location: (MISSISSIPPI RIVIER ROAD 1.2 MILES SOUTH OF 340TH STREET  
DDIR NO. IA-10-02-56-X28-1

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
SLIDE REPAIR ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	463 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 305 Proposal ID: 63-0053-061

Proposed Contract Period: Late Start Date of 04/15/13 with 25 WORK DAYS

Project(s):

Project No: ER-005-3(61)--28-63

County: MARION

Type of Work: SLIDE REPAIR

Route: IOWA 5 Length: 0.00 miles

Location: 1 MILE W. OF KNOXVILLE

Project No: ER-005-3(62)--28-63

County: MARION

Type of Work: SLIDE REPAIR

Route: IOWA 5 Length: 0.00 miles

Location: 4 MILES W. OF KNOXVILLE

Project No: MB-005-5(501)65--77-63

County: MARION

Type of Work: REVETMENT

Route: IOWA 5 Length: 0.00 miles

Location: FROM IA. 92 INTERCHANGE(OFF RAMP TO IA. 5) N. TO 4 MILES W. OF KNOXVILLE(3 LOCATIONS)

Project No: ER-014-3(44)--28-63

County: MARION

Type of Work: SLIDE REPAIR

Route: IOWA 14 Length: 0.00 miles

Location: APPROX. 1.2 MILES N. OF KNOXVILLE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
MARION COUNTY ER-005-3(61)--28-63		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,954 CY
SECTION NO. 0005		
DESIGN NO. 112; MACADAM STONE SLOPE PROTECTION		
MARION COUNTY MP-005-5(501)65--77-63		
2102-2625000	EMBANKMENT-IN-PLACE	120 CY







IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 352 Proposal ID: 77-2352-635

Proposed Contract Period: Late Start Date of 09/24/12 with 30 WORK DAYS

Project(s):

Project No: IMN-235-2(635)3--0E-77

County: POLK

Type of Work: BARRIER RAIL

Route: I-235 Length: 0.00 miles

Location: IN THE CITY OF WEST DES MOINES AT 17TH ST.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2122-5190012	PAVED SHLD, PCC, 12"	286 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 401 Proposal ID: 35-0571-026

Proposed Contract Period: Approx Start Date of 10/22/12 with 10 WORK DAYS

Project(s):

Project No: STPN-57-1(26)--2J-35

County: FRANKLIN

Type of Work: SALVAGE AND REMOVAL

Route: IOWA 57 Length: 0.00 miles

Location: IN THE CITY OF ACKLEY AT 919 SHERMAN  
PARCEL # 2

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 402 Proposal ID: 39-7457-604

Proposed Contract Period: Completion Date of 07/12/13

Proposal Note:

\*\*\* PRE-BID MEETING \*\*\*

=====

THE IOWA DEPARTMENT OF TRANSPORTATION HAS SCHEDULED A PRE-BID MEETING FOR THE STUART DEPOT COMMUNITY BUILDING PHASE 3 IN GUTHRIE COUNTY, PROJECT NO.STP-ES-7457(604)--8I-39. THE MEETING WILL BE HELD AT THE DEPOT SITE ON 204 E. FRONT STREET IN STUART, IOWA ON AUGUST 8, 2012 AT 10:30A.M. THE PURPOSE OF THE MEETING IS TO ALLOW CONTRACTORS TO VISIT THE SITE AND ASK QUESTIONS ABOUT THE PROJECT.

Project(s):

Project No: STP-ES-7457(604)--8I-39

County: GUTHRIE

Type of Work: BUILDING - RENOVATION

Route: FRONT ST. Length: 0.00 miles

Location: IN THE CITY OF STUART  
STUART DEPOT AT 204 E. FRONT ST.

---

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
BUILDING RENOVATION ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	65 CY
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	285 SY
2403-0100000	STRUCT CONC (MISCELLANEOUS)	1 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	40 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 403 Proposal ID: 78-0293-135

Proposed Contract Period: Approx Start Date of 10/22/12 with 20 WORK DAYS

Project(s):

Project No: IMN-029-3(135)54--0E-78

County: POTTAWATTAMIE

Type of Work: SALVAGE AND REMOVAL

Route: I-29 Length: 0.00 miles

Location: IN THE CITY OF COUNCIL BLUFFS AT 512 BENSON ST.& 3759 AVE. D  
PARCEL # 458 & 440

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 404 Proposal ID: 82-0741-229

Proposed Contract Period: Approx Start Date of 10/22/12 with 25 WORK DAYS

Project(s):

Project No: IMN-074-1(229)5--0E-82

County: SCOTT

Type of Work: SALVAGE AND REMOVAL

Route: I-74 Length: 0.00 miles

Location: IN THE CITY OF BETTENDORF AT 326/328 16TH ST & 1207 BROWN ST  
PARCEL # 333 & 369

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------





IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 502 Proposal ID: 43-0301-139

Proposed Contract Period: Late Start Date of 09/24/12 with 25 WORK DAYS

Project(s):

Project No: NHSN-030-1(139)--2R-43

County: HARRISON

Type of Work: WETLAND MITIGATION REMEDIATION

Route: U.S. 30 Length: 0.00 miles

Location: MISSOURI RIVER BOTTOMS MITIGATION SITE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 503 Proposal ID: 57-1001-062

Proposed Contract Period: Specified Start Date of 12/17/12 with 20 WORK DAYS

Project(s):

Project No: NHSN-100-1(62)--2R-57

County: LINN

Type of Work: WETLAND MITIGATION

Route: IOWA 100 Length: 0.00 miles

Location: NEW SEEMAN'S POND 4F TURTLE MITIGATION

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
WETLAND MITIGATION ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	6,623 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 504 Proposal ID: 74-0153-015

Proposed Contract Period: Late Start Date of 09/24/12 with 30 WORK DAYS

Project(s):

Project No: STPN-015-3(15)--2J-74

County: PALO ALTO

Type of Work: WETLAND MITIGATION REMEDIATION

Route: IOWA 15 Length: 0.00 miles

Location: WEST FORK WETLAND MITIGATION SITE NEAR WEST BEND

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 505 Proposal ID: 91-0054-073

Proposed Contract Period: Late Start Date of 04/01/13 with 70 WORK DAYS

Project(s):

Project No: NHSN-005-4(73)--2R-91

County: WARREN

Type of Work: LANDSCAPING

Route: IOWA 5 Length: 0.00 miles

Location: FROM US 65 INTERCHANGE WEST TO US 69 AND AT THE SW 9TH ST.  
AND THE SW 74TH ST./SW CONNECTOR INTERCHANGES

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 601 Proposal ID: 85-0691-500

Proposed Contract Period: Late Start Date of 09/24/12 with 30 WORK DAYS

Project(s):

Project No: MB-069-1(500)116--77-85

County: STORY

Type of Work: BRIDGE PAINTING

Route: U.S. 69 Length: 0.00 miles

Location: IN THE CITY OF AMES AT THE MAINT ST. OVERPASS

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: August 21, 2012 10:00 A.M.

Proposed Bid Order: 981 Proposal ID: 12-0572-704

Proposed Contract Period: Late Start Date of 10/08/12 with 10 WORK DAYS

Project(s):

Project No: MP-057-2(704)31--76-12

County: BUTLER

Type of Work: PIPE CULVERTS

Route: IOWA 57 Length: 0.60 miles

Location: BETWEEN PARKERSBURG AND NEW HARTFORD.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	30 CY

