

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: August 21, 2012
Date of Addendum: July 30, 2012

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
002	15-0801-353	Bridge Replacement - PPCB	Cass	IMX-080-1(353)50--02-15 IMX-080-1(354)50--02-15	21aug002.a01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following change to the PROPOSAL DETAILS, Page 2:

CHANGE the CONTRACT PERIOD as follows:

Site 02: From 105 WORKING DAYS to 105 CALENDAR DAYS

Site 03: From 105 WORKING DAYS to 105 CALENDAR DAYS