

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: August 21, 2012
Date of Addendum: July 31, 2012

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
003	18-C018-060	BRIDGE REPLACEMENT - CCS	CHEROKEE	BROS-C018(60)--8J-18	21AUG003.A01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Line No. 0060 2403-0100010 STRUCTURAL CONCRETE (BRIDGE) from 326.000 CY to 160.200 CY.

Change Line No. 0070 2404-7775005 REINFORCING STEEL, EPOXY COATED from 41,415.000 LB to 35,575.000 LB

If the quantities are not changed on the proposal form, the bid amounts will be extended using the unit price times the correct quantities as shown here.

Make the following change to plan sheet A.01:

Replace Standard Bridge Plan j24-34-06 dated 12/08 with j24-35-06 dated 12/08