

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: September 18, 2012
Date of Addendum: August 29, 2012

| B.O. | Proposal ID | Proposal Work Type | County | Project Number | Addendum |
|-------------|--------------------|---------------------------|---------------|-----------------------|-----------------|
| 012 | 89-C089-077 | Pier Repair | Van Buren | BHS-C089(77)--63-89 | 18sep012.a01 |

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following change to the PROPOSAL SCHEDULE OF PRICES:

DELETE SECTION 0002 NON-PARTICIPATING ITEMS

DELETE ITEM 0130 2555-0000010 DELIVER AND STOCKPILE SALVAGED MATERIALS

If the above change is not made on the proposal form, it will be made as shown here.

Make the following changes to the PLAN SHEET NUMBER 2, ESTIMATED PROJECT QUANTITIES:

DELETE ITEM No. 9 2555-0000010 DELIVER AND STOCKPILE MATERIAL.

Make the following changes to the PLAN SHEET NUMBER 2, ESTIMATE REFERENCE INFORMATION:

DELETE the following sentence from Reference Note No. 8 for Mobilization:
“Revetment used to construct causeway is to be salvaged during removal of the causeway and hauled to the county quarry as part of bid item ‘Deliver and Stockpile Material’.”

DELETE the Reference Note No. 9 for DELIVER AND STOCKPILE MATERIAL

Make the following change to the PLAN SHEET NUMBER 3, PIER REPAIR DETAILS:

DELETE the following sentence from Note 3: “Revetment used to construct the causeway is to be salvaged during removal of the causeway and hauled to county quarry.”