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A  d  d  e  n  d  u  m 
 
Iowa Department of Transportation Date of Letting: November 20, 2012 
Office of Contracts    Date of Addendum: October 25, 2012 

 
 

B.O. Proposal ID Proposal Work Type  County Project Number Addendum 
006 31-2100-659 Bridge Replacement -

CCS 
Dubuque BROS-2100(659)--8J-31 20nov006.a02 

 
Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any 

potential subcontractors or suppliers remains with the proposal holder. 

 
Make the following changes to the PROPOSAL SCHEDULE OF PRICES: 

 
Change Line No. 0210 2403-0100010 STRUCTURAL CONCRETE (BRIDGE) from 
116.100 CY to 404.300 CY. 
 
Change Line No. 0340 2501-0201057 PILES, STEEL, HP 10 X 57 from 720.000 LF to 
360.000 LF. 

 
If the quantity is not changed on the proposal form, the bid amount will be extended using the 
unit price times the correct quantity as shown here. 
 
Make the following change to the Plan Sheet C.1: 
 

Tabulation for ESTIMATED PROJECT QUANTITIES:  
 

Change Line 21 Column Superstructure & 2 Abutments from 26.6 CY to 
296.2 CY. 
Change Line 21 Column Roadway from 0.0 CY to 18.6 CY. 
Change Line 21 Column Total from 116.1 CY to 404.3 CY. 
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